List of Project Experience

S.no	Name of project and location	Description of works	Contract duration and completion date	Contract price and final price (AED million)	Elements of project undertaken including the nature and Form of Contract / Commercial Model	Names of Client & Engineering Consultant/PMC	Summary of Project challenges and approach that yielded in successful delivery
1	Contract : D-114841 Title : Construction of Extension of BAHPRY3 by 4th 33/11 kV, 20 MVA Transformers and 11kV Load transfer from BAHPRY3 - Abu Dhabi	The scope of this project includes the extension of the existing BAHPRY3 33/11 kV Primary Substation by installing one additional 33/11 kV, 20 MVA power transformer, along with all associated electrical, protection, control, and communication system works. The BAHPRY3 substation has adequate space and provisions for an additional transformer, including the transformer foundation and plinth, oil containment, firefighting facilities, and cable trenches.	20/05/2026 to 20 (Months)	8,388,250.00	EPC contract direct TAQA	Taqa Distribution	Work in progress 5.45%
2	Contract : D-114794 Title : Construction works for Load Transfer from SHLPRY3 to New AL Sader 132/11kV and provide power supply to 30 farms in Al Bahia - Abu Dhabi	The main scope of this project is to secure the power supply required to accommodate load growth in the Al Sader and Al-Sheleilah areas by diverting the existing loads from the Sheleilah Primary Substation (SHLPRY3) to the new Al Sader Primary Substation.	30/04/2026 to 30/01/2028	8,594,120.00	EPC contract direct TAQA	Taqa Distribution	Work in progress -30%
3	D-111661/E Long Term Rate Agreement for Supply and Installation of Underground Cable, Electrical Distribution Equipment, OHL and allied works in Abu Dhabi, Central, Eastern and Western Region - Abu Dhabi	LTRA Contract	31/05/2024 to 31/05/2027	21,229,878.83	LTRA	Taqa Distribution	92% of contract completed



Falcon Middle East

General contracting and maintenance

TABLE OF CONTENTS

- Introduction
- Our Services
  - Construction
  - Operation & Maintenance
  - Construction of Power Networks
  - Construction of Water/ Recycled Water Network
  - Operation and Maintenance
- **Our Products**
- **Our Clients**
- **Approved Licenses**
  - Trade License
  - VAT Registration
  - Electrical License
  - ICV
  - ISO (45001:2018, 14001:2015, 9001:2015)
  - Classification Certificate
  - Chamber of Commerce
- **Our Team**
  - **Organization Chart**
  - **Competencies**
- **Pre-Qualification Approvals from Clients**
- **Projects**
  - Ongoing Projects
  - Major Completed Projects (2023-2026)
- **Tools and Equipment**
- **Safety Policies**
- **Bank Details**
- **Location**

1. Introduction

ABOUT US

- Established in 2009 as a national company aiming to deliver specialized EPCm services in the energy field in Abu Dhabi Emirate
- Certified ISO 9001 , ISO 14001 , ISO 45001
- Approved as an EPCm contractor with TAQA/ ADDC/ ADNOC/ ADM/ MODON/ ALDAR and other key clients in Abu Dhabi
- Successfully delivered many projects related to the construction of power and water networks



VISION

Leadership in EPCm Solutions: Pioneering advanced engineering, procurement, construction, maintenance and operation solutions that surpass industry standards.

Sustainability and Efficiency: Integrating sustainable practices into projects to enhance community infrastructure and environmental stewardship.

Continuous Improvement: Emphasizing operational excellence and continuous innovation to deliver exceptional value.

Economic Contribution: Supporting the growth and development of Abu Dhabi and the broader region.




2. Our Services

OUR SERVICE



Construction

Operation &
Maintenance



Construction of Power Networks


Underground cable work



Overhead line (OHL) work



Electrical substation



Construction of Water/ Recycled Water Network

Pipeline laying (HDPE, DI, PVC)



Construction of chambers



Operation & Maintenance

O&M of Electrical network

O&M of Water/Recycled Water Network





3. Our Products

OUR PRODUCTS

We are the exclusive agent of Ms. DTR-Korea, a leading manufacturer of OHL Accessories approved by TAQA/ADDC.

- Composite Insulator
- Surge Arrestor
- Switches



شركة أبوظبي للتوزيع
Abu Dhabi Distribution Co.

Company Name : **FALCON MIDDLE EAST CONTRACTING ANG GENERAL MAINTENANCE - SOLE PROPRIETORSHIP L.L.C.** **Fax:0097126660581**

Attention : **Tareq Badran**

Registration Number :99472507/99487414 **Date : 03/01/2024**

Subject : **Pre-Qualification Status**

We have pleasure to inform you that **M/s. DTR CORPORATION, , Code No. 99487414.** has been pre-qualified as a possible source to supply of the following products. which has been rated as per the schedule below:

S.No	PG No.	PG Description	Current Status	Validation Date	Model	PRODUCT REMARK	CONDITIONS	Plant Address
1	0305090	SURGE ARRESTORS - 11 KV	Qualified	19-Dec-2028				YANGSAN
2	0305091	SURGE ARRESTORS - 22 KV	Qualified	19-Dec-2028				YANGSAN
3	0305092	SURGE ARRESTORS - 33 KV	Qualified	19-Dec-2028				YANGSAN
4	0307100	COMPOSITE INSULATORS	Qualified	19-Dec-2028	UPTO 33 KV			YANGSAN

However, you have to maintain and update your company records in the Commercial directory to avoid any inactivation due to such. These record shall be maintained and updated through e-registration system and shall include but not limited to the following documents once they are renewed.

1. Respective licenses
2. Agency certificates and Agreements where applicable
3. Any other changes in your address, contact person, owners/sponsors etc.

Please note that at the time of release of enquiries, a further short listing takes place based on exhibited interest at that time and the specifics of material/equipment in question as needed.

You are advised to quote your registration No.(**99472507**) in all future correspondence.

Regards,

Ali Abdullah Al Shehhi

شركة أبوظبي للتوزيع
Companies Registration Section
Abu Dhabi Distribution Company

Companies Registration Section Manager

This e-mail and file(s) transmitted with it are confidential and intended solely for the individual or entity to whom they are addressed. If you are not the intended recipient, or have received the e-mail in error, please notify the sender and delete this e-mail (and file(s) if attached) from your system. You are not authorized to copy, distribute or use this e-mail or any of its attachment(s) unless by the prior consent of the sender. Any views presented in this email are solely those of the sender and do not necessarily represent Abu Dhabi Distribution Company. ADDC accepts no liability for any damage caused by any virus/worms transmitted by this e-mail.

OUR VISION | ADDC will be amongst the top quartile performers worldwide in water & electricity utilities by 2020.
OUR MISSION | Ensure the sustainable supply of water and electricity to support the vision of the Abu Dhabi Government.
OUR VALUES | Teamwork, Stakeholder Focus, Integrity, Continual Improvement and Corporate Citizenship
Please consider the environment before printing this e-mail

4. Main Clients

Our Clients

TAQA طاقة

أدنوك ADNOC

MUBADALA

شرطة أبوظبي

ALDAR

شركة أبوظبي للتوزيع Abu Dhabi Distribution Co.

شركة العين للتوزيع Al Ain Distribution Company

BLOOM LIVING

الاتحاد للقطارات ETIHAD RAIL

SEHA صحة Abu Dhabi Health Services Co. شركة أبوظبي للخدمات الصحية A PURE HEALTH ASSET

SWS

قيادة الأشغال العسكرية

دائرة البلديات والنقل DEPARTMENT OF MUNICIPALITIES AND TRANSPORT

مساندة Musanada شركة أبوظبي للخدمات العامة Abu Dhabi General Services Company

تروجان القابضة TROJAN HOLDING

5. License’s

Commercial License

ADRA

دائرة التنمية الاقتصادية
DEPARTMENT OF ECONOMIC DEVELOPMENT

رخصة أبوظبي الاقتصادية
Abu Dhabi Economic Licence

Licence Details — تفاصيل الرخصة

Licence Type	Business	تجارية	نوع الرخصة
Licence Category	Normal	عادية	فئة الرخصة
Licence No.	CN-1173223		رقم الرخصة
Unified Registration No.	101-2021-100025047		رقم التسجيل الموحد
Unified Licence No.	501-2009-100075082		رقم الرخصة الموحد
Establishment Date	21/10/2009		تاريخ التأسيس
Issuance Date	11/03/2026		تاريخ الإصدار
Expiry Date	05/04/2027		تاريخ الانتهاء
Legal Form	Limited Liability Company - Sole Proprietorship Company	شركات مسؤولية محدودة - شركة الشخص الواحد ذ م م	الشكل القانوني
Trade Name	FALCON MIDDLE EAST CONTRACTING AND GENERAL MAINTENANCE - SOLE PROPRIETORSHIP L.L.C.	فالكون ميدل ايست للمقاولات والصيانة العامة - شركة الشخص الواحد ذ م م	الإسم التجاري

Ownership and Representatives — الملكية والممثلين

Representative of — ممثل عن	Role/Position — الدور/المنصب	Nationality — الجنسية	Name — الإسم
	Owner — مالك	United Arab Emirates — الإمارات العربية المتحدة	EYAD MOHAMMED MUSALAM SALAMA DAHIR
	Manager — مدير	Palestine — فلسطين	MOHAMMED A E ALSHAER

Licence Activities — الأنشطة المرخصة

* Irrigation Network Contracting	4220402	
* Main Roads, Streets and Related Works Contracting	4210001	
* All Kind Building Projects Contracting	4100002	
Onshore And Offshore Oil And Gas Fields And Facilities Services	0910018	
* Mechanical Contracting	4220903	
* Contracting Transmission Networks and Distribution of Water	4220202	
* Electrical Contracting	4220904	
Buildings Maintenance	4329901	
Installation of electrical wiring and fixtures	4321001	
Commercial Agencies	4610002	
Wholesale of Electricity Generation, Transmission and Distribution Equipment Trading	4659104	
Construction Metal structures Installation	4322010	

The Contractor is not permitted to practice the activities marked with sign (*) unless these activities are classified and a Classification certificate is obtained for the department of Department of Urban Planning and Municipalities

ADRA

دائرة التنمية الاقتصادية
DEPARTMENT OF ECONOMIC DEVELOPMENT

رخصة أبوظبي الاقتصادية
Abu Dhabi Economic Licence

Address — العنوان

Official Email	info@falconmea.ae	البريد الإلكتروني الرسمي
Official Mobile	971505424034	رقم التواصل الرسمي
Address		العنوان

Additional Information — معلومات إضافية

ADCCI No.	269771	رقم عضوية الغرفة
MOHRE Establishment Card No.		بطاقة المنشأة - وزارة الموارد البشرية والتوطين
ICP Establishment Card No.		بطاقة المنشأة - الهيئة الاتحادية للهوية والجنسية
Customs No.	1566604	

VAT Registration & Electrical License

الهيئة الاتحادية للضرائب
FEDERAL TAX AUTHORITY

United Arab Emirates

شهادة تسجيل لضريبة القيمة المضافة في الامارات العربية المتحدة
Certificate of Registration for Value Added Tax in the United Arab Emirates

The Federal Tax Authority certifies that the entity below is a registered person for Value Added Tax in the UAE		تشهد الهيئة الاتحادية للضرائب أن الجهة التالية مسجلة لضريبة القيمة المضافة في الامارات العربية المتحدة
Full Arabic legal name	فالكون ميدل ايست للمقاولات والصيانة العامة - شركة الشخص الواحد ذ م م	الاسم القانوني الكامل باللغة العربية
Full English legal name	FALCON MIDDLE EAST CONTRACTING AND GENERAL MAINTENANCE - SOLE PROPRIETORSHIP L.L.C.	الاسم القانوني الكامل باللغة الانجليزية
Registered address	مبنى سمو الشيخ سلطان بن خليفة بن زايد واخرين، مصنع الصناعية م 44، أبوظبي، Abu Dhabi، الإمارات العربية المتحدة، 31979، +971502133753	العنوان المسجل
Tax Registration Number	100590075600003	رقم التسجيل الضريبي
Effective Registration Date	01/02/2022	تاريخ التسجيل الفعلي
First VAT Return Period	01 Feb 2022 - 30 Apr 2022 and quarterly thereafter	فترة أول إقرار لضريبة القيمة المضافة
VAT Return due date	30 May 2022	تاريخ استحقاق إقرار ضريبة القيمة المضافة
Start and end dates of Tax periods:	1 Feb to 30 Apr, 1 May to 31 July, 1 Aug to 31 Oct, 1 Nov to 31 Jan	بداية ونهاية الفترات الضريبية

يرجى التأكد من صحة تفاصيل الشهادة. يجب إبلاغ الهيئة الاتحادية للضرائب في حال تغيير الاسس التي حصلت فيها على رقم التسجيل الضريبي الخاص بك.

Please check that the details on this certificate are correct. You must inform the Federal Tax Authority of any change on the basis of which you obtained your Tax Registration Number.

Issuing Date: 31/01/2022 تاريخ الإصدار

7 SEPTEMBER 2026

Dear **FALCON MIDDLE EAST CONTRACTING ANG GENERAL MAINTENANCE SOLE PROPRIETORSHIP L L C**

ELECTRICAL CONTRACTING LICENSING CERTIFICATE

This certificate is to show that TAQA Distribution accepted that **FALCON MIDDLE EAST CONTRACTING ANG GENERAL MAINTENANCE SOLE PROPRIETORSHIP L L C** is licensed to practice electrical work under Category **Second.**

We're here to help

If you have any questions, please contact us. Our details are below.

This certificate is valid up to **03 September, 2027**

Regards
Your **TAQA Distribution Team**

OUR CONTACT
FALCON MIDDLE EAST CONTRACTING ANG GENERAL MAINTENANCE SOLE PROPRIETORSHIP L L C

CLASS
COMMERCIAL

ACCOUNT NUMBER
6870115414

ENTITY IDENTIFICATION NO
5686920256

CASE ID
1664596911

CASE TYPE
New Register/Renew Electric Contracting License Request

CUSTOMER CONTACT ID
5689769184

TRADE LICENSE NO
CN-1173223

SPONSOR NAME
Eyad Mohamed Musalam Salama Dahir

CATEGORY
Second

A TAQA GROUP COMPANY

IN-COUNTRY VALUE CERTIFICATE

برنامج المحتوى الوطني

Certificate No.: **154848**
Issue Date: **20.07.2026**
Valid Until: **15.07.2027**

FALCON MIDDLE EAST CONTRACTING AND GENERAL MAINTENANCE - SOLE PROPRIETORSHIP L.L.C.

39.24%

Company General Information
License No.: **CN-1173223**
Company Type: **SME in UAE**
Financial Year End Date: **31.12.2025**
Company Based In: **Within UAE**
Company Business: **SERVICE PROVIDER**

For Cases of Re-Certification
Re-Certification (*) No.:

Reason for this Re-Certification

Scan the QR code to verify status

Signed By
On behalf of Supplier

Name:
MOHAMMED A E ALSHAER

Designation:
Manager

Verified as per ICV Agreed Upon Procedures (AUP)
On behalf of Certification Body

Name:
Muhammad Aaliyan Ibrahim

Designation:
Approver

Electronically signed by Muhammad Aaliyan Ibrahim

Company:
Assist Plus Accounting and Auditing Services

Certificate Issued Based on ICV Version: 3.0

ISO (45001:2018, 14001:2015, 9001:2015)



BRIXTON ASSESSMENT SERVICES

Certificate of Registration

This is to certify that the management system of

FALCON MIDDLE EAST CONTRACTING & GENERAL MAINTENANCE

Mussafah M 13, Abu Dhabi, United Arab Emirates

has been assessed and found to be in compliance with the requirements of the standard detailed below

ISO 45001:2018

This certificate is valid for the following scope

Provision of services encompassing irrigation network contracting, all kind building project contracting, onshore and offshore oil and gas fields and facilities services, mechanical contracting, contracting transmission networks and distribution of water, electrical contracting, buildings maintenance, installation of electrical wiring and fixtures, commercial agencies, wholesale of electricity generation, transmission and distribution equipment trading, construction metal structures installation.

Certificate No : BA-BAS-B10306

Certification Issue Date : 22/07/2024
Certification Valid Until : 21/07/2027

1st Surveillance Due : 21/07/2025
2nd Surveillance Due : 21/07/2026
Recertification Initiation Due : 21/07/2027

It is recommended for the recertification to be initiated at least 2 months prior to the end of the certification validity for timely renewal.

Certification Manager
Brixton Assessment Services

Further clarification regarding the scope of the certificate and the applicability of ISO 45001:2018 requirements may be obtained by consulting the organization.

This certificate remains valid while the holder maintains the management system in accordance with the standard above, which will be audited by Brixton Assessment Services through surveillance. This certificate remains the property of Brixton Assessment Services. Lack of fulfilment of conditions as set out in the certification agreement may render this certificate invalid.

Kemp House, 160 City Road, London, EC1V 2NX, United Kingdom. www.bascert.com



BRIXTON ASSESSMENT SERVICES

Certificate of Registration

This is to certify that the management system of

FALCON MIDDLE EAST CONTRACTING & GENERAL MAINTENANCE

Mussafah M 13, Abu Dhabi, United Arab Emirates

has been assessed and found to be in compliance with the requirements of the standard detailed below

ISO 14001:2015

This certificate is valid for the following scope

Provision of services encompassing irrigation network contracting, all kind building project contracting, onshore and offshore oil and gas fields and facilities services, mechanical contracting, contracting transmission networks and distribution of water, electrical contracting, buildings maintenance, installation of electrical wiring and fixtures, commercial agencies, wholesale of electricity generation, transmission and distribution equipment trading, construction metal structures installation.

Certificate No : BA-BAS-B10307

Certification Issue Date : 22/07/2024
Certification Valid Until : 21/07/2027

1st Surveillance Due : 21/07/2025
2nd Surveillance Due : 21/07/2026
Recertification Initiation Due : 21/05/2027

It is recommended for the recertification to be initiated at least 2 months prior to the end of the certification validity for timely renewal.

Certification Manager
Brixton Assessment Services

Further clarification regarding the scope of the certificate and the applicability of ISO 14001:2015 requirements may be obtained by consulting the organization.

This certificate remains valid while the holder maintains the management system in accordance with the standard above, which will be audited by Brixton Assessment Services through surveillance. This certificate remains the property of Brixton Assessment Services. Lack of fulfilment of conditions as set out in the certification agreement may render this certificate invalid.

Kemp House, 160 City Road, London, EC1V 2NX, United Kingdom. www.bascert.com



BRIXTON ASSESSMENT SERVICES

Certificate of Registration

This is to certify that the management system of

FALCON MIDDLE EAST CONTRACTING & GENERAL MAINTENANCE

Mussafah M 13, Abu Dhabi, United Arab Emirates

has been assessed and found to be in compliance with the requirements of the standard detailed below

ISO 9001:2015

This certificate is valid for the following scope

Provision of services encompassing irrigation network contracting, all kind building project contracting, onshore and offshore oil and gas fields and facilities services, mechanical contracting, contracting transmission networks and distribution of water, electrical contracting, buildings maintenance, installation of electrical wiring and fixtures, commercial agencies, wholesale of electricity generation, transmission and distribution equipment trading, construction metal structures installation.

Certificate No : BA-BAS-B10305

Certification Issue Date : 22/07/2024
Certification Valid Until : 21/07/2027

1st Surveillance Due : 21/07/2025
2nd Surveillance Due : 21/07/2026
Recertification Initiation Due : 21/05/2027

It is recommended for the recertification to be initiated at least 2 months prior to the end of the certification validity for timely renewal.


Certification Manager
Brixton Assessment Services

Further clarification regarding the scope of the certificate and the applicability of ISO 9001:2015 requirements may be obtained by consulting the organization.

This certificate remains valid while the holder maintains the management system in accordance with the standard above, which will be audited by Brixton Assessment Services through surveillance. This certificate remains the property of Brixton Assessment Services. Lack of fulfilment of conditions as set out in the certification agreement may render this certificate invalid.

Kemp House, 160 City Road, London, EC1V 2NX, United Kingdom. www.bascert.com

Classification Certificate & Chamber of Commerce



دائرة البلديات والنقل
DEPARTMENT OF MUNICIPALITIES AND TRANSPORT

First Issuance No	C12-2021-1173223-LI1	رقم الإصدار الأول
First Issuance Date	Aug-01-2021	تاريخ الإصدار الأول
Trade License No.	CN-1173223	رقم الرخصة التجارية

License to Practice Engineering Activities
(Classification Certificate - Engineering Contracting Company)

رخصة مزاولة الأنشطة الهندسية
(شهادة تصنيف - شركة مقاولات هندسية)

The Department of Municipalities and Transport - Abu Dhabi City Municipality certifies that the engineering firm Mentioned below is considered classified according to the categories and specialties shown herewith, in accordance with regulation No. 160 for the year 2018 regarding contractors classification system in the Emirate of Abu Dhabi

تشهد دائرة البلديات والنقل - بلدية مدينة أبوظبي بأن المنشأة الهندسية المذكور تفاصيلها أدناه تعتبر مصنفة بالفئات والتخصصات الموضحة أدناه، وذلك وفقا للقرار رقم 160 لسنة 2018 بشأن نظام تصنيف المقاولين في إمارة أبوظبي

Engineering Activities Practicing License Details — **بيانات رخصة مزاولة الأنشطة الهندسية**

License No. (with updates)	C12-2025-1173223-LR2	رقم الرخصة (مع التحديث)
License Category	Fifth - الخامسة	فئة الرخصة للمنشأة
License Status	Classification Valid - التصنيف فعال	حالة الترخيص
Issue No	8	رقم الإصدار
Issuance Entity	Abu Dhabi Municipality - بلدية مدينة أبوظبي	جهة الاصدار
Issuance Date (with updates)	15/09/2025	تاريخ الإصدار (مع التحديث)
Expiry Date	31/07/2027	تاريخ الانتهاء

Engineering Firm Details — **بيانات المنشأة الهندسية**

Trade License No.	CN-1173223	رقم الرخصة التجارية
Firm Name (AR)	فالكون ميدل ايست للمقاولات والصيانة العامة - شركة الشخص الواحد ذ م م	اسم المنشأة الهندسية - عربي
Firm Name (EN)	FALCON MIDDLE EAST CONTRACTING AND GENERAL MAINTENANCE - SOLE PROPRIETORSHIP L.L.C.	اسم المنشأة الهندسية - انجليزي
Firm Legal Form	Sole Proprietorship L.L.C. - شركة الشخص الواحد ذ م م	الشكل القانوني للمنشأة الهندسية
Firm Form	Local Contractor - مقاول محلي	شكل المنشأة
Official Phone No.	+971502133753	رقم التواصل الرسمي للمنشأة
Official Email	eng.melshaer@hotmail.com	البريد الالكتروني الرسمي للمنشأة
Address	مصفح, مصفح 45, 0 : ~, مستودع, سمو الشيخه فاطمه بنت مبارك	العنوان

إجمالي عدد الأنشطة المصنفة Total Number of Classified Activities	السادسة Sixth	الخامسة Fifth	الرابعة Fourth	الثالثة Third	الثانية Second	الأولى First	الخاصة Special	فئة النشاط Activity Category
3	1	2	0	0	0	0	0	عدد الأنشطة المصنفة Number of Classified Activities

فئة تصنيف النشاط Classification Category	حالة تصنيف النشاط عند الإصدار/التحديث Classification Status Upon First Issuance/Amendment	اسم النشاط Activity Name	رمز النشاط Activity Code	مسلسل Serial
Fifth - الخامسة	التصنيف فعال Classification Valid	مقاولات تشييد المباني بانواعها Building Contracting	4100002	1
Sixth - السادسة	التصنيف فعال Classification Valid	مقاولات شبكات نقل وتوزيع المياه Construction Of Water Transport And Distribution Networks Contracting	4220202	2
Fifth - الخامسة	التصنيف فعال Classification Valid	مقاولات الأعمال الكهربائية لخدمات المباني بانواعها Electrical Works For Building Services Contracting	4220904	3

Page 1 of 2

على المنشأة الهندسية إطلاع الاشتراطات والملاحظات والمرتبطة بإصدار هذه الرخصة والصادرة من قبل دائرة البلديات والنقل
The above Engineering Firm must abide by the conditions and notes associated to this license issued by the Department of Municipalities and Transport (DMT)
www.dmt.gov.ae

MEMBERSHIP CERTIFICATE

شهـــــادة عـضـــويـــة

غرفة أبوظبي
ABU DHABI CHAMBER

License Number :	CN-1173223	رقـــم الرخـصـــة :	Unified Membership No. :	269771	الـرقـم الـمـوحـــد :

Legal Form :

Sole Proprietorship L.L.C.

Membership Registration Date :

20-10-2009

Certificate Issue Date :

11-03-2026

Expiry Date :

05-04-2027

Address :

مصفح, مصفح 45, 0 : ٣, مستودع, سمو الشيخه فاطمه بنت مبارك

Membership Nationality :

United Arab Emirates

Partner Nationalities :

United Arab Emirates

According to Abu Dhabi Chamber of Commerce & Industry Law No. 27 of 2005 and its amendments

FALCON MIDDLE EAST CONTRACTING AND GENERAL MAINTENANCE - SOLE PROPRIETORSHIP L.L.C.

has been registered to exercise the following economic activity(s)

-Commercial Agencies

-Buildings Maintenance

-On-shore And Off-shore Oil And Gas Fields And Facilities Services

-Installation of electrical wiring and fixtures

-Wholesale of Electricity Generation, Transmission and Distribution Equipment Trading

-Construction Metal Structures Installation

-Main Roads, Streets and Related Works Contracting

-All Kinds of Building Projects Contracting

- Contracting transmission networks and distribution of water

بناءاً على قانون غرفة تجارة وصناعة أبوظبي رقـــم 27 لـسـنـة 2005 وتـعـــديـــلاتـــه فـــإن

فالكون ميدل ايست للمقاولات والصيانة العامة - شركة الشخص الواحد ذ م م

قد تم تسجيلها لممارسة الأنشطة الإقتصادية التالية

-وكالات تجارية

-صيانة المباني

-خدمات حقول ومنشآت النفط والغاز البرية والبحرية

-تركيب التمديدات والتركيبات الكهربائية

-تجارة معدات توليد الطاقة الكهربائية ونقلها وتوزيعها بالجملة

-تركيب الهياكل المعدنية الإنشائية

-مقاولات الطرق الرئيسية و الشوارع والاعمال المتعلقة بها

-مقاولات مشاريع المباني بأنواعها

-مقاولات شبكات نقل وتوزيع المياه

الـرقـم الـمـوحـــد : 269771

الشكـل القـانـونـي :
شركة الشخص الواحد – ذ.م.م

تاريخ تسجيل العضوية :
20-10-2009

تاريخ صدور الشهادة :
11-03-2026

تاريخ الانـتـهـــاء :
05-04-2027

الـعـــنـــــــوان :
مصفح, مصفح 45, 0 : ٣, مستودع, سمو الشيخه فاطمه بنت مبارك

جنسية العضوية :
الإمارات العربية المتحدة

جنسـيـة الشـركاء :
الإمارات العربية المتحدة

This document has been issued electronically and is digitally certified. It can be verified by visiting the following website and entering the Reference Number.

تم إصدار هذه الوثيقة إلكترونيا وإعتمادها رقميا، ويمكن التحقق من ذلك بزيارة الموقع التالي وإدخال الرقم المرجعي

https://digital.abudhabichamber.ae/Portal/#/certificate-validation

MEMBERSHIP CERTIFICATE

شـهـــــادة عـضـــويـــة

غرفة أبوظبي
ABU DHABI CHAMBER

License Number :	CN-1173223	رقـــم الرخـصـــة :	Unified Membership No. :	269771	الـرقـم الـمـوحـــد :

-Irrigation Network Contracting — -مناولات شبكات الري

-Mechanical Contracting — -المناولات الميكانيكية

-Electrical Contracting — -المناولات الكهربائية


This document has been issued electronically and is digitally certified. It can be verified by visiting the following website and entering the Reference Number.

تم إصدار هذه الوثيقة إلكترونيا وإعتمادها رقميا، ويمكن التحقق من ذلك بزيارة الموقع التالي وإدخال الرقم المرجعي

https://digital.abudhabichamber.ae/Portal/#/certificate-validation

6. Our Team

Organization Chart





Competent Person's

Sl.No	Name	Card no	Job Title	Issue date	Expiry date	Scope of Work
1	Mohammed Ahmed Al Shaer	D54498	Engineer	11-05-2026	10-05-2027	1. Supervision of Cable laying , jointing, termination & installation of electrical equipment upto 33KV including LV termination in live LV equipment. 2. Supervision of OHL work operation & maintenance of private distribution substation upto 33KV
2	Tariq Mohammad Rabie	D51883	Electrical Engineer	02-06-2025	01-06-2027	1.Supervision For Cable Laying, Jointing, Termination, Up To 33Kv. 2. Installation Of Electrical Equipment's Up To 33kv. 3. Connection& Disconnection Of Lv Cables In Live Lv Panels (Fp&St).
3	Iyad Samer Ataallah Atiya	D52208	Project Manager	22-07-2025	21-07-2027	Supervising 1. Cable laying, Jointing and Termination Upto 33Kv 2. Installation of Electrical Equipment upto 33kv 3. Connection and Disconnection of LV Cables in Live Lv Panels
4	Ravinder Singh	D48032	Construction Safety Officer	29-07-2024	28-07-2026	D-111661/E Long Term Rate Agreement for Supply and Installation of Underground Cable, Electrical Distribution Equipment, OHL and allied works in Abu Dhabi Central & Eastern Region (LOT 1)
5	Said Badr Ahmed Samra	D54038	Electrical Engineering Technician	25-11-2025	24-11-2027	1. Supervision For Excavation and Cable Laying and Jointing and Terminations Up to 33KV and LV 2. Termination in Live Equipment 3. Installation of Electrical Equipment 4. Supervision of OHL Work
6	Mohamed Jasim	D50288	Electrical Engineer	28-01-2025	27-01-2027	1. Supervision For Cable Laying, Jointing And Termination Up To 33Kv. 2. Connection & Disconnection Of Lv Cables in Live Lv Panels (Fp&St). 3. Conditional Monitoring For Primary And Distribution Substations.

Competent Person's

Sl.No	Name	Card no	Job Title	Issue date	Expiry date	Scope of Work
7	Maaz Mohamed Mohamed Ahmed	D55802	Electrical Engineer	09-04-2026	08-04-2028	1. Supervision For Cable Laying, Jointing, Termination, Up to 33KV 2. Connection & Disconnection of LV Cables in Live LV Panels (Fp&St) with Ptw Only 3. Installation of Electrical Distribution Equipment Up to 22 KV
8	Muhammad Ali Suhair Padichare Kunn	D51881	Electrical Engineer	17-06-2025	16-06-2027	Supervising 1. Cable laying, Jointing and Termination Upto 33Kv & Installation of Electrical Distribution Equipment. 2. LV Cables connection in live LV Panel, feeder pillars & Service Turret. 3. Maintennace works for Ohl upto 11kV.
9	Ahmad Hassan Khurshid Khan	D52497	Electrical Engineer	22-07-25	21-07-27	1. Supervision for Cable Laying, Jointing,termination , Upto 33KV 2. Installation of Electrical Equipment's Upto 22kv 3. Connection and Disconnection of LV Cables in Live Lv Panels
10	Sreeju Balakrishnan Pillai	D51425	Electrical Engineer	18-04-2025	23-09-2026	1. Cable Laying, Jointing And Termination Up To 33Kv & Installation Of Electrical Distribution Equipment. 2. Lv Cable Connection in Live Ly Panel, Feeder Pillar & Service Turret. 3. Emergency And Maintenance Works For Ohl Up To 22 Kv.
11	Abbaas Hasan Ali Ismail	D54174	Electrical Engineer	25-11-2025	24-11-2027	1. Supervision for Cable Laying, Jointing,termination , Upto 33KV 2. Installation of Electrical Equipment's Upto 22kv 3. Connection and Disconnection of LV Cables in Live Lv Panels (Fp&St)
12	Kazi Ayub Saheblal	D51892	Electrical Technician	26-05-2025	25-05-2027	Supervising: 1) Cable Laying, Jointing And Termination Up To 33KV & Installation Of Electrical Distribution Equipment. 2) Lv Cable Connection In Live Lv Panel, Feeder Pillar & Service Turret. 3) Emergency And Maintenance Works For Ohl Up To 33kv.

Competent Person's

Sl.No	Name	Card no	Job Title	Issue date	Expiry date	Scope of Work
13	Shoaib Munir Muhammad Munir	D54882	Electrical Engineer	05-01-2026	04-01-2028	1. Supervision for Cable Laying, Jointing,termination , Upto 33KV 2. Installation of Electrical Equipment's Upto 22kv 3. Connection and Disconnection of LV Cables in Live Lv Panels (Fp&St)
14	Muhammad Usman	D56457	Electrical Engineer	28-03-2026	10-11-2026	Supervision of Cable Excavation, Laying, Jointing, Termination Up to 22KV & Live termination in LV Equipment (Fp&St)
15	Mohd Ayoob Abdul Kabir Hussain	D53143	Electrical Engineer	22-09-2025	21-09-2027	1. Supervision for Cable Laying, Jointing, Termination, Up to 33KV 2. Live Termination on LV Panels St & Fp 3. Conditional Monitoring For Primary and Distribution Substation
16	Muhammad Jawad Hassan	D48622	Civil Engineer	07-10-2024	06-10-2026	1. Supervision of Water Pipeline, installation, Chamber construction, shutdown and tie-in with ADDC water distribution network up to 560MM in MBZ area 2. Supervision of Recycle Water Pipeline, Installation, Chamber Construction, Shutdown and tie-in with ADDC Water Distribution Network.
17	Joe Lawrence Kaimathuruthil	D56660	Civil Engineer	12-04-2026	02-02-2028	Relocation of Existing 400mm dia Potable Water Line
18	Abdelrahman Mohamed Ibrahim Ali	D53263	Civil Engineer	11-11-2025	10-11-2027	Excavation and Cable Laying Up to 33KV

Competent Person's

Sl.No	Name	Card no	Job Title	Issue date	Expiry date	Scope of Work
19	Razak Aro Ibrahim	D51412	Electrician	05-05-2025	04-04-2027	1. LAP Only excavation and cable laying Upto 22KV 2. LAP for Installation of Dead Electrical Equipment LV./11KV/22KV
20	Ehatsham Riffat	D52495	Cable Jointer	21-07-2025	20-07-2027	1. Cable jointer copper and aluminium LV/11/22/33KV 2. Live termination in Fp/St/Lv/Panel
21	Masood Azhar Asal Dar Khan	D52496	Cable Jointer	21-07-2025	20-07-2027	1. Cable jointer copper and aluminium LV/11/22/33KV 2. Live termination in Fp/St/Lv/Panel
22	Mohamed Yusuf Abdul	D47458	Electrical Engineer	19-08-2024	18-08-2026	1. Testing and Commissioning of HV Cables Up to 33KV 2. Testing and Commissioning of Distribution Substation including Transformer and RMU/Switchgear Up to 22KV
23	Mark Antony Mariya Susai	D55448	Safety Officer	10-02-2026	09-02-2028	Safety Officer
24	Muhammad Aslam	D56364	Electrician Assistant	16-04-2026	15-04-2028	Cable Jointer Copper and Aluminum LV Cable Live Termination in Fp/St/Lv Panel (With Respective Ptw)

Competent Person’s

Sl.No	Name	Card no	Job Title	Issue date	Expiry date	Scope of Work
25	Yassin Amed Abdelaziz	D56053	Electrical Engineer	09-04-2026	08-04-2027	1. Supervision for cable laying, jointing, and termination up to 33kv 2. Installation of electrical equipment up to 322kv 3. Connection and disconnection of LV cables in live LV panels (FP&ST)
26	Mohammad Basith	D56142	Electrical Engineer	22-04-2026	21-04-2027	1. Supervision for cable laying, jointing, and termination up to 33kv 2. Connection and disconnection of LV cables in live LV panels (FP&ST)
27	Mohammad Sohaib Shamroz Khan	D57030	Electrician - Cable Jointer	14-07-2026	13-07-2027	1. Cable joints up to 33KV aluminum to aluminum 2. Cable joints up to 33KV copper to copper 3. Transaction joint (Biometallic joint) up to 33KV 4. Live LV termination in LV equipment's and disconnection only with valid Tqd Ptw.
28	Muhammad Irfan	D57064	Electrician - Cable Jointer	14-07-2026	13-07-2027	1. Cable joints up to 33KV aluminum to aluminum 2. Cable joints up to 33KV copper to copper 3. Transaction joint (Biometallic joint) up to 33KV 4. Live LV termination in LV equipment's and disconnection only with valid Tqd Ptw.
29	Muhammad Zaheer Muhammad Sadiq	D57574	Electrician - Cable Jointer	14-07-2026	13-07-2027	1. Cable joints up to 33KV aluminum to aluminum 2. Cable joints up to 33KV copper to copper 3. Transaction joint (Biometallic joint) up to 33KV 4. Live LV termination in LV equipment's and disconnection only with valid Tqd Ptw.


TAQA
Distribution
طاقة للتوزيع
Mohammed Ahmed Al shaer
Engineer
Falcon Middle East Contracting Ang General Main
COMPETENT PERSON
CP1 (HV) X
CP2 (LV) X
CP3 (Mech)
CP4 (LAB)
AP1B (HV)
AP2B (HV)
CP4 (MECHRW)
CP5 (LAP)


Scope_Of_Work:
Supervision For Cable Laying , Jointing ,
Termination & Installation Of Electrical
Equipment Up To 33Kv Including Lv
Termination In Live Lv Equipment.
Supervision Of Ohl Work.
Operation & Maintenance Of Private
Distribution Substation Upto 33 Kv.
If found, please contact
02 416 1111
gshelpdesk@taqadistribution.com
Card No.: D54498
Emirates Id: 784198928759301
Issue Date: 11/05/2026
Exp. Date: 10/05/2027
In Case Of Emergency Call 800 2332


TAQA
Distribution
طاقة للتوزيع
Tariq Mohammad Rabie Tawfiq Badran
Electrical Engineer
Falcon Middle East Contracting Ang General Main
COMPETENT PERSON
CP1 (HV) X
CP2 (LV) X
CP3 (Mech)
CP4 (LAB)
AP1B (HV)
AP2B (HV)
CP4 (MECHRW)
CP5 (LAP)


Scope_Of_Work:
1.Supervision For Cable Laying, Jointing,
Termination, Up To 33Kv.
2. Installation Of Electrical Equipment's
Up To 33Kv.
3. Connection& Disconnection Of Lv
Cables In Live Lv Panels (Fp&St).
If found, please contact
02 416 1111
gshelpdesk@taqadistribution.com
Card No.: D51883
Emirates Id: 784198375974924
Issue Date: 02/06/2025
Exp. Date: 01/06/2027
In Case Of Emergency Call 800 2332


TAQA
Distribution
طاقة للتوزيع
IYAD SAMIR ATAALLAH ATIYA
Project Manager
Falcon Middle East Contracting Ang General Main
COMPETENT PERSON
CP1 (HV) X
CP2 (LV) X
CP3 (Mech)
CP4 (LAB)
AP1B (HV)
AP2B (HV)
CP4 (MECHRW)
CP5 (LAP)


Scope_Of_Work:
1.Supervision For Cable Laying, Jointing,
Termination, Up To 33Kv.
2. Installation Of Electrical Equipment's
Up To 33Kv.
3. Connection& Disconnection Of Lv
Cables In Live Lv Panels (Fp&St).
If found, please contact
02 416 1111
gshelpdesk@taqadistribution.com
Card No.: D52208
Emirates Id: 784198471061790
Issue Date: 22/07/2025
Exp. Date: 21/07/2027
In Case Of Emergency Call 800 2332

شركة أبوظبي للتوزيع
Abu Dhabi Distribution Co.



ADDC Competency Card

Card No : D48032
ID No : 784197874692607
Name : Ravinder Singh Jaswal
Job Title: Construction safty Officer
Company:FALCON MIDDLE EAST CON

SAFETY OFFICER

Issue Date:29/07/2024 Expiry Date:28/07/2026

Scope Of Work

D-111661/E Long Term Rate Agreement for Supply and installation of Underground Cable, Electrical Distribution Equipment, OHL and allied works in Abu Dhabi Central & Eastern Region (LOT 1)

HSE Officer

IN CASE OF EMERGENCY
CALL 8002332

AUTHORIZATION OFFIC
(HSEQ MANAGER)

VIOLATIONS

TAQA Distribution
طاقة للتوزيع



Said Badr Ahmed Samra
Electrical Engineering Technici
Falcon Middle East Contracting Ang General Main

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP5 (LAP)
X	X						

Scope_Of_Work:
1. Supervision For Excavation And Cable Laying And Jointing And Terminations Up To 33Kv And L.V.
2. Termination In Live Equipment
3. Installation Of Electrical Equipment.
4. Supervision Of Ohl Work

If found, please contact
02 416 1111
gshelpdesk@taqadistribution.com

A TAQA GROUP COMPANY

Card No.: D54038
Emirates Id: 784196557635057
Issue Date: 25/11/2025
Exp. Date: 24/11/2027
In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



mohammed jasim abdurahiman chirut
Electrical Engineer
Falcon Middle East Contracting Ang General Main

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP5 (LAP)
X	X						

Scope_Of_Work:
1. Supervision For Cable Laying, Jointing And Termination Up To 33Kv.
2. Connection & Disconnection Of Lv Cables In Live Lv Panels (Fp&St).
3. Conditional Monitoring For Primary And Distribution Substations.

If found, please contact
02 416 1111
gshelpdesk@taqadistribution.com

A TAQA GROUP COMPANY

Card No.: D50288
Emirates Id: 784199683541686
Issue Date: 28/01/2025
Exp. Date: 27/01/2027
In Case Of Emergency Call 800 2332



Distribution
طاقة للتوزيع
Maaz Mohamed Mohamed Ahmed
Electrical Engineer
Falcon Middle East Contracting Ang General Main
COMPETENT PERSON
CP1 (HV) CP2 (LV) CP3 (Mech) CP4 (LAB) AP1B (HV) AP2B (HV) CP4 (MECHRW) CP5 (LAP)
X X


Scope_Of_Work:
1.Supervision For Cable Laying, Jointing, Termination, Up To 33Kv
2. Connection& Disconnection Of Lv Cables In Live Lv Panels (Fp&St) With Ptw Only.
3. Installation Of Electrical Distribution Equipment Up To 22 Kv.
If found, please contact
02 416 7111
Card No.: D55802
Emirates Id: 784199564301226
Issue Date: 09/04/2026
Exp. Date: 08/04/2028
In Case Of Emergency Call 800 2332


Distribution
طاقة للتوزيع
Muhammed Ali Suhair Padichare Kunn
Electrical Engineer
Falcon Middle East Contracting Ang General Main
COMPETENT PERSON
CP1 (HV) CP2 (LV) CP3 (Mech) CP4 (LAB) AP1B (HV) AP2B (HV) CP4 (MECHRW) CP5 (LAP)
X X


Scope_Of_Work:
Supervising:
1) Cable Laying, Jointing And Termination Up To 33Kv & Installation Of Electrical Distribution Equipment.
2) Lv Cable Connection In Live Lv Panel, Feeder Pillar & Service Turret.
3) Maintenance Works For Ohl Up To 11Kv.
If found, please contact
02 416 1111
gshelpdesk@taqadistribution.com
Card No.: D51881
Emirates Id: 784199394765962
Issue Date: 17/06/2025
Exp. Date: 16/06/2027
In Case Of Emergency Call 800 2332


Distribution
طاقة للتوزيع
AHMAD HASSAN KHURSHID MIRZA KH
Electrical Engineer
Falcon Middle East Contracting Ang General Main
COMPETENT PERSON
CP1 (HV) CP2 (LV) CP3 (Mech) CP4 (LAB) AP1B (HV) AP2B (HV) CP4 (MECHRW) CP5 (LAP)
X X


Scope_Of_Work:
1.Supervision For Cable Laying, Jointing, Termination, Up To 33Kv.
2. Installation Of Electrical Equipment's Up To 22Kv.
3. Connection& Disconnection Of Lv Cables In Live Lv Panels (Fp&St).
If found, please contact
02 416 1111
gshelpdesk@taqadistribution.com
Card No.: D52497
Emirates Id: 784199635344742
Issue Date: 22/07/2025
Exp. Date: 21/07/2027
In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



SREEJU BALAKRISHNA PILLAI

Electrical Engineer

Falcon Middle East Contracting Ang General Main

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP5 (LAP)
X	X	☐	☐	☐	☐	☐	☐

Scope_Of_Work:

Supervising:

1. Cable Laying, Jointing And Termination Up To 33Kv & Installation Of Electrical Distribution Equipment.
2. Lv Cable Connection In Live Lv Panel, Feeder Pillar & Service Turret.
3. Emergency And Maintenance Works For Ohl Up To 22 Kv.

If found, please contact

02 416 1111

gshelpdesk@taqadistribution.com

TQ

Card No.: D51425

Emirates Id: 784198671407959

Issue Date: 18/04/2025

Exp. Date: 23/09/2026

In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



Abbaas Hasan Ali Ismail

Electrical Engineer

Falcon Middle East Contracting Ang General Main

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP5 (LAP)
X	X	☐	☐	☐	☐	☐	☐

Scope_Of_Work:

1.Supervision For Cable Laying, Jointing, Termination, Up To 33Kv.

2. Installation Of Electrical Equipment's Up To 22Kv.

3. Connection& Disconnection Of Lv Cables In Live Lv Panels (Fp&St).

If found, please contact

02 416 1111

gshelpdesk@taqadistribution.com

TQ

A TAQA GROUP COMPANY

Card No.: D54174

Emirates Id: 784199617397619

Issue Date: 25/11/2025

Exp. Date: 24/11/2027

In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



KAZI AYUB SAHEBLAL

Electrical Technician

Falcon Middle East Contracting Ang General M

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP
X	X	☐	☐	☐	☐	☐	☐

Scope_Of_Work:

Supervising:

1) Cable Laying, Jointing And Termination Up To 33Kv & Installation Of Electrical Distribution Equipment.

2) Lv Cable Connection In Live Lv Panel, Feeder Pillar & Service Turret.

3) Emergency And Maintenance Works For Ohl Up To 33Kv.

If found, please contact

02 416 1111

gshelpdesk@taqadistribution.com

TQ

Card No.: D51892

Emirates Id: 784196538182476

Issue Date: 26/05/2025

Exp. Date: 25/05/2027

In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



Shoaib Munir Muhammad Munir
Electrical Engineer
Falcon Middle East Contracting Ang General Main

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP5 (LAP)
X	X						

Scope_Of_Work:

1.Supervision For Cable Laying, Jointing, Termination, Up To 33Kv.

2. Installation Of Electrical Equipment's Up To 22Kv.

3. Connection& Disconnection Of Lv Cables In Live Lv Panels (Fp&St).

If found, please contact
02 416 1111
gshelpdesk@taqadistribution.com

Card No.: D54882
Emirates Id: 784199687432171
Issue Date: 05/01/2026
Exp. Date: 04/01/2028
In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



Muhammad Usman Munsif Khan
Electrical Engineer
Falcon Middle East Contracting Ang General Main

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP5 (LAP)
X	X						

Scope_Of_Work:

*Supervision Of Cable Excavation, Laying, Jointing, Termination Up To 22Kv & Live Termination In Lv Equipment (Fp&St)

If found, please contact
02 416 1111
gshelpdesk@taqadistribution.com

Card No.: D56457
Emirates Id: 784199499876706
Issue Date: 28/03/2026
Exp. Date: 10/11/2026
In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



Mohd Ayoob Abdul Kabir Hussain
Electrical Engineer
Falcon Middle East Contracting Ang General Main

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP5 (LAP)
X	X						

Scope_Of_Work:

- Supervision For Cable Laying, Jointing, Termination, Upto 33Kv.
- Live Termination On Lv Panels, St, & Fp.
- Conditional Monitoring For Primary And Distribution Substations.

If found, please contact
02 416 1111
gshelpdesk@taqadistribution.com

Card No.: D53143
Emirates Id: 784196994873295
Issue Date: 22/09/2025
Exp. Date: 21/09/2027
In Case Of Emergency Call 800 2332



شركة أبوظبي للتوزيع
Abu Dhabi Distribution Co.

ADDC Competency Card

Card No : D48622
ID No : 784199884162795
Name : Muhammad Jawad Hassan M
Job Title : Civil Engineer
Company:AL MAIDANA GENERAL CON

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1 B (HV)	AP2 B (LV)	CP4 (MechRW)	CP5 (LAP)
☐	☐	☒	☐	☐	☐	☒	☒

Issue Date:07/10/2024 ExpiryDate:06/10/2026

Scope Of Work

1- Supervision of Water pipeline installation, chamber construction, shutdown and tie-in with ADDC water distribution network.upto DN560mm in MBZ area
2- Supervision of Recycal Water pipeline installation, chamber construction, shutdown and tie-in with ADDC water distribution network.

IN CASE OF EMERGENCY
CALL 8002332

AUTHORIZATION OFFICER
(HSEQ MANAGER)

VIOLATIONS



TAQA Distribution
طاقة للتوزيع

Joe Lawrence Kaimathuruthil
Civil Engineer
Falcon Middle East Contracting Ang General Main

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP5 (LAP)
☐	☐	☒	☐	☐	☐	☐	☒

Scope_Of_Work:
Relocation Of Existing 400Mm Dia Potable Water Line.

If found, please contact
02 416 7111
gshelpdesk@taqadistribution.com

Card No.: D56660
Emirates Id: 784199453020846
Issue Date: 12/04/2026
Exp. Date: 02/02/2028
In Case Of Emergency Call 800 2332



TAQA Distribution
طاقة للتوزيع

Abdelrahman Mohamed Ibrahim Ali
Civil Engineer
Falcon Middle East Contracting Ang General Main

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP5 (LAP)
☒	☐	☐	☐	☐	☐	☐	☒

Scope_Of_Work:
Excavation And Cable Laying Up To 33 Kv

If found, please contact
02 416 7111
gshelpdesk@taqadistribution.com

Card No.: 053263
Emirates Id: 784199081927909
Issue Date: 11/11/2025
Exp. Date: 10/11/2027
In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



Razak Aro Ibrahim

Electrician

Falcon Middle East Contracting Ang General Main

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1B (HV)	AP2B (HV)	CP4 (MECHRW)	CP5 (LAP)
☐	☐	☐	☐	☐	☐	☐	☒

Scope_Of_Work:

1) Lap Only Excavation And Cable Laying Upto 22 Kv

2) Lap For installation Of Dead Electrical Equipment L.V. /11Kv/22Kv.

If found, please contact

02 416 1111

gshelpdesk@taqadistribution.com

Card No.: D51412
Emirates Id: 784199876102072
Issue Date: 05/05/2025
Exp. Date: 04/05/2027
In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



EHATSHAM RIFFAT

Electrician Assistant

Falcon Middle East Contracting Ang General Mai

CABLE JOINTER

Scope_Of_Work:

- **Cable Jointer Copper And Aluminum (Al) - Lv/11/22/33 Kv**
- **Live Termination In Fp/St/Lv Panel.**

	LV	11K	22KV	33KV
1- Heat Shrinkable Type	☒	☒	☒	☒
2- Mechanical Aluminium ALU	☐	☒	☒	☒
3- Transision Joint	☐	☒	☒	☒
4- Plugin Type Termination	☐	☐	☐	☐

If found, please contact

02 416 1111

gshelpdesk@taqadistribution.com

Card No.: D52495
Emirates Id: 784199513645087
Issue Date: 21/07/2025
Exp. Date: 20/07/2027
In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



MASOOD AZHAR ASAL DAR KHAN

Electrician Assistant

Falcon Middle East Contracting Ang General Mai

CABLE JOINTER

Scope_Of_Work:

- **Cable Jointer Copper And Aliminiuim Lv/11/22/33 Kv**
- **Live Termination In Fp/St/Lv Panel**

	LV	11K	22KV	33KV
1- Heat Shrinkable Type	☒	☒	☒	☒
2- Mechanical Aluminium ALU	☒	☒	☒	☒
3- Transision Joint	☐	☒	☒	☒
4- Plugin Type Termination	☐	☐	☐	☐

If found, please contact

02 416 1111

gshelpdesk@taqadistribution.com

Card No.: D52496
Emirates Id: 784199958185797
Issue Date: 21/07/2025
Exp. Date: 20/07/2027
In Case Of Emergency Call 800 2332

شركة أبوظبي للتوزيع
Abu Dhabi Distribution Co.



ADDC Competency Card

Card No : D43403
ID No : 784199461395479
Name : Mohamed yusuf Abdul Rahee
Job Title : Electrical Engineer
Company:FALCON MIDDLE EAST CON

COMPETENT PERSON

CP1 (HV)	CP2 (LV)	CP3 (Mech)	CP4 (LAB)	AP1 B (HV)	AP2 B (LV)
[X]	[ ]	[ ]	[ ]	[ ]	[ ]

Issue Date:04/03/2024 Expiry Date:03/03/2026

Scope Of Work

Testing for HV Cables Up to 33kV.

IN CASE OF EMERGENCY
CALL 800 2332

AUTHORIZATION OFFIC
(HSEQ MANAGER)

VIOLATIONS

TAQA Distribution
طاقة للتوزيع



Mark Antony Mariya Susai Mariya Susa

Safety Officer

Falcon Middle East Contracting Ang General Mai

SAFETY OFFICER

Scope_Of_Work:
Safety Officer

If found, please contact
02 416 7777
gshelpdesk@taqadistribution.com

Card No.: D55448
Emirates Id: 784200051091203
Issue Date: 10/02/2026
Exp. Date: 09/02/2028
In Case Of Emergency Call 800 2332

TAQA Distribution
طاقة للتوزيع



MUHAMMAD ASLAM MUHAMMAD RA

Electrician Assistant

Falcon Middle East Contracting Ang General Mai

CABLE JOINTER

Scope_Of_Work:
Cable Jointer Copper And Aliminium Lv Cable .
Live Termination In Fp/St/Lv Panel
[With Respective Ptw]

	LV	11K	22KV	33KV
1- Heat Shrinkable Type	[X]	[ ]	[ ]	[ ]
2- Mechanical Aluminum ALU	[X]	[ ]	[ ]	[ ]
3- Transuon Joint	[ ]	[ ]	[ ]	[ ]
4- Plugin Type Termination	[ ]	[ ]	[ ]	[ ]

If found, please contact
02 416 7777
gshelpdesk@taqadistribution.com

Card No.: D56364
Emirates Id: 784198429308269
Issue Date: 16/04/2026
Exp. Date: 15/04/2028
In Case Of Emergency Call 800 2332

TAQA Distribution



Muhammad Sohaib Shamroz Khan

Electrician

Falcon Middle East Contracting Ang General Mai

CABLE JOINTER

Scope_Of_Work:

1- Cable Joints Up To 33 Kv Aluminum To Aluminum

2- Cable Joints Up To 33 Kv Copper To Copper

3- Transection Joint (Biometalic Joint) Up To 33Kv

4- Live Lv Termination In Lv Equipment's, & Disconnection, Only With Valid Tqd Ptw.

	LV	11K	22KV	33KV
1- Heat Shrinkable Type	☒	☒	☒	☒
2- Mechanical Aluminium ALU	☒	☒	☒	☒
3- Transition Joint	☒	☒	☒	☒
4- Plugin Type Termination	☐	☐	☐	☐

If found, please contact

02 416 1111

gshelpdesk@taqadistribution.com

Card No.: 057030
Emirates Id: 784199579528714
Issue Date: 14/07/2026
Exp. Date: 13/07/2027
In Case Of Emergency Call 800 2332

TAQA Distribution



MUHAMMAD IRFAN MUHAMMAD RA

Electrician

Falcon Middle East Contracting Ang General Mai

CABLE JOINTER

Scope_Of_Work:

1- Cable Joints Up To 33 Kv Aluminum To Aluminum

2- Cable Joints Up To 33 Kv Copper To Copper

3- Transection Joint (Biometalic Joint) Up To 33Kv

4- Live Lv Termination In Lv Equipments, & Disconnection, With Valid Tqd Ptw Only..

	LV	11K	22KV	33KV
1- Heat Shrinkable Type	☒	☒	☒	☒
2- Mechanical Aluminium ALU	☒	☒	☒	☒
3- Transition Joint	☒	☒	☒	☒
4- Plugin Type Termination	☐	☐	☐	☐

If found, please contact

02 416 1111

gshelpdesk@taqadistribution.com

Card No.: 057064
Emirates Id: 784199242173427
Issue Date: 14/07/2026
Exp. Date: 13/07/2027
In Case Of Emergency Call 800 2332

TAQA Distribution



Muhammad Zaheer Muhammad Sadiq

Electrician

Falcon Middle East Contracting Ang General Mai

CABLE JOINTER

Scope_Of_Work:

1- Cable Joints Up To 33 Kv Aluminum To Aluminum

2- Cable Joints Up To 33 Kv Copper To Copper

3- Transection Joint (Biometalic Joint) Up To 33Kv

4- Live Lv Termination In Lv Equipment's, & Disconnection, Only Allowed With Valid Tqd Ptw.

	LV	11K	22KV	33KV
1- Heat Shrinkable Type	☒	☒	☒	☒
2- Mechanical Aluminium ALU	☒	☒	☒	☒
3- Transition Joint	☒	☒	☒	☒
4- Plugin Type Termination	☐	☐	☐	☐

If found, please contact

02 416 1111

gshelpdesk@taqadistribution.com

Card No.: 057574
Emirates Id: 784197824261644
Issue Date: 14/07/2026
Exp. Date: 13/07/2027
In Case Of Emergency Call 800 2332

COMPETENCY ASSESSMENT & AUTHORISATION

Name:	YASSIN AHMED ABDELAZIZ MAHMOUD		Cert # D56053
Designation:	ELECTRICAL ENGINEER		
Identification (EID)#	784199928028820		
Contact Details:	+971 502334761		
Company Name:	FALCON MIDDLE EAST CONTRACTING ANG GENERAL MAINTENANCE - SOLE PROPRIETORSHIP L.L.C.		
Project/Contract & TQD Function	D-111661/E	POWER	
Scope of work:	-Supervision for cable laying, jointing and termination up to 33kv. -Installation of Electrical equipment up to 22kv. -Connection& disconnection of LV cables in live LV panels (FP&ST).		
Competency Assessment Date:	09 Apr 2026	**Expiry Date:**	08 Apr 2027
Competency Type	**Sub-Type Authorised:**		
Contractor Permit Receiver (CP)	☒Electrical LV ☒Electrical HV		

TQDC has verified that the individual has successfully completed all required pre-mandatory HSE training courses for the requested competency assessment type. During the TQDC competency assessment, they demonstrated a comprehensive understanding of TAQA Distribution HSE and operational/technical standard compliance requirements implementation during the entire duration of scope planning, preparation and execution.

This authorization is subject to continuous compliance monitoring with applicable TQDC Essential safety rules (ESR), permit to work (PTW), and other scope associated HSE standards, HSE plan and HSE performance expectations.

Any violations related to TAQA HSE Standard requirements cited during the scope execution, site visits conducted by TQDC representatives, shall be formally recorded, and the Contractor shall be required to implement appropriate corrective actions. In cases where repeated violations (up to three instances) are observed/recorded, and the Authorised Person for the scope of work has demonstrably failed to monitor or address non-compliance of HSE & regulatory requirements, TAQA Distribution reserves the right to revoke the this authorization and enforce their permanent removal from the project site or from any of the TQD Premises.

Authorization terms & conditions:

The following conditions apply to all personnel holding authorised HSE certification under TQD:

- A valid copy of this certificate must be available and always presented at the execution site.
- No operation shall commence without the direct supervision of duly authorised personnel present at the worksite.
- Authorised personnel are responsible for ensuring full compliance with TQD HSE requirements throughout the entire scope of work. They shall monitor compliance, identify any non-conformities, and immediately report them through the approved HSE communication and reporting channels, including QR-code–enabled systems for proactive safety alerts, Permit-to-Work audits, and ESR compliance checks.
- Prior to the commencement of any activity, authorised personnel shall conduct and verify the Last-Minute Risk Assessment (LMRA) specific to the scope of work, ensure it is recorded, and communicate it clearly to all members of the involved workgroup.
- Authorised personnel shall verify all task-specific certifications of the workgroup and confirm that all personnel hold the required craft and competency approvals before any activity begins.
- Authorised personnel are mandated to stop or suspend any work immediately upon observing non-compliance, unsafe acts or conditions, deviations in scope, environmental changes, or any other factors that may compromise the safety of personnel, operations, assets, or affected parties. All deviations and unsafe acts/conditions shall be fully documented with corrective or immediate actions in the designated HSE reporting tools.
- TQD reserves the absolute right to revoke, cancel, suspend, or require re-attendance of the competency assessment for any authorised personnel found to be in violation of the above requirements or in response to changes in regulatory or TQD standards.
- Any duplication, alteration, falsification, or forgery of this certificate, or any attempt to misuse or reproduce this document without proper authorisation, will result in immediate revocation of the authorisation and may lead to the imposition of a lifetime ban from working with TQD or any TQD stakeholders, applicable to both the company and the individuals involved. TQD maintains the right to take further legal action where deemed necessary.

COMPETENCY ASSESSMENT & AUTHORISATION

Name:	MOHAMED BASITH RATHINA MOHAMED		Cert # D56142
Designation:	ELECTRICAL ENGINEER		
Identification (EID)#	784200028320636		
Contact Details:	+971 567650142		
Company Name:	FALCON MIDDLE EAST CONTRACTING ANG GENERAL MAINTENANCE - SOLE PROPRIETORSHIP L.L.C.		
Project/Contract & TQD Function	D-111661/E	POWER	
Scope of work:	1. Supervision for cable laying, jointing and termination up to 33kv. 2. Connection& disconnection of LV cables in live LV panels (FP&ST).		
Competency Assessment Date:	22 Apr 2026	**Expiry Date:**	21 Apr 2027
Competency Type	**Sub-Type Authorised:**		
Contractor Permit Receiver (CP)	☒Electrical LV ☒Electrical HV		

TQDC has verified that the individual has successfully completed all required pre-mandatory HSE training courses for the requested competency assessment type. During the TQDC competency assessment, they demonstrated a comprehensive understanding of TAQA Distribution HSE and operational/technical standard compliance requirements implementation during the entire duration of scope planning, preparation and execution.

This authorization is subject to continuous compliance monitoring with applicable TQDC Essential safety rules (ESR), permit to work (PTW), and other scope associated HSE standards, HSE plan and HSE performance expectations.

Any violations related to TAQA HSE Standard requirements cited during the scope execution, site visits conducted by TQDC representatives, shall be formally recorded, and the Contractor shall be required to implement appropriate corrective actions. In cases where repeated violations (up to three instances) are observed/recorded, and the Authorised Person for the scope of work has demonstrably failed to monitor or address non-compliance of HSE & regulatory requirements, TAQA Distribution reserves the right to revoke the this authorization and enforce their permanent removal from the project site or from any of the TQD Premises.

Authorization terms & conditions:

The following conditions apply to all personnel holding authorised HSE certification under TQD:

- A valid copy of this certificate must be available and always presented at the execution site.
- No operation shall commence without the direct supervision of duly authorised personnel present at the worksite.
- Authorised personnel are responsible for ensuring full compliance with TQD HSE requirements throughout the entire scope of work. They shall monitor compliance, identify any non-conformities, and immediately report them through the approved HSE communication and reporting channels, including QR-code–enabled systems for proactive safety alerts, Permit-to-Work audits, and ESR compliance checks.
- Prior to the commencement of any activity, authorised personnel shall conduct and verify the Last-Minute Risk Assessment (LMRA) specific to the scope of work, ensure it is recorded, and communicate it clearly to all members of the involved workgroup.
- Authorised personnel shall verify all task-specific certifications of the workgroup and confirm that all personnel hold the required craft and competency approvals before any activity begins.
- Authorised personnel are mandated to stop or suspend any work immediately upon observing non-compliance, unsafe acts or conditions, deviations in scope, environmental changes, or any other factors that may compromise the safety of personnel, operations, assets, or affected parties. All deviations and unsafe acts/conditions shall be fully documented with corrective or immediate actions in the designated HSE reporting tools.
- TQD reserves the absolute right to revoke, cancel, suspend, or require re-attendance of the competency assessment for any authorised personnel found to be in violation of the above requirements or in response to changes in regulatory or TQD standards.
- Any duplication, alteration, falsification, or forgery of this certificate, or any attempt to misuse or reproduce this document without proper authorisation, will result in immediate revocation of the authorisation and may lead to the imposition of a lifetime ban from working with TQD or any TQD stakeholders, applicable to both the company and the individuals involved. TQD maintains the right to take further legal action where deemed necessary.


TAQA
Distribution
طاقة للتوزيع
Joe Lawrence Kaimathuruthil
Civil Engineer
Falcon Middle East Contracting Ang General Main
COMPETENT PERSON
CP1 (HV) CP2 (LV) CP3 (Mech) CP4 (LAB) AP1B (HV) AP2B (HV) CP4 (MECHRW) CP5 (LAP)
X
X


Scope_Of_Work:
Relocation Of Existing 400Mm Dia
Potable Water Line.
If found, please contact
02 416 7111
gshelpdesk@taqadistribution.com
Card No.: D56660
Emirates Id: 784199453020846
Issue Date: 12/04/2026
Exp. Date: 02/02/2028
In Case Of Emergency Call 800 2332

7. Pre-Qualification Approvals

شركة أبوظبي للتوزيع
Abu Dhabi Distribution Co.

Company Name : **FALCON MIDDLE EAST CONTRACTING ANG GENERAL MAINTENANCE - SOLE PROPRIETORSHIP L.L.C.**

Date: **26-SEP-2024**

Attention : **Hazem Nafi**

Registration Number :99472507

Subject : **Pre-Qualification Status**

We have pleasure to inform you that **M/s. FALCON MIDDLE EAST CONTRACTING ANG GENERAL MAINTENANCE - SOLE PROPRIETORSHIP L.L.C., United Arab Emirates, Code No. 99472507.** has been pre-qualified as Contractor.

S.No	WG Criteria	WG No.	WG Description	Current Status	Decision	Validation Date	Remarks
1	C2	2170300	DISTRIBUTION NETWORKS 33 kV	VERY GOOD	641/G/RPQC/15/2024/2024	20-Sep-2029	
2	C5	2140100	DISTRIBUTION CABLES LV	VERY GOOD	407/G/RPQC/09/2022/2022	24-Jun-2027	
3	C3	2140200	DISTRIBUTION CABLES 11, 22 kV	VERY GOOD	407/G/RPQC/09/2022/2022	24-Jun-2027	
4	C3	2140300	DISTRIBUTION CABLES 33 kV	GOOD	197/G/RPQC/06/2023/2023	10-Mar-2028	
5	C3	2150100	DISTRIBUTION OVERHEAD LINE 11, 22 kV	GOOD	395/G/RPQC/11/2023/2023	19-May-2028	
6	C3	2150200	DISTRIBUTION OVERHEAD LINE 33 kV	GOOD	395/G/RPQC/11/2023/2023	19-May-2028	
7	C2	2160100	DISTRIBUTION PRIMARY SUBSTATION	GOOD	468/G/RPQC/10/2024/2024	05-Jul-2029	(PACKAGE UNIT ONLY)
8	C2	2160200	DISTRIBUTION - DISTRIBUTION SUBSTATION	GOOD	498/G/RPQC/11/2022/2022	02-Sep-2027	
9		2170100	DISTRIBUTION NETWORKS 11 kV	GOOD	517/G/RPQC/12/2022/2022	20-Sep-2027	
10	C3	2170200	DISTRIBUTION NETWORKS 22 kV	GOOD	517/G/RPQC/12/2022/2022	20-Sep-2027	
11	C7	2310050	PIPELINE HOUSE CONNECTION UP TO DN 200	VERY GOOD	27/G/RPQC/01/2024/2024	12-Jan-2029	
12	C3	2310100	PIPELINE CONNECTIONS, RELOCATIONS & MODIFICATIONS & TIE-INS UP TO DN 400	VERY GOOD	27/G/RPQC/01/2024/2024	12-Jan-2029	
13	C6	3120100	POWER DISTRIBUTION -SUBSTATION MAINTENANCE SERVICES	GOOD	826/G/RPQC/21/2023/2023	07-Oct-2028	
14	C6	3120400	POWER DISTRIBUTION TESTING AND COMMISSIONING SERVICES	GOOD	498/G/RPQC/11/2022/2022	02-Sep-2027	UP TO 22 KV
15	C3	3130100	ELECTROMECHANICAL WORKS	GOOD	563/G/RPQC/16/2023/2023	14-Jul-2028	
16	C6	3130200	LIGHTING SYSTEM INSTALLATION & MAINTENANCE SERVICES	GOOD	563/G/RPQC/16/2023/2023	14-Jul-2028	

However, you have to maintain and update your company records in the Commercial directory to avoid any inactivation due to such. These record shall be maintained and updated through e-registration system and shall include but not limited to the following documents once they are renewed.

1. Respective licenses
2. Agency certificates and Agreements where applicable
3. Any other changes in your address, contact person, owners/sponsors etc.

Please note that at the time of release of enquiries, a further short listing takes place based on exhibited interest at that time and the specifics of material/equipment in question as needed.

You are advised to quote your registration No.(**99472507**) in all future correspondence.

Regards,

Ali Abdullah Al Shehhi

شركة أبوظبي للتوزيع
Companies Registration Section
Abu Dhabi Distribution Company

Companies Registration Section Manager

This e-mail and file(s) transmitted with it are confidential and intended solely for the individual or entity to whom they are addressed. If you are not the intended recipient, or have received the e-mail in error, please notify the sender and delete this e-mail (and file(s) if attached) from your system. You are not authorized to copy, distribute or use this e-mail or any of its attachment(s) unless by the prior consent of the sender. Any views presented in this email are solely those of the sender and do not necessarily represent Abu Dhabi Distribution Company. ADDC accepts no liability for any damage caused by any virus/worms transmitted by this e-mail.

OUR VISION | ADDC will be amongst the top quartile performers worldwide in water & electricity utilities by 2020.
OUR MISSION | Ensure the sustainable supply of water and electricity to support the vision of the Abu Dhabi Government.
OUR VALUES | Teamwork, Stakeholder Focus, Integrity, Continual Improvement and Corporate Citizenship
Please consider the environment before printing this e-mail

Authority PQ Approval

ICT International Capital Trading

Ref : ICT/VREC/10/2026
Date : 08/06/2026

M/s Falcon Middle East Contracting & General Maintenance – Sole Proprietorship
Abu Dhabi, UAE
Email: info@falconme.ae

Attention: Mr. Hazem Nafi – Business Development Manager

Subject: **Vendor Registration Approval**

Dear Mr. Hazem,

Congratulation, you have been added to ICT's List of Approved Vendors!

We are pleased to inform you that the registration process for **M/s Falcon Middle East Contracting & General Maintenance – Sole Proprietorship** has been completed successfully, and your esteemed entity has been added to the Company's Vendors Register.

Please note that this registration process does not in any way guarantee an invitation to all tenders. Also, we may contact you in the future to further assess your Company's credentials against project-specific requirements when prequalification/shortlisting is required.

Anytime in the future, if you wish to modify, update or add any details/documents to information to your Company's profile, please coordinate with Mr. Usama El Ghossein, (Email: usama.elghossein@ict.ae, Tel: 02-6525537).

In the meantime, if you have any questions or require any further information, please do not hesitate to contact us.

Best regards,

Abdullah Ahmed Gasin
Chief Financial Officer

Cc: Mr. Yasar M Babar – Commercial & Contracts Manager

ADDC

Ref : ADDC /O&MED/CR&ERD/CR&ERED/SSD/10075/23/ 624304
Date: 14/07/2023

To: M/S Al Maidana General Contracting & Maintenance
Tel No. 971 2 666 0581
PO Box 31979

Subject: D-110206 2-Year LTRA for Condition Monitoring of Primary and Distribution Substations in Central and Eastern Regions - Adding Subcontractor

With reference to the above subject, your request via your letter with reference no. AMGC/OUT/30.04.2023/310, requesting for approval of your Sub- Contractor,
M/s Falcon Middle East Contracting and General Maintenance.

Please be informed that we don't have objection to approve your request above. Moreover, we would inform you that your contract obligation as per terms and condition of the contract remain valid and you should adhere at all terms during the project duration. In addition to that the selected sub-contractor should procced with ADDC formality for approval like and not limited to that (HSE process)

For your information and further action.

Regards,

Dr. Majid Al Katheeri
Operations & Maintenance Executive Director

Ref : ADDC/CPD/PMD/ADF&CP/L/KDA /23 / 624219
Date:

To: M/S Al Maidana General Contracting & Maintenance
Tel No. 971 2 666 0581
PO Box 31979

Project: LTRA for 11kV Network Reinforcement in Central Region and Eastern Region (Combined) D-110549/A

Subject: Request for Sub-Contractor Approval-

With reference to the above subject, your request via your letter with reference no. ALM/OUT/18/11/2022-252, requesting for approval of your Sub-Contractor, M/s Falcon Middle East Contracting and General Maintenance.

After reviewing with the team, please be informed that we don't have objection to approve your request above. Moreover, we would inform you that your contract obligation as per terms and condition of the contract remain valid and you should adhere at all times during the project duration.

Yours sincerely,

Eng. Omar Salem Al Ameri
ADF & Connections Projects Department Manager

Capital Projects Directorate
ABU DHABI DISTRIBUTION COMPANY

DW

Dr. Waleed Mohamed Almasry <waleed.almasry@addc.ae>

RE: (EXTERNAL) RE: D#111095 - Civil Subcontractor for 11 KV switching station - M/s. Falcon

Dear Hani,

Reference to below correspondences, please note that we have no objection for M/s. Falcon for the civil construction of one precast switching station in the **said project only** along with the precast manufacturer M/s. Saad for supplying & installing precast substation's elements as per ADDC Standard Specifications and Standard Drawings with the necessary QA/QC requirements subject to the following:

1) Contractor shall obtain necessary approvals from Municipality (Building Permit, NOCs ...etc.).
2) Steel louver doors and windows as well as steel gratings shall be supplied by one of ADDC/TAQA approved Manufacturer with hot dip galvanizing through one of TAQA/ADDC approved vendors for galvanizing.
3) Special civil works (such as Piling) shall be done by an approved TAQA/ADDC vendor (as well as any other special work which has specific product / work group at TAQA Vendor list).

Please note that this approval shall not be used in the future for any other projects unless M/s Falcon is to be prequalified with TAQA, please confirm.

This is for your information and further action.

Best Regards,

Parsons International Limited
F9R8+54R - Al Danah - Zone 1
Abu Dhabi, NA
P: +971509076050

RECEIVED
26 JUN 2026
Yas Projects-CRIG-JV
Mid Island Parkway - 1B

Project: MIP - 1B

Submittal #1.0-PQN-CIV-0104.0 - PQN-CIV-0104 - Pre-qualification for HDPE Pipe Installation & Civil Works for TRANSCO (TAQA) - M/s Falcon Middle East Contracting and General Maintenance - Sole Proprietorship L.L.C. 1.0 - Civil Works

Distribution Summary

Distributed by Sumod Anand (Parsons International Limited) on 26 Jun, 2026

To Barbaros Ozdemir (YP-CRIG-JV), Nadeem Latif (YP-CRIG-JV), Hu Peng (YP-CRIG-JV), Rawad Zaeter (Parsons International Limited), Sumod Anand (Parsons International Limited), Ajit Mathew (Parsons International Limited), William Aniana (YP-CRIG-JV), Muhammad Thwaha (Parsons International Limited), Rajesh Purushan (YP-CRIG-JV), Zhang Jinming (YP-CRIG-JV), Shruthi Rawoot (YP-CRIG-JV), Saleel Aerattu (Parsons International Limited), Liukun (YP-CRIG-JV), Anu Thomas (YP-CRIG-JV), Mohammad Nadeem Alam (Parsons International Limited), Hanna Ashik (YP-CRIG-JV), Naveed Raza (YP-CRIG-JV), Cindy Bitton (YP-CRIG-JV), Bradley Wallace (YP-CRIG-JV), Ikram Siddiqui (YP-CRIG-JV), Roshan Ameer (YP-CRIG-JV), Shahabas Khan (YP-CRIG-JV), Kai Liu (YP-CRIG-JV), Pradeep kuzhiyanjal (Parsons International Limited), Jeevee Cabico (YP-CRIG-JV), Gong Zhanli (YP-CRIG-JV), Sardar Abbas (YP-CRIG-JV), Ibrahim Abdelhady (Parsons International Limited), Tahir Abbas (Parsons International Limited), Alex Liu (YP-CRIG-JV), Nirmal Tomy (YP-CRIG-JV), Luay Adel (YP-CRIG-JV), Mark Swales (Parsons International Limited), Jawed Ahmad (YP-CRIG-JV)

Message None

Attachments

Name	Response	Attachments	Comments
Sumod Anand (Parsons International Limited)	B - Approved with Comments	PQN-CIV-0104 - PQ for HDPE Pipe Installation & Civil Works for TRANSCO (TAQA) - (Falcon).pdf, CRS-PQN-CIV-0104.xlsx	Follow the comments on the submittal.
Jack Davies (Parsons International Limited)	B - Approved with Comments		
Prakasan Kazhakakkaran (Parsons International Limited)	B - Approved with Comments		subject to final acceptance by TAQA.

Revision 0

Status B - Approved with Comments

Issue Date 11 Jun, 2026

Final Due Date 27 Jun, 2026

Location

Submittal Package #13: Pre Qualification

Submittal Manager Mohamed Asaad (Parsons International Limited)

Date Created 11 Jun, 2026

Spec Section 1.0 - Civil Works

Lead Time

Type Pre Qualification

Approvers Tahir Abbas (Parsons International Limited), Saleel Aerattu (Parsons International Limited), Prakasan Kazhakakkaran (Parsons International Limited), Sumod Anand (Parsons International Limited), Jack Davies (Parsons International Limited)

Ball in Court

Distribution Ajit Mathew (Parsons International Limited), Alex Liu (YP-CRIG-JV), Anu Thomas (YP-CRIG-JV), Barbaros Ozdemir (YP-CRIG-JV), Bradley Wallace (YP-CRIG-JV), Cindy Bitton (YP-CRIG-JV), Gong Zhanli (YP-CRIG-JV), Hanna Ashik (YP-CRIG-JV), Hu Peng (YP-CRIG-JV), Ibrahim Abdelhady (Parsons International Limited), Ikram Siddiqui (YP-CRIG-JV), Jawed Ahmad (YP-CRIG-JV), Jeevee Cabico (YP-CRIG-JV), Kai Liu (YP-CRIG-JV), Liukun (YP-CRIG-JV), Luay Adel (YP-CRIG-JV), Mark Swales (Parsons International Limited), Mohamed Asaad (Parsons International Limited), Mohammad Nadeem Alam (Parsons International Limited), Muhammad Thwaha (Parsons International Limited), Nadeem Latif (YP-CRIG-JV), Naveed Raza (YP-

CRIG-JV), Nirmal Tomy (YP-CRIG-JV), Pradeep kuzhiyanjal (Parsons International Limited), Rajesh Purushan (YP-CRIG-JV), Rawad Zaeter (Parsons International Limited), Roshan Ameer (YP-CRIG-JV), Saleel Aerattu (Parsons International Limited), Sardar Abbas (YP-CRIG-JV), Shahabas Khan (YP-CRIG-JV), Shruthi Rawoot (YP-CRIG-JV), Sumod Anand (Parsons International Limited), Tahir Abbas (Parsons International Limited), William Aniana (YP-CRIG-JV), Zhang Jinming (YP-CRIG-JV)

Description

Dear Mr. Asaad,

Please find attached herewith Pre-qualification for HDPE Pipe Installation & Civil Works for TRANSCO (TAQA) - M/s Falcon Middle East Contracting and General Maintenance - Sole Proprietorship L.L.C., for your review and approval.

Thanks and Regards,
For and on behalf of **Yas Projects-CRIG-JV**

William Aniana
Document Controller

Submittal Workflow

Name	Sent Date	Due Date	Returned Date	Response	Attachments
General Information Attachments					PQN-CIV-0104 - PQ for HDPE Pipe Installation & Civil Works for TRANSCO (TAQA) - (Falcon).pdf
Tahir Abbas		20 Jun, 2026	12 Jun, 2026	B - Approved with Comments	CRS-PQN-CIV-0104.xlsx
Comment	Follow comments, Refer CRS-R00				
Saleel Aerattu	12 Jun, 2026	20 Jun, 2026	26 Jun, 2026	B - Approved with Comments	
Comment	Subject to acceptance/approval by TAQA				
Prakasan Kazhakakkaran	19 Jun, 2026	20 Jun, 2026	26 Jun, 2026	B - Approved with Comments	
Comment	subject to final acceptance by TAQA.				
Sumod Anand	26 Jun, 2026	27 Jun, 2026	26 Jun, 2026	B - Approved with Comments	PQN-CIV-0104 - PQ for HDPE Pipe Installation & Civil Works for TRANSCO (TAQA) - (Falcon).pdf (Current) CRS-PQN-CIV-0104.xlsx (Current)
Comment	Follow the comments on the submittal.				
Jack Davies	26 Jun, 2026	27 Jun, 2026	26 Jun, 2026	B - Approved with Comments	

Yas Projects CRIG-JV		Mid Island Parkway - 1B	
Date:			
Forward to	Action	Coord	Info
Yas HO			
CRIG HO			
CO			
JV Coord.			
PD			
DPD			
Comm. Mgr.			
Const. Dir.			
Design Coord			
MEP			
Planning			
HSE			
QA/QC			
Mtrl. Eng.			
Admin			
Procurement			
NOC			
DC			
PM			
Sub-Con			
Others			

Parsons International Limited
F9R8+54R - Al Danah - Zone 1
Abu Dhabi, NA
P: +971509076050

Submittal #1.0-PQN-CIV-0104.0 - PQN-CIV-0104 - Pre-qualification for HDPE Pipe Installation & Civil Works for TRANSCO (TAQA) - M/s Falcon Middle East Contracting and General Maintenance - Sole Proprietorship L.L.C. 1.0 - Civil Works

Distribution Summary

Distributed by Sumod Anand (Parsons International Limited) on 26 Jun, 2026

To Barbaros Ozdemir (YP-CRIG-JV), Nadeem Latif (YP-CRIG-JV), Hu Peng (YP-CRIG-JV), Rawad Zaeter (Parsons International Limited), Sumod Anand (Parsons International Limited), Ajit Mathew (Parsons International Limited), William Aniana (YP-CRIG-JV), Muhammad Thwaha (Parsons International Limited), Rajesh Purushan (YP-CRIG-JV), Zhang Jinming (YP-CRIG-JV), Shruthi Rawoot (YP-CRIG-JV), Saleel Aerattu (Parsons International Limited), Liukun (YP-CRIG-JV), Anu Thomas (YP-CRIG-JV), Mohammad Nadeem Alam (Parsons International Limited), Hanna Ashik (YP-CRIG-JV), Naveed Raza (YP-CRIG-JV), Cindy Bitton (YP-CRIG-JV), Bradley Wallace (YP-CRIG-JV), Ikram Siddiqui (YP-CRIG-JV), Roshan Ameer (YP-CRIG-JV), Shahabas Khan (YP-CRIG-JV), Kai Liu (YP-CRIG-JV), Pradeep kuzhiyanjal (Parsons International Limited), Jeevee Cabico (YP-CRIG-JV), Gong Zhanli (YP-CRIG-JV), Sardar Abbas (YP-CRIG-JV), Ibrahim Abdelhady (Parsons International Limited), Tahir Abbas (Parsons International Limited), Alex Liu (YP-CRIG-JV), Nirmal Tomy (YP-CRIG-JV), Luay Adel (YP-CRIG-JV), Mark Swales (Parsons International Limited), Jawed Ahmad (YP-CRIG-JV)

Message None

Attachments

Name	Response	Attachments	Comments
Sumod Anand (Parsons International Limited)	B - Approved with Comments	PQN-CIV-0104 - PQ for HDPE Pipe Installation & Civil Works for TRANSCO (TAQA) - (Falcon).pdf, CRS-PQN-CIV-0104.xlsx	Follow the comments on the submittal.
Jack Davies (Parsons International Limited)	B - Approved with Comments		
Prakasan Kazhakakkaran (Parsons International Limited)	B - Approved with Comments		subject to final acceptance by TAQA.

Revision	0	**Submittal Manager**	Mohamed Asaad (Parsons International Limited)
Status	B - Approved with Comments	**Date Created**	11 Jun, 2026
Issue Date	11 Jun, 2026	**Spec Section**	1.0 - Civil Works
Final Due Date	27 Jun, 2026	**Lead Time**	
Location		**Type**	Pre Qualification

Submittal Package #13: Pre Qualification

Approvers Tahir Abbas (Parsons International Limited), Saleel Aerattu (Parsons International Limited), Prakasan Kazhakakkaran (Parsons International Limited), Sumod Anand (Parsons International Limited), Jack Davies (Parsons International Limited)

Ball in Court

Distribution Ajit Mathew (Parsons International Limited), Alex Liu (YP-CRIG-JV), Anu Thomas (YP-CRIG-JV), Barbaros Ozdemir (YP-CRIG-JV), Bradley Wallace (YP-CRIG-JV), Cindy Bitton (YP-CRIG-JV), Gong Zhanli (YP-CRIG-JV), Hanna Ashik (YP-CRIG-JV), Hu Peng (YP-CRIG-JV), Ibrahim Abdelhady (Parsons International Limited), Ikram Siddiqui (YP-CRIG-JV), Jawed Ahmad (YP-CRIG-JV), Jeevee Cabico (YP-CRIG-JV), Kai Liu (YP-CRIG-JV), Liukun (YP-CRIG-JV), Luay Adel (YP-CRIG-JV), Mark Swales (Parsons International Limited), Mohamed Asaad (Parsons International Limited), Mohammad Nadeem Alam (Parsons International Limited), Muhammad Thwaha (Parsons International Limited), Nadeem Latif (YP-CRIG-JV), Naveed Raza (YP-

CRIG-JV), Nirmal Tomy (YP-CRIG-JV), Pradeep kuzhiyanjal (Parsons International Limited), Rajesh Purushan (YP-CRIG-JV), Rawad Zaeter (Parsons International Limited), Roshan Ameer (YP-CRIG-JV), Saleel Aerattu (Parsons International Limited), Sardar Abbas (YP-CRIG-JV), Shahabas Khan (YP-CRIG-JV), Shruthi Rawoot (YP-CRIG-JV), Sumod Anand (Parsons International Limited), Tahir Abbas (Parsons International Limited), William Aniana (YP-CRIG-JV), Zhang Jinming (YP-CRIG-JV)

Description

Dear Mr. Asaad,

Please find attached herewith Pre-qualification for HDPE Pipe Installation & Civil Works for TRANSCO (TAQA) - M/s Falcon Middle East Contracting and General Maintenance - Sole Proprietorship L.L.C., for your review and approval.

Thanks and Regards,
For and on behalf of **Yas Projects-CRIG-JV**

William Aniana
Document Controller

Submittal Workflow

Name	Sent Date	Due Date	Returned Date	Response	Attachments
General Information Attachments					PQN-CIV-0104 - PQ for HDPE Pipe Installation & Civil Works for TRANSCO (TAQA) - (Falcon).pdf
Tahir Abbas		20 Jun, 2026	12 Jun, 2026	B - Approved with Comments	CRS-PQN-CIV-0104.xlsx
Comment	Follow comments, Refer CRS-R00				
Saleel Aerattu	12 Jun, 2026	20 Jun, 2026	26 Jun, 2026	B - Approved with Comments	
Comment	Subject to acceptance/approval by TAQA				
Prakasan Kazhakakkaran	19 Jun, 2026	20 Jun, 2026	26 Jun, 2026	B - Approved with Comments	
Comment	subject to final acceptance by TAQA.				
Sumod Anand	26 Jun, 2026	27 Jun, 2026	26 Jun, 2026	B - Approved with Comments	PQN-CIV-0104 - PQ for HDPE Pipe Installation & Civil Works for TRANSCO (TAQA) - (Falcon).pdf (Current) CRS-PQN-CIV-0104.xlsx (Current)
Comment	Follow the comments on the submittal.				
Jack Davies	26 Jun, 2026	27 Jun, 2026	26 Jun, 2026	B - Approved with Comments	

Masdar City - SUB CONTRACTOR APPROVAL

SUB-CONTRACTOR PREQUALIFICATION SUBMITTAL - SCPS

Part A: Project Information:			
Project Name	Masdar City Infrastructure Project	PQN. Ref. No	LD737-MCIP-GCL-PQ-EX-0036-00
Employer	Masdar City Services LLC		
Employer Rep.	Mubadala	Date of Submission	23-June-2026
PMC / Consultant	AECOM Middle East Ltd.	SCPS Submitted By	GCL
Contractor	Gulf Contracting & Landscaping	SCPS Submitted To	AECOM

Part B: Sub-Contractor Discipline:					
Related Discipline	☐ Civil	☐ Utilities	☒ Electrical		
	☐ Landscape	☐ Others (Specify)			

Part C: Sub-Contractor Details:								
Item Description	Details						List of Attachments (Tick all provided attachments)	
Name	Falcon Middle East General Contracting						☒ Scope of Works ☒ Contract Documents (Dwg, BOQ & Spec) ☒ Valid Membership of Chamber of Commerce. ☒ ISO Certifications ☒ Organization chart of Sub-Contractor ☒ Previous work's approvals ☒ List of Total equipment & manpower ☒ Total No. of projects executing presently. ☒ List of manpower dedicated for this contract ☒ List of equipment dedicated for this contract ☒ CVs of proposed Engineers and Skilled Staff ☒ Project Quality Assurance Plan / Method Statement ☒ Satisfactory completion certificate of previous project /s ☒ Vendor List ☒ Other:	
Construction Activity/ Trade	Subcontractor for Electrical Works							
Overall Experience	17 Years							
Experience Related to the Project	17 Years							
Sub-Contractor/ Supplier mentioned in Vendor List?	☒	Yes	☐	No	☐	N/A		
Sub-Contractor's Address/ Location	MW4 – Plot 100 P.O. Box 29351, Abu Dhabi – U.A.E.							
Contact Person	Mohammed Ae Alshaer							
Mobile Number	+971 50 213 3753							
Other Remarks								

Contractor's Review:

"We confirm that the above-mentioned Subcontractor possesses all the equipment necessary to perform his job satisfactorily in accordance with the requirement of Contract Documents & the information given above is authentic."

	Sub-Contractor	Main Contractor	QA/QC	HSE	Project Manager
Name	Mr. Baha	Gulf Contracting & Landscaping LLC	Akhil Unnikrishnan	Muhammad Sajid Usman	Ihab Khalaf
Signature					
Date	23.06.26		23.06.26	23.06.26	23.06.26

Part D: Employer/ Engineer Review and Approval[1]:				
Employer/ Engineer's Comments	Proposed subcontractor "FALCON MIDDLE EAST CONTRACTING AND GENERAL MAINTENANCE" for Electrical Works is approved based on TAQA approval for MV & LV cables and distribution networks up to 33 kV, as well as previous approvals for similar works. However, the following comments on the PQ submittal must be addressed: 1). The attached HSE Plan is for potable water network works instead of electrical works. 2). The list of dedicated manpower and equipment for this project is missing and shall be provided. 3). CVs of the proposed engineers and skilled staff are missing and shall be provided. 4). Technical staff proposed for this project subject to separate approval and satisfactory performance. 5). OSHAD-SF is no longer valid and has been replaced by ADOSH-SF. Accordingly, please remove all references to OSHAD-SF from the submitted documents and replace them with ADOSH-SF. Hussain Ahmed ARE Electrical			
Employer/ Engineer Approval	☐	A: Approved	☒	B: Approved with Comments
	☐	C: Revise & resubmit	☐	D: Rejected

Employer/ Engineer Approval:			
	For Consultant		For Client
Name	Firas Malaeb		
Designation	Project Lead		
Signature			
Date	29.06.2026		

AGILITY- SUB CONTRACTOR APPROVAL

CONSTRUCTION OF REMAINING RING ROADS, CORE INFRASTRUCTURE SYSTEMS, EXTERNAL UTILITIES AND CONVERSION OF JUNCTION E01 AT BLOOM LIVING ZAYED CITY, ABU DHABI

SUB CONTRACTORS APPROVAL FORM

OWNER / REPRESENTATIVE:
EMPLOYER: BLOOM DISTRICT PROPERTIES
ENGINEER: DAR AL-HANDASAH CONSULTANTS
CONTRACTOR: AGILITY ENGINEERING & CONTRACTING CO.

PROJECT NO.:
File No.: M-SCA-011000-CIV-017-0
Ref No.: 017-0
Date: 09/02/2025

Type of Work: For Electrical and Street Lighting Works

Sub Contractor Name: M/s. Falcon Middle East General Contracting & Maintenance

Company Profile Contents:
- [x] prequalification profile
- [x] valid trade license
- [x] ISO Certificates
- [x] organization chart
- [x] previous approvals
- [x] others

CONTRACTOR :

Originator of the submittal/ Eng.: Jafer Al Shawa, Project Manager — Mob. No. 055 554 4870
Contractor Authorizes signature: — Date: 09/02/2025

CONSULTANT/ENGINEER COMMENTS:

Refer to the attached comment sheet

Approval Status:
- [ ] A: Approved
- [x] B: Approved as noted
- [ ] C: Revise & Resubmit
- [ ] D: Not Approved

Reviewer of the submittal/ Eng : Nour Eldin Elsoky — Mob. No. 0506477259
Consultant Authorizes signature: — Date: 11/Feb/2025

Dar Al-Handasah Consultants (Shair and Partners) Abu Dhabi - U.A.E.

EMPLOYER COMMENTS:

Employer signature: — Date:
- [ ] A: Approved
- [ ] B: Approved as noted
- [ ] C: Revise & Resubmit
- [ ] D: Not Approved

All the supportive documents must be presented and filed at project site.
*(Approval does not relieve the Contractor from his contractual obligations and responsibilities)

AD23090-0200S-FM-03 REV 00

CONSTRUCTION OF REMAINING RING ROADS, CORE INFRASTRUCTURE SYSTEMS, EXTERNAL UTILITIES AND CONVERSION OF JUNCTION E01 AT BLOOM LIVING ZAYED CITY, ABU DHABI

SUB CONTRACTORS APPROVAL FORM

OWNER / REPRESENTATIVE:
EMPLOYER: BLOOM DISTRICT PROPERTIES
ENGINEER: DAR AL-HANDASAH CONSULTANTS
CONTRACTOR: AGILITY ENGINEERING & CONTRACTING CO.

PROJECT NO.:
File No.: M-SCA-011000-CIV-017-0
Ref No.: 017-0
Date: 09/02/2025

Type of Work: For Electrical and Street Lighting Works

Sub Contractor Name: M/s. Falcon Middle East General Contracting & Maintenance

Company Profile Contents:
- [x] prequalification profile
- [x] valid trade license
- [x] ISO Certificates
- [x] organization chart
- [x] previous approvals
- [x] others

CONTRACTOR :

Originator of the submittal/ Eng.: Jafer Al Shawa, Project Manager — Mob. No. 055 554 4870
Contractor Authorizes signature: — Date: 09/02/2025

CONSULTANT/ENGINEER COMMENTS:

Refer to the attached comment sheet

Approval Status:
- [ ] A: Approved
- [x] B: Approved as noted
- [ ] C: Revise & Resubmit
- [ ] D: Not Approved

Reviewer of the submittal/ Eng : Nour Eldin Elsoky — Mob. No. 0506477259
Consultant Authorizes signature: — Date: 11/Feb/2025

Dar Al-Handasah Consultants (Shair and Partners) Abu Dhabi - U.A.E.

EMPLOYER COMMENTS:

Employer signature: — Date:
- [ ] A: Approved
- [ ] B: Approved as noted
- [ ] C: Revise & Resubmit
- [ ] D: Not Approved

All the supportive documents must be presented and filed at project site.
*(Approval does not relieve the Contractor from his contractual obligations and responsibilities)

AD23090-0200S-FM-03 REV 00

Submittal Comments Sheet

Project:	Construction of Remaining Ring Roads, Core Infrastructure Systems, External Utilities and Conversion of Junction E01 at Bloom Living Zayed City, Abu Dhabi, UAE
Employer:	BLOOM DISTRICT PROPERTIES
Engineer:	DAR AL-HANDASAH CONSULTANTS
Doc. Type:	COMMENTS SHEET
Doc. Submittal Ref.:	Comments to Contractor Submittal Ref. M-SCA-011000-CIV-017-0

M/s Falcon-Prequalification for Electrical and street light Works.

Engineer's Comment:

The PQ information has been reviewed and found acceptable subject to the following comments:

1. The main contractor is responsible for thoroughly reviewing and verifying all submittals to ensure that the subcontractor meets all specifications and project requirements before submitting them to the engineers for review.
2. Include the ADDC Contractor list with highlighting the contractor name.
3. Assigned technical Engineers CVs to be submit for approval and to arrange interview as required by Engineers.
4. Detail Method statement and ITP with quality procedure as per scope of work shall be submitted and obtain approval prior commencing the activity at site.
5. Matrix sheet showing the scope of work between Contractor/Subcontractor to be submitted.
6. Renewal of all authorities Agreement, Registration and Classification Certificates to be done on the right time.
7. Subject to full compliance with project specifications, contract documents, and authority requirements.
8. Subject to satisfactory performance with adequate qualified manpower and machinery availability at site to meet project requirements.
9. Subject to full compliance with ESTIDAMA requirements.
10. All licenses and certificates must remain valid throughout the project duration.
11. The engineer reserves the right to revoke approval if work quality is unsatisfactory.
12. Final Approval subject to authority/Client Acceptance.
13. Environmental, Health, and Safety policies must be adhered to according to specifications and authority requirements during the entire course of action.
14. This approval does not relieve the contractor/Sub-contractor of their obligations, duties, and responsibilities under the contract.
15. Final approval subject to successful testing and commissioning as per relevant authorities' approvals.

Thank you.

Nour Eldin Mohamed
SR.RE

Dar Al-Handasah Consultants (Shair and Partners) Abu Dhabi - U.A.E.

Status A: Approved.
Status B: Approved as Noted.
Status C: Revise and Resubmit.
Status D: Not Approved.

MAKANI – PQ SUBMITTAL

Project Code: JTP-20068

Makani Shakhbout City
Proposed Retail Ground Floor Community Market

Employer:	Contractor:	Engineer:
Makani Real State	Hashim Contracting and General Maintenance	JT & Partners Architectural and Engineering Consultant

PREQUALIFICATION SUBMITTAL

Ref: PQ-SHKT-MAKANI-028-R0

Submission Date: 21 JAN 2025

Discipline: 1. Civil ■ 2. Architectural ☐ 3. Mechanical ■ 4. Electrical ☐ 5. Plumbing ☐ 6. Firefighting ☐ 7. Interior Design ☐ 8. Landscape ☐ 9. Authorities ☐ 10. Speciality/Miscellaneous ☐

Title: SUBCONTRACTOR for INFRASTUCTURE CONSTRUCTION NOC for TMP1

Sub-Contractor/ Supplier	Al Maidana Gen Contracting & Maintenance
Sub-Contractor/ Supplier proposed for	Infrastructure Construction NOC for TMP1

Enclosures	Y	N	Required Documents (as per Contract)	
Commercial Registration	Yes		Performance Bond	
Pre-Qualification Documents	Yes			
Financial Status		N/A	Mandatory Documents	
Compliance statement		N/A	Compliance statement	
Experience	Yes		Other (Specify)	

Contractor Comments:

We are kindly submitting herewith the Pre-qualification of M/s Al Maidana as sub-contractor for Infrastructure Construction NOC for TMP1

Issued by the Contractor:	Received by the Engineer:
Signature/Stamp: HASHIM CONTRACTING & GEN. MAINT. LLC	Signature/Stamp: RECEIVED 21 JAN 2025
Date:	Date:

Response from Designer / Engineer / Supervisor:

Refer to attached Comments Sheet

STATUS	Code A ○ Approved	Code AN ✓ Approved as Noted	Code RR ○ Revise & Resubmit	Code R ○ Rejected	Code NR ○ Acknowledge/Noted as Received

Issued by the Engineer:	Received by the Contractor:
Signature/Stamp: SHAKHBOUT COMMUNITY MARKET Project # JT.P20068	Signature/Stamp: RECEIVED 16 FEB 2025 BY: Hashim Contracting
Date: 14/02/2025	Date:

Comments or comments made, related to submittals during the [illegible] from compliance with the requirements of drawings and specifications. This check is only for review of general conformance with the design concept of the project.

Rev.00

JT+ Partners Architectural and Engineering Consultants

ETIHAD RAIL – WATER , ELECTRICAL

الاتحاد للقطارات
ETIHAD RAIL

Capital Gate, 6th Floor, Khaleej Arabi Street (30)
PO Box 989, Abu Dhabi, UAE
Tel: +971 (0)2 499 9999 Web: www.etihadrail.ae

Transmittal Number: S04-IFIA-JBS-NIC-01007

Project Reference:	S04		
To:	NIC-National Infrastructure Construction Company (NICC)	Issue Date:	21/05/2024 16:47:59
From:	JBS-Jacobs Engineering Group	Return By Date:	-
Issue Reason:	IFIA-Issued for Implementation-Action		
Summary:	P2216-S04-EGE-PF-00027-AB - Pre-qualification for ADDC POTABLE and RECYCLED WATER Network Scope (M/s Falcon Middle East Contracting & General Maintenance – Sole Proprietorship L.L.C)		
Notes/Instructions:			

Attached Documents:

Document Number	Rev	Title	Contract Number	Acceptance Code
P2216-S04-EGE-PF-00027	AB	Pre-qualification for ADDC POTABLE and RECYCLED WATER Network Scope (M/s Falcon Middle East Contracting & General Maintenance – Sole Proprietorship L.L.C)	P2216-D&B of Station Links (MBZ & Jumeirah GE) Phase 1	01-Accepted

Distribution:

Name	Reason	Delivery Method
Nuno Branca	N - Notification	System Notification
Eduardo Parcet	N - Notification	System Notification
DCC	N - Notification	System Notification
DCC NIC	N - Notification	System Notification
DCC1 P2216	N - Notification	System Notification
DCCJBS P2216	N - Notification	System Notification

الاتحاد للقطارات
ETIHAD RAIL

Capital Gate, 6th Floor, Khaleej Arabi Street (30)
PO Box 989, Abu Dhabi, UAE
Tel: +971 (0)2 499 9999 Web: www.etihadrail.ae

Transmittal Number: S04-IFIA-JBS-NIC-00593

Project Reference:	S04		
To:	NIC-National Infrastructure Construction Company (NICC)	Issue Date:	06/02/2024 10:03:32
From:	JBS-Jacobs Engineering Group	Return By Date:	-
Issue Reason:	IFIA-Issued for Implementation-Action		
Summary:	P2216-S04-ERE-PF-00001-AB - Pre-qualification of Subcontractor for Relocation of Existing ADDC Electrical Network (M/s Falcon Middle East Contracting & General Maintenance – Sole Proprietorship L.L.C)		
Notes/Instructions:			

Attached Documents:

Document Number	Rev	Title	Contract Number	Acceptance Code
P2216-S04-ERE-PF-00001	AB	Pre-qualification of Subcontractor for Relocation of Existing ADDC Electrical Network (M/s Falcon Middle East Contracting & General Maintenance – Sole Proprietorship L.L.C)	P2216-D&B of Station Links (MBZ & EXPO) Phase 1	01-Accepted

Distribution:

Name	Reason	Delivery Method
William Khaw	N - Notification	System Notification
Eduardo Parcet	N - Notification	System Notification
DCC	N - Notification	System Notification
DCCJBS P2216	N - Notification	System Notification
DCC NIC	N - Notification	System Notification
DCC1 P2216	N - Notification	System Notification

Contractor	Engineer/Lead Consultant	PMC	Employer

TECHNICAL SUBMITTAL FORM

Project Name	Riyadh City Development- Infrastructure and Street Scape -Phase 5 (Contract No: T-001012-2019-0186)				
Project Description	INFRASTRUCTURE AND STREETSCAPE				
Submittal Ref:	RS-02-00001-05-11-PC-SBD-PQ-000017	Date	20.06.2023	Rev.	00
Submittal Title	Pre-Qualification Document Approval of M/s. Falcon Middle East Contracting and General Maintenance-Sole Proprietorship L.L.C. for Testing & Commissioning of 22KV Distribution Substation Electrical Equipment's in Phase 05				
Submitted By	Ammar Al Asttal (MEP-CM)	Signature	for		
Discipline	☐ Architectural ☐ Mechanical ☐ Electrical ☐ Structural ☐ Civil ☐ Landscape ☐ Road Works ☐ Potable Water ☐ Telecommunications ☐ Sewer ☐ Stormwater ☐ Irrigation ☑ Others _____				
Drawing Ref:		Specification Ref			

Type of Submittal

☑ Pre Qualification of Sub-Contractor ☐ Plans & Procedure ☐ Reports ☐ Test Results ☐ Certificates
☐ Operation & maintenance manual ☐ Assurances Reports ☐ Method Statement ☐ Survey Report ☐ Shopdrawings ☐ Others

The Contractor certifies that the Technical data submitted herewith is in compliance with the Contract drawings and specifications unless specifically noted / highlighted here or on the attached documents.

Authorised Signatory	Snr. PM Vimal Kumar	Date	
Signature & Stamp		Date	

SAIF BIN DARWISH CO. L.L.C. P.O.Box:47 - AJMAN

Engineer/Lead Consultants' Comments

Refer to the attached comment sheet

☐ Code A - Approved
☑ Code B - Approved with Comments
☐ Code C - Revise and Resubmit
☐ Code D - Rejected

Reviewed By	Osman El samani El Sheikh	Date	22-6-2023
Consultants RE	Sher Mahmood	Date	23/6/23

PMC's Comments (optional)

As per the Engineer's comments

Reviewed By	Amer Khan	Date	03-Jul-23

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the Contract requirements and specifications.
Any changes from previous revisions of the submittal or contract documents, unless specifically highlighted are not necessarily reviewed and hence not necessarily approved.

SAIF BIN DARWISH

NOOR AL SAHARA

Sensitive

Consultant	Client	Contractor	FORM DT Rev.0	
PARSONS	DEPARTMENT OF MUNICIPALITIES AND TRANSPORT	NOOR AL SAHARA	Client	DMT
			Consultant	PARSONS
			Contractor	Noor Al Sahara

Project	Traffic Improvement on Sheikh Rashid Bin Saeed Street Roundabout (IP145)	Contract No.	
Transmittal Ref. No.	P637-NAS-PIL-PQ-0002_R0	Date	24/06/2024
Transmittal is Issued for your	☐ Information ☐ Co-ordination ☐ Review & Comments ☑ Approval		
Doc. Type	PREQUALIFICATION		
☐ Civil	☒ Electrical	☒ Water	☐ Stormwater ☐ Sewer ☐ Other

I. Information

SN	Description	No.	Rev.	Remarks
1.	Prequalification Documents of M/s. FALCON Middle East (Relocation of Electrical & Water Networks and Street Lighting Works)	P637-NAS-PIL-PQ-0002	00	
2.				
3.				

II. For the Contractor

Basel Qeshta		24/06/2024	
Name	Signature	Date	

III. Consultant Review and Comments

The pre- qualification of M/s. FALCON middle East for (Relocation of Electric & Water Networks and Street Lighting Works) is approved subjected to Satisfactory fulfillment of conditions stated below:

1-All proposed technical and safety staff shall be approved by the Engineer.
2-Allocated manpower shall work full time for the mentioned project.
3-Works shall be carried out as per project specification and Authorities requirements.
4-Works shall be carried out by qualified and competent engineers, safety officers, supervisors and skilled craftsmen.
5-Any further site requirements shall be considered if instructed by consultant.
6-Final approval is subject to Authority approval as required.

Checked By: Date: Time:

☐ A - Approved ☑ B – Approve As Noted ☐ C - Resubmit ☐ D – Not Approved

IV. For Consultant

Mahmoud El Hamed		03/07/2024	
Resident Engineer	Signature	Date	

V. Received by Contractor

NAS Representative	Signature	Date	

Note: This Approval does not relieve the contractor from any of his contractual obligations

ADNOC

From: systemnotification@adnoc.ae
To: info@falconme.ae; mmussammil@adnoc.ae
Subject: Supplier Profile Update Request# 5852 Approved
Date: Wednesday, May 10, 2023 9:11:06 AM
Attachments: Untitled attachment 00043.dat

SAP Fiori

Supplier Profile Update Request# 5852 Approved

Dear Falcon Middle East Contracting and General Maintenance - Sole Propriet orship L.L.C ,

Please be informed that the submitted pre-qualification request has been completed as follows:

MANUFACTURER/ASSOCIATE CODE	MANUFACTURER/ASSOCIATE NAME	LOCATION ADDRESS & COUNTRY	PRODUCT/WORKGROUP	STATUS	CLASSIFICATION GRADE
			260080 - POWER TRANSMISSION / DISTRIBUTION - OVERHEAD WORKS & REPAIR	PQ - Pre-qualified	C

Based on the evaluation, the above details are included in our records. In case of any concern, please revert to us immediately.

Please take note of the following important information with regards to your pre-qualification:

1. You must inform us by email (suppliermanagement@adnoc.ae) within 5 business days, if there is any change in the above information from your side or the information become invalid.

2. This pre-qualification is valid for THREE YEARS from the date of this notification. The pre-qualification status will be monitored through our internal performance analysis and, if required, ADNOC may request capability re-assessment.

3. This pre-qualification approval does not constitute any obligation to ADNOC Group to invite you to bid for future tenders / enquiries.

4. ADNOC Group has sole discretion of selection of bidders for a tender and its award based on internal procedures and approvals.

5. ADNOC Group at its sole discretion, may request further tender specific short qualification and outcome of tender specific short qualification will take precedence over this pre-qualification.

6. ADNOC Group shall not be under any legal obligation or have any liability to the Supplier of any nature whatsoever by virtue of your pre-qualification.

Regards,

ADNOC COMMERCIAL DIRECTORY

For Action

"This email (including any attachments) is confidential and may contain information covered by legal, professional or other privilege. If you are not the intended recipient (or have received this email in error), you may not use or disclose the information contained therein. Instead, please immediately notify the sender and destroy this email together with any attachments. Although reasonable precautions have been taken to ensure no viruses are present in this e-mail, the sender cannot accept responsibility for any loss or damage arising from the use of this e-mail or attachments."

AL FIRAS GENERAL CONTRACTING

IMKAN

otak International

RECEIVED 27 AUG 2024

AL FIRAS

PROJECT: CONSTRUCTION OF HOUSING AND INFRASTRUCTURE FOR 61 VILLAS IN QASR AL JURF

SUBCONTRACTOR PRE-QUALIFICATION SUBMITTAL

☐ Plumbing ☐ Mechanical ☐ Electrical ☐ Civil ☐ Landscape ☒ Infrastructure

Project Name	:	Construction of Housing and Infrastructure for 61 Villas in Qasr Al Jurf
Client	:	IMKAN Properties
Consultant	:	Otak International – Abu Dhabi
Contractor	:	Al Firas General Contracting

SUBCON PQ Submittal No. AF202-AFGC-IN-PQN-0043 Rev.00		Date: 27-Aug-2024
Sub-contractor Details: **Name** (as per the Municipality License)	M/s Falcon Middle East General Contracting & Maintenance Company L.L.C.	**List of Enclosure:** (Tick the Related Box) ☒ Vendor's Technical Literature ☒ Copy of Municipality License ☒ Copy of Chamber of Commerce membership ☐ Others (Specify) _____
Field of Specialization:	Infrastructure Electrical Works	
Remarks:		

Main Contractor Statement: We certify that the material submitted herewith has been reviewed in detail and in compliance with the contract drawings and specifications except as otherwise stated here above.

Main Contractor's Signature: Date: 27-Aug-2024

Consultant's Approval Comments /Status:

REFER TO THE ATTACHED COMMENTS ON PQD OF FALCON MIDDLE EAST FOR INFRASTRUCTURE ELECTRICAL WORKS - IN-PQN-0043 REV 00

☐ Approved ☑ Approved as Noted ☐ Revise & Resubmit ☐ Not Approved/ Rejected

OTAK (RE) Signature: Otak International AL JURF DEVELOPMENT Date: 28/08/24

OTAK (Sr.RE) Signature: Date:

IMKAN Project Director Signature: Date:

IMKAN otak ALFIRAS

COMMENTS SHEET

Project	: CONSTRUCTION OF HOUSING AND INFRASTRUCTURE FOR 96 VILLAS IN QASR AL JURF
Submittal no.	: AF202-IN-PQN-0043 R00
Document Name	: INFRA-SUBCONTRACTOR PRE-QUALIFICATION SUBMITTAL
Submission Dat	: 27 AUGUST 2024
Comments Date	: 28 AUGUST 2024

Engineers review & Comments:

1- Proposed Sub-Contractor (M/s FALCON MIDDLE EAST GENERAL CONTRACTING) is Acceptable for Infrastructure Electrical Contractor to Supply, Installation, Testing & Commissioning and Handover to the End User as per the Project Requirements.
2- The site execution/testing and commissioning works shall be carried out by authority approved competent personnel's as per authority regulations and requirements.
3- All materials shall be proposed as per ADDC vendor list to make easy of authority approval during testing and commissioning stage.
4- Valid Competency certificates shall be submitted for the proposed staff during work execution.
5- Method statement and risk assessment shall be submitted for review and approval prior to commencement of each activity.

REVIEW STATUS: (B) – APPROVED WITH COMMENTS

Review Engineer	Signature	Date
BORA PRASAD - SR. MEP Engineer		Date: 28.08.2024
Mohammad Safdar-Resident Engineer		Date: 28-08-2024
Abdelkader Badrani – Sr. Resident Engineer		Date: 28.08.2024

PIONEER ENGINEERING CONSULTANCY L.L.C

Link International Properties

ALFIRAS

CONTRACTOR'S DOCUMENT TRANSMITTAL SHEET (DTS)

	Project Name	-	Originator	-	Document type	-	Trade	-	Serial No.	-	Revision Index
DTS No. :	ADN	-	AFC	-	PQD	-	MEP	-	009	-	01

PROJECT NAME : ADNEC Residences on Plot C11&C12 at Sector W59- 01
EMPLOYER : Link International Properties
ENGINEER : Pioneer Engineering Consultancy LLC
CONTRACTOR : Al Firas General Contracting
DATE : 29-Aug-22

SUBMITTAL DESCRIPTION: Pre-Qualification Submittal of MV Power Supply (11 kv side) Sub-Contractor: Falcon Middle East Contracting & General Maintenance

LIST OF DOCUMENTS SUBMITTED UNDER THIS TRANSMITTAL:

SN	Document No. Project Name	-	Originator	-	Document type	-	Trade	-	Subtrade	-	Serial No.	-	Revision Index	Description	Review status (to be filled in by the Engineer)
1	ADN	-	AFE	-	PQD	-	MEP	-	ELP	-	001	-	01	MV Power Supply (11 kv side) Subcontractor	B

COMPLIANCE STATEMENT: The Contractor hereby confirm that the submitted items have been reviewed in detail and are correct and in strict conformance with the Contract Document except stated otherwise.

For and on behalf of the Contractor:

Eng. Ahmad Samir

Eng. Khalil

Eng. Fareed

Signature

ALFIRAS Al Firas General Contracting P.O. Box: 4495, Abu Dhabi

Received by the Engineer: 01 SEP 2022

ENGINEER's REVIEW COMMENTS

Code A - Approved	Code C - Revise and Resubmit	Code E - For Information Only
Code B - Approved As Noted	Code D - Rejected	Code F- Returned

Please refer to comments listed in Review No. ADN-PEC-MAT-E/E-00[illegible]-01 (attached).

Review sheet attached: ☑ Yes ☐ No

Name: Ashraf Signature: Date: 07-09-2022

Note: The Engineer's approval shall not in any way relieve the Contractor of his obligation under the Contract. The Contractor shall be solely responsible for the soundness and the correctness of the submitted Materials and Documents.

Received by the Contractor: ALFIRAS SITE 15 SEP 2022 RECEIVED

Distribution: ☐ Employer ☐ PM/Engineer ☐ QS/Cost Consultant ☑ Contractor ☑ File

PIONEER

Rev. 00 Date 20220421 By YBM

Prequalification Documents

TRASMITTAL Ref # ADPMSC-ALBAHRI-A&M-MEP-PQD-014(A)	PROJECT NO: 139/2023	Revision	00
Project Name:	Abu Dhabi Police Medical Services Center (Basement, Ground, First, Second & Roof Floor), Service block, Medical Store Building guard room, Fence in Abu Dhabi, UAE	DATE :	14/Jul/24
Consultant Name:	Al Bahri Engineering Consultancy & Interior Design		
Contractor Name:	A & M International General Contracting L.L.C	SUBMITTED FOR: APPROVAL 1; YOUR INFORMATION 2; CO-ORDINATION 3	
MEP Contractor Name:	A & M International MEP Division L.L.C		

TYPE: SD: Shop Drawing; CA: Calculation; SM: Sample/Material; MS: Method Statement; GT: Guarantee; TF: Temporary Facilities; MD: Manufacturer's Data; CT: Certificates; TT: Test Results; MK: Mock-up; OT: Others; SC: Sub-contractor - PQD; EL: Electrical

ACTION: APPROVED A; APPROVED AS NOTED B; REVISE & RESUBMIT C; REJECTED D; INFORMATION E

Quantity: Paper Copy	Quantity: E-Copy	Doc./Dwg/Spec./ Sample No.	Revision	Description	Type	Code	Submittal Action
1		A&M/MEP/PQD-014(A)	00	Pre-Qualification Documents of Falcon Middle East Cont &Gen Maint LLC For HV Switchgear Works (Supply Installation & Testing Commissioning of HV Works Falcon Middle East Coat &Gen Maint LLC - UAE	Pre-Qualification Documents	B	

RECEIVED 14 JUL 2024

DISTRIBUTION: Original - Contractor; Copy 1 - Consultant; Copy 2 - Police Projects Committee

MEP Coordinator Signature: Eng. Norman Ocampo / ELEC Eng. Mahmoud Azzam — DATE: 14/07/2024

Contractor Authorized Signature: Eng. Mohammed Abdul Aziz (PM) — DATE: 14/07/2024

Deviation with Tender Specification, If any:

Specific: | Proposed:

Consultant to enter Action Codes and Remarks,

* REFER & COMPLY WITH COMMENTS ON ATTACHED ESR SHEET.

18.07.24

Action(B): approved as noted.

Client Comments :

1- Contractor has to follow all ADPC Standard & Regulation and get all approval.

2- final approval subject to ADPC approvals

3- Comply with Consultant's Comments

23.7.2024

DISTRIBUTION: Original - Contractor; Copy 1 - Consultant; Copy 2 - Police Projects Committee

DATE :

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the requirements of the drawings and specifications. This check is only for review of general conformance with the design concept OF the project and general compliance with the information given in the contract documents. The contractor is responsible for confirming and correlating all the quantities and dimensions selecting fabrication process and techniques of construction coordinating his work with that of other trades and performing his work in a safe and satisfactory manner.

ROUTING	
Received by the Contractor: Date / Signature	Received by Consultant: Date / Signature
Received by Consultant: Date / Signature	Received by Contaractor: Date / Signature
Received by the Client: Date / Signature	Received by Sub Contractor: Date / Signature

RECEIVED 25 JUL 2024

ENGINEERING CONSULTANCY & INTERIOR DESIGN — ABU DHABI POLICE MEDICAL SERVICES PROJECT

Reply Reference: ADPMSC – ALBAHRI – 2024 – MEP – ESR – 099

ENGINEER'S SUBMITTAL REPLY FORM

Project Title:	Abu Dhabi Police Medical center service
Submittal Title:	Prequalification document for HV Switchgear Works
Submittal Ref.:	ADPMSC/ ALBAHRI/ A&M/ MEP/ PQD-014(A)
Document Ref.:	A&M/ MEP/ PQD - 14

Approval Status "B": A Approved; B Approved as Noted; C Revise and Resubmit; D Rejected; E For Information

	Comments and Recommendations
1.	Authorization letters from each deliverable material's manufacturers to the supplier must be provided within 1week of this PQ approval.
2.	Approval of this PQ is subjected to external submissions as in the approved vendor list of the project.
3.	Supply and installation of main cables must be from the ADDC source origin till the project's ORM room also to be considered with necessary cable jointing and terminations.
4.	Type test certificates issued by independent testing laboratories to be provided as in the specifications.
5.	All necessary ORMs, Fiber Optic Terminal Box (FOTB), DMS Marshalling/ Control Cabinet, DC power supply with batteries and battery charger shall be provided by M/s. FALCON MIDDLE EAST including the interfacings and successful handing over to the authorities.
6.	The required method statements and risk assessments for each works shall be submitted separately for review and approval.
7.	Detailed layouts on shop drawings and material submittals shall be submitted for review and approvals.
8.	This approval does not relieve contractor of his contractual obligations as to performance compliance on specifications and obtaining on time power supply connection from ADDC.
9.	M/s. FALCON MIDDLE EAST shall be responsible to follow all ADDC standards and specifications while executing the work and to get all necessary approvals till the completion of the project.
10.	

Reviewed by:	Eng. Mohammed Mujeeb	Designation:	Sr. Electrical engineer	Date: 18.07.24
approved by:	Eng. Ehab Merhej	Designation:	Re. Engineer	Date: 18.07.24

ALBAHRI ENGINEERING CONSULTANCY & INTERIOR DESIGN — ABU DHABI POLICE MEDICAL SERVICES PROJECT

Al Bahri Engineering Consultants — Page 1 of 1

Prequalification Documents

TRASMITTAL Ref # ADPMSC/ALBAHRI/A&M/MEP/PQD-017	PROJECT NO: 139/2023	Revision	02
Project Name:	Abu Dhabi Police Medical Services Center (Basement, Ground, First, Second & Roof Floor), Service block, Medical Store Building guard room, Fence in Abu Dhabi, UAE	DATE :	21/May/24
Consultant Name:	Al Bahri Engineering Consultancy & Interior Design		
Contractor Name:	A & M International General Contracting L.L.C	SUBMITTED FOR: APPROVAL 1; YOUR INFORMATION 2; CO-ORDINATION 3	

TYPE: SD: Shop Drawing; CA: Calculation; SM: Sample/Material; MS: Method Statement; GT: Guarantee; TF: Temporary Facilities; MD: Manufacturer's Data; CT: Certificates; TT: Test Results; MK: Mock-up; OT: Others; SC: Sub-contractor

ACTION: APPROVED A; APPROVED AS NOTED B; REVISE & RESUBMIT C; REJECTED D; INFORMATION E

Quantity: Paper Copy	Quantity: E-Copy	Doc./Dwg/Spec./ Sample No.	Revision	Description	Type	Code	Submittal Action
1		A&M/MEP/PQD-017	02	Pre-Qualification documents of Subcontractor Falcon Meddle East For Relocation Electrical Services Subcontractor: Falcon Meddle East LLC MEP Works	Pre-Qualification Documents	B	

RECEIVED 21 MAY 2024

DISTRIBUTION: Original - Contractor; Copy 1 - Consultant; Copy 2 - AD Marsana

MEP Coordinator Signature: Eng. Norman Ocampo — DATE: 21/05/2024

Contractor Authorizes Signature: Eng. Mohammed Abdul Aziz (PM) — DATE: 21/05/2024

Deviation with Tender Specification, If any:

Specific: | Proposed:

Consultant to enter Action Codes and Remarks,

* REFER & COMPLY WITH COMMENTS ON ATTACHED SHEET.

21.05.24

Client Comments :

DISTRIBUTION: Original - Contractor; Copy 1 - Consultant; Copy 2 - Police Projects Committee

DATE :

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the requirements of the drawings and specifications. This check is only for review of general conformance with the design concept OF the project and general compliance with the information given in the contract documents. The contractor is responsible for confirming and correlating all the quantities and dimensions selecting fabrication process and techniques of construction coordinating his work with that of other trades and performing his work in a safe and satisfactory manner.

ROUTING	
Received by the Contractor: Date / Signature	Received by Consultant: Date / Signature
Received by Consultant: Date / Signature	Received by Contaractor: Date / Signature
Received by the Client: Date / Signature	Received by Sub Contractor: Date / Signature

RECEIVED 25 MAY 2024

ENGINEERING CONSULTANCY & INTERIOR DESIGN — ABU DHABI POLICE MEDICAL SERVICES PROJECT

ENGINEER'S SUBMITTAL REPLY FORM

Project Title:	Abu Dhabi Police Medical center service
Submittal Title:	Prequalification document of FALCON Middle East
Submittal Ref.:	ADPMSC/ALBAHRI/A&M/MEP/PQD-017 Rev-02
Document Ref.:	A&M/ MEP/ PQD - 17

Approval Status "B": A Approved; B Approved as Noted; C Revise and Resubmit; D Rejected; E For Information

	Comments and Recommendations
	COMMENTS: (ONLY FOR RELOCATION OF SERVICES)
1.	The prequalification check list is empty without being checked by the QA/QC engineer and without signature and stamps.
2.	The submission of document does not follow the criteria as per the prequalification checklist.
3.	Competent person(s) ADDC approved certificates must be attached who will be dealing with ADDC for approvals and at site.
4.	Proper organization chart to be provided with Project Manager, Construction Manager, Engineering Team and QA/QC engineer reporting to PM not to CM, Site Engineers and Site Team reporting to CM. Also, to include the complete staff which will be deployed on the site.
5.	A dedicated HSE must be proposed and only his certificates must be attached
6.	M/s. Al Madana documents must be removed, when only FALCON as a contractor is proposed.
7.	A clear and brief scope of work to be provided.
8.	This relocation works related to the existing cables within the plot limit had been completed and site handed over to client and construction works.
9.	No further scope of works of construction for M/s. FALCON at the site.
10.	

Reviewed by:	Eng. Mohammed Mujeeb	Designation:	Sr. Electrical engineer	Date: 24.05.24
approved by:	Eng. Ehab Merhej	Designation:	Re. Engineer	Date: 24.05.24

Al Bahri Engineering Consultants — Page 1 of 1

مكتب العمارة و الهندسة
ARCHITECTURAL & ENGINEERING CONSULTANTS
ABU DHABI U.A.E. P.O.Box 3904 TEL.: 6811277 FAX: 6811377
Website : "www.aecuae.com" E-mail : "aecadvac@emirates.net.ae"

ADCE

SUB CONTRACTORS APPROVAL FORM

Project Name: Hotel Apartments Building of Mubark Sultan Rashed Al Khaili (3 BASEMENT+G+M+15 TYPICAL+Roof) PLOT NO. C47 E18-02 Abu Dhabi island, UAE.	File No. ADCE 822
	Ref No. ADCE822-C47-PQD-017
Consultant: M/s Architectural & Engineering Consultant (AEC)	Rev. 00
Contractor: M/s A&M International General Contracting LLC	Date 19-Jan-23

Type of Work: Electrical and water relocation

Sub Contractor Name: Pre-Qualification documents of Falcon Middle East

Company Profile Contents: ☑ prequalification ☑ valid trade license ☑ organization chart ☑ previous approvals

CONTRACTOR :
We are submitting the Pre-Qualification of **electrical and water relocation** for your kind study and approval.

Originator of the submittal/ Eng.: Mohammed Abdul Aziz — Mob. No. 050-303 9581
Contractor Authorizes signature: — Date: 19-Jan-23

CONSULTANT COMMENTS:
*Approved program of works should be strictly followed.

Approval Status: ☐ A: Approved ☑ B: Approved as noted ☐ C: Revise & Resubmit ☐ D: Not Approved

Reviewer of the submittal/ Eng : Maged Fayez — Mob. No. 050-6780 993
Consultant Authorizes signature: — Date: 23/1/2023

ADCE (Abu Dhabi Commercial Engineering) Received

RECEIVED 23 JAN 2023 A&M INTERNATIONAL GEN. CONT. L.L.C

V 2.1 | 10 Apr 2014

☐ A: Approved ☐ B: Approved as noted ☐ C: Revise & Resubmit ☐ D: Not Approved

Date:

All the supportive documents must be presented and filed at project site.
* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)

A&M International General Contracting L.L.C

A&M INTERNATIONAL

ايه انج ام انترناشيونال

19th January 2023
1182/**ADCE822/C47**/AEC/083

M/s Architectural & Engineering Consultant (AEC)
P.O. Box 3904, Abu Dhabi, UAE
Tel: +971 268-11277
Fax: +971 268-11377

Attention : **Engr. Maher Lamei – Managing Director**

Project : ADCE File No. 822 / Proposed Construction Hotel Building for Mr. Mubarak Sultan Rashed Al Khaili (3 BASEMENT+G+M+15 TYPICAL)
Location : Plot No. C-47, Sec. No. E-18/2, Abu Dhabi, U.A.E
Employer : M/s Abu Dhabi Commercial Engineering Services L.L.C (ADCE)
Client : Mr. Mubarak Sultan Rashed Al Khaili
Consultant : M/s Architectural & Engineering Consultants (AEC)
Main Contractor : M/s A&M International General Contracting L.L.C

Subject : Pre-Qualification documents of Falcon Middle East for Electrical and water Relocation (Rev. 00)

Dear Sir,

With reference to the above-mentioned subject and project details, please find the documents for approval of material submittal for waterproofing works as following:

1. Supplier / Sub-Contractor Name: M/s. Falcon Middle East
2. Submittal Ref. No. ADCE822-C47-PQD-017 (Rev.00)
3. Scope of Works: Electrical and water relocation.

This for your reference, record and approval.

Yours Faithfully

For A&M International General Contracting L.L.C

Engr. Mohammed Abdul Aziz
Project Manager

19/01/2023

DOCUMENT SUBMITTAL FORM - DSF

Part A: Project & Record Information:			
Project Name	Improving Traffic Safety In The Al Dhafrah Region, Phase 1 - Package 1 - Construction Of Two Roundabouts In Jebel Dhanna	**DSF. Ref. No**	KOR/TAT/ALDHAFRAH/ DSF/007
Client	Al Dhafrah Region Municipality	**Rev. No**	00
PMC		**Submission Issue Date**	12-05-2024
Engineer	Tatweer Middle East and Africa		
Contractor	Korev Construction and General Contracting LLC		

Part B: Document Submittal Discipline:						
Related Discipline	☐	Civil	☐	Architectural	☐	Electrical
	☐	Mechanical	☑	QA/QC	☐	HSE
	☐	Others (Specify .....)				

Part C: Document Type:						
Related Type	☐	Technical Data	☐	Report	☐	Schedule / Program
	☐	Certificates	☐	NOC / Statutory issues	☐	Test Results
	☐	Guarantee	☑	QA/QC	☐	HSE
	☐	Others (Specify .....)				

Part D: Purpose of Document Submittal:					
☑	For Review /Approval	☐	For Information / Record	☐	For Further action / Other (Specify.....)

Part E: Document Details:		
Item Description	**Details**	**List of Attachments (Tick all provided attachments)**
Document Title	**Prequalification (Falcon Middle East Contracting & General Maintenance L.L.C for Relocation of Water Pipe Line)**	List attached documents: 1. ..... 2. ..... 3. ..... 4. .....
Document Reference Number	**KOR/TAT/ALDHAFRAH/PQ/004**	
Related Contract Clauses		
Remarks by Contractor		

Recived 12/5/2024

KOREV

Contractor's Review:					
We do certify that the submitted information herewith has been reviewed in detail and in accordance with the Contract Documents except as otherwise stated here above.					
	Project Manager	**QA/QC Material Engineer**			
Name	Eng. Omar Ahmad	Eng. Awais Zeb			
Signature					
Date	12-05-2024	12-05-2024			

Part F: Client/ Engineer Review and Approval¹:				
Client/ Engineer's Comments	Refer to Comment Sheet			
Client/ Engineer Decision	☐	A: Approved	☑	B: Approved with Comments
	☐	C: Revise & Resubmit	☐	D: Rejected
	☐	Noted the Information- No further action		

Note (1): Client's/ Engineer's approval is for conformance with information given and design concept expressed in Contract Documents. Approval does not authorize changes to Contract Documents. Client's/ Engineer's approval does not relieve the Contractor from his contractual obligation to ensure conformance to all Contract Documents. Any deviations, to the Contract Documents found subsequent to Client's/ Engineer's approval are to be corrected by the Contractor at no extra Cost/Time to the client.

Client/ Engineer Approval:		
	For Engineer	**For ADM**
Name	Eng. Nabeel Al Akeel	
Designation		
Signature		
Date	16-05-24	

ALDAR PROJECTS

QUALITY PRE-QUALIFICATION SUBMITTAL

PROJECT	Upgrading of Inner Bypass Parallel to E45 – Madinat Zayed		
CLIENT	Integrated Transport Centre	Date	29/09/2024
PMC	Aldar Projects LLC	Doc. Ref	MZE45-IN-CGC-ZZ-ZZ-XX-PQ-EL-00009
CONSULTANT	Italconsult S. P. A	Rev No	00
CONTRACTOR	Combined Group Contracting Emirates L.L.C		
DISCIPLINE	Electrical Works.		
	DETAILS		
SUB-CONTRACTOR	M/s. Falcon Middle East Contracting and General Maintenance – Sole Proprietorship LLC- Abu Dhabi, UAE		
JOB DESCRIPTION	Sub-contractor Pre-qualification for Over Headline Work.		
ADDRESS	Abu Dhabi, United Arab Emirates		
ATTACHMENTS	Company Profile, Previous, ADDC Competancy Approval, ADWEA Vendor List, List of projects, List of Equipments & Organization Chart		
COMMERCIAL REGISTER	Attached		
INCLUDED IN VENDOR LIST	■ Yes ☐ No		
FINANCIAL STATUS	Good		
CURRENT PROJECT	Upgrading of Inner Bypass Parallel to E45 – Madinat Zayed		
OTHERS (LIST ANY)	☐ Company profile ☐ Organization chart ☐ Trade License ☐ ISO Certifications ☐ Copies of previous project Approvals	☐ List of current and completed projects for UAE/Region with photos ☐ Compliance statement ☐ Appreciation from Entities ☐ List of bankers ☐ Others	

Classification: Internal General Pur

مجموعة موانئ أبوظبي AD PORTS GROUP	AD Ports Group Project	شركة سيف بن درويش ذ.م.م SAIF BIN DARWISH CO. LLC
PROJECT TITLE	Contract No. 2201-261 Title: Infrastructure Works at KEZAD Area B1 Phase 1A	

Pre-Qualification Document

of M/s Falcon Middle East Contracting and General Maintenance LLC for Over Head Line Works.

CONTRACTOR'S VERIFICATION STAMP

We, M/s SAIF BIN DARWISH LLC, verify that this contractor's document :

- Has been produced and checked in accordance with contractor's quality assurance plan
- Is of a standard that will enable the employer to accept it in accordance with the contract
- Complies with all requirements of the contract

Following deviations to contract are referenced for which a dispensation has been accepted by the employer:
None

Other related letters/CTIs which document clarifications associated with this document are listed below:
None

Consultant/Contractor's Project Manager:

Ghassan Abdul Jabbar — Sr Projects Manager — Signature — 22.09.2025 — Date

DOCUMENT STATUS STAMP

Robert Kaye
CM RE
TebodinME
25-09-2025
AD Ports Group

Code 2
Code

☐	Code 1:	Work may proceed.
☑	Code 2:	Revise & Resubmit. Work may proceed subject to incorporation of comments indicated.
☐	Code 3:	Revise & Resubmit. Work may not proceed.
☐	Code 4:	Review not required. Work may proceed.

The statement "work may proceed" applies to the following work activities associated with the matters contained within the contractor's document:

Any review, comment or acceptance by employer under this contract with respect to any of contractor's documents shall not in any way be, or deemed to be, an approval of any works or an acceptance that the contractor's documents meet the requirements of the contract, as contractor has the sole responsibility for performing the works in accordance with the requirements of this contract.

Document Number: 2201-261-NQ-7100-00002

Rev	Date	Reason For Revision	Prepared	Checked	Approved
002	22-Sep-25	Issued for Approval	Jamsheed Illikal	Ammar Alasttal	Ghassan Abdul Jabbar
001	15-Sep-25	Issued for Approval	Jamsheed Illikal	Ammar Alasttal	Ghassan Abdul Jabbar

Holders of registered copies receive revisions to this document, should they occur, with a request that the superseded copy be destroyed. Registration of copies eases at taking over date. The revision number is included at the end of the document number, which is noted in the right of the bottom of each page. When amendments occur, the whole document is re-issued with the revision number updated accordingly.

(1) Revisions are shown in italics. Deletions are hidden. Earlier additions revert to normal text in subsequent amendments
(2) The QA Manager reviews and the project Manager approves amendments by signature on the cover sheet to the document
(3) The document controller maintains a Register of the holders of this document
(4) Amendments to the document are distributed according to (1) above and this i reflected in the register

The document controller keeps the original of the latest version of this document

TIGER CONTRACTING

EMPLOYER: ADCE | ENGINEER: UNii | CONTRACTOR: TIGER

Project Name: Khor Al Raha RBW6-15

Contractor's Transmittal Ref. : RBW5-15/PQ/57
Document Description : PQ document – Subcontractor for Temporary Power Substation Works
Submittal Date : 06th Jun 2023

Item	Description	Submitted Yes	No	N/A	Remarks
1.	Submittal has a Table of content?	☒	☐	☐	
2.	Sub-contractor included in the vendor list?	☐	☐	☒	
3.	Years of experience in UAE shown?	☒	☐	☐	
4.	Company profile provided?	☒	☐	☐	
5.	Authority approvals provided?	☒	☐	☒	
6.	Company Registration licenses provided?	☒	☐	☐	
7.	Scope of work clarified by the Main contractor?	☒	☐	☐	
8.	BOQ provided?	☐	☐	☒	Will be provide separately
9.	HSE policy provided?	☒	☐	☐	
10.	Quality plan provided?	☒	☐	☐	
11.	Company Organisation chart provided?	☒	☐	☐	
12.	Project related Organisation chart provided?	☒	☐	☐	
13.	Sufficient Resources available?	☒	☐	☐	
14.	Similar previous projects reference list provided?	☒	☐	☐	
15.	Projects in progress (current work load) stated?	☒	☐	☐	
16.	Draft warranty provided?	☐	☒	☐	
17.	Draft Collateral warranty provided?	☐	☒	☐	
18.	PI insurance provided?	☒	☐	☐	
19.	Special items provided? (please specify if YES)	☐	☐	☒	
20	Compliance statement provided?	☐	☐	☒	

Contractor's confirmation: We confirm that the proposed sub-contractor shall execute the works in full compliance with the Project Specifications, design documents and Contract requirements.

Contractor's QA/QC Manager: Signature / Date: N/A | Contractor's Technical Manager: Signature / Date: Eng Bashar | Contractor's Project Manager: Signature / Date: Eng. Wael Al Daga

Engineer's Recommendation: We recommend the above mentioned sub-contractor to execute the works.
The Engineer has reviewed the Pre-Qualification Submittal in detail and confirms that is in full compliance with the Project Specifications and Contract requirements, and we recommend to the Employer to issue Approval/No Objection/Consent.

Engineer's Senior Quantity Surveyor: Signature / Date: | Engineer's Technical Engineer / Architect: Signature / Date: | Engineer's Project Manager: Signature / Date:

00000 – PQC Rev 00 yyyymmdd

EMPLOYER: IMKAN ADCE | ENGINEER: UNii | CONTRACTOR: TIGER CONTRACTING

Project Name: KHOR AL RAHA DEVELOPMENT RBW6-15 &6-16

Contractor's DTS No. : **RBW6-15 /PQ /57** Date: 07June 2023
Contractor's Document No. : As mentioned in the DTS
Document Description : Pre Qualification of Electrical SubContractor,M/S Falcon Middle East for Temporary Power Substation Work
Review No. : UNii-RBW6-15/PQ/57 Date: 10 June 2023

☐ Code A - Approved ☐ Code C - Revise & Resubmit ☐ Code E - For Information Only
☑ Code B - Approved as Noted ☐ Code D - Rejected ☐ Code F - Returned

UNii Engineering Representative Comments:
Status :– Code-B , Approved as noted.

1 It is noted that the Sub Contractor,M/S Falcon Middle East is listed in the ADWEA approved vendor list and we do not have any objection for the temporary electrical substation work for the projects RBW6-15 & 6-16

Technical Engineer | Project Manager

TIGER | UNii | ADCE

SUB CONTRACTORS APPROVAL FORM

Project Name: Khor Al Raha RBW6-15, Abu Dhabi-UAE | File No. 2854
Consultant: Unii Engineering Consultancy | Ref No. RBW6-15/PQ/57
Contractor: TIGER Contracting - Abu Dhabi | Date 6 Jun 2023

Type of Work: Temporary Power Substation
Sub Contractor Name: (LV Subcontractor) M/s Falcon Middle East
Company Profile Contents: ☑ prequalification ☐ valid trade license ☐ organization chart ☐ previous approvals

CONTRACTOR :
Tiger is recommending (LV Subcontractor) M/s Falcon Middle East for Temporary Power Substation work to the said project

Originator of the submittal/ Eng: Bashar H A Dersouki Mob. No. 971 55 585 9939
Contractor Authorizes signature Eng.Wael Al Daga Date: 6 Jun 2023

CONSULTANT COMMENTS:
See the comments in the attached sheet

Approval Status: ☐ A: Approved ☑ B:Approved as noted ☐ C: Revise & Resubmit ☐ D: Not Approved

Reviewer of the submittal/ Eng : Mob. No.
Consultant Authorizes signature: Date:

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved ☐ B:Approved as noted ☐ C: Revise & Resubmit ☐ D: Not Approved

Date:

All the supportive documents must be presented and filed at project site.
* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)

V 2.1 | 10 Apr 2014

UNii Engineering Consultancy LLC 07 JUN 2023 Received

COMBINED GROUP CONTRACT.

شركة المجموعة المشتركة للمقاولات الإمارات (ذ.م.م.)

PAID UP CAPITAL AED 5,000,000 رأس المال المدفوع د.أ

Combined Group Contracting Emirates (L.L.C.)

Date: 19.12.2022. Ref.: CGC-MISC(MB)-2.4-TA-MS-0051-22

M/s Falcon Middle East
Mussafah, Abu Dhabi, UAE
Ph: +9712 6660581

Attn: **Eng. Tareq Badran – Projects Manager.**

Project: **Design, Construction, Completion and Maintenance of Remaining Works of "Zayed City Water Supply Main" Contract No: PD/CA/BPS/HK/R6408/P126-2013-54830/22/39.**

Subject: **Pre-Qualification Approval – M/s Falcon Middle East.**

With reference to the above mentioned subject, please find enclosed herewith Prequalification Approval for M/s Falcon Middle East with status CODE A (Approved).

This is for your information and further action.

Yours faithfully,
For:
Combined Group Contracting Emirates L.L.C

ZAYED CITY C046 Combined Group Cont. Emirates L.L.C

Tawfiq Adham
Sr. Project Manager

/

Tel. : 00971 2 6121999 - Fax : 00971 2 6121900
P.O. Box 112364 , Abu Dhabi
United Arab Emirates
E-mail : info.uae@combinedgroup.net
Website : www.combinedgroup.net

هاتف: ٠٠٩٧١ ٢ ٦١٢١٩٩٩ - فاكس: ٠٠٩٧١ ٢ ٦١٢١٩٠٠
ص.ب: ١١٢٣٦٤، أبوظبي
الإمارات العربية المتحدة
بريد الكتروني: info.uae@combinedgroup.net
موقع الكتروني: www.combinedgroup.net

Musanada | Dorsch Gruppe DC Abu Dhabi | Combined Group Contracting Co.

SUB-CONTRACTOR PREQUALIFICATION SUBMITTAL - SCPS

Part A: Project Information:

Project Name	Design, Construction, Completion and Maintance of Remaining Works of Zayed City Water Supply Main	SCPS.Ref.No	54830-00SIT-ZZ-CGC-ELE-PQN-0014
Employer	Abu Dhabi General Services Company (Musanada)	Rev.No	00
PMC	NA	Date of Submission	09th December 2022
Engineer	M/s. Dorsch Gruppe DC, Abu Dhabi	SCPS Submitted By	Combined Group Contracting Emirates LLC
Contractor	Combined Group Contracting Emirates LLC	SCPS Submitted To	MUSANADA

Part B: Sub-Contractor Discipline:

Related Discipline	☐	Civil	☐	Architectural	☐ Electrical
	☒	Mechanical	☐	Others (Specify .....)	

Part C: Sub-Contractor Details:

Item Description	Details	List of Attachments (Tick all provided attachments)
Name	M/s Falcon Middle East Contracting and General Maintenance, Abu Dhabi	☒ Valid Membership of Chamber of Commerce.
Construction Activity/ Trade	Sub-Contractor for Electrical Works (LV Networks, Feeder Pillers, Power Connections for SMP & GRP Shelter)	☒ Valid Municipality License ☒ Pre-qualifications. ☒ Vendor List ☐ Other Valid licenses: (Specify .....)
Overall Experience	13 Years	
Experience Related to the Project	13 Years	
Sub-Contractor/ Supplier mentioned in Vendor List?	☐ Yes ☒ No ☐ N/A	
Sub-Contractor's Address/ Location	P.O Box: 31979, Abu Dhabi, UAE	
Contact Person	Eng. Mohammed Al Sheer	
Mobile Number	+971 050 2133753	
Is Sub-Contractor Certified for any Quality Standard? (If yes, Specify?)	ISO 9001:2015, ISO 14001:2015	
Is Sub-Contractor Certified for any HSE Standard? (If yes, Specify?)	ISO 45001:2018	

Form Ref: TA/T132, Rev1, Date: 09-Feb-17

CGC - C046 19 DEC 2022 RECEIVED

Musanada | Dorsch Gruppe DC Abu Dhabi | Combined Group Contracting Co.

Other Remarks					

Contractor's Review:

We do certify that the submitted information herewith has been reviewed in details and in accordance with the Contract Documents except as otherwise stated here above.

	Discipline Engineer	QA/QC Section	HSE Section	Construction Manager	Project Manager
Name	Sajan	Alex Alfonso	Raheel Ahmad	Eng. Muhammed Yousef	Eng. Tawfiq Adham
Signature					
Date	09th December 2022	09th December 2022	09th December 2022	09th December 2022	09th December 2022

ZAYED CITY C046 Combined Group Cont. Emirates L.L.C

Part D: Employer/ Engineer Review and Approval[1]:

Employer/ Engineer's Comments	The proposed subcontractor prequalification is approved in Code- A. 14-12-2022			
Employer/ Engineer Approval	☑	A: Approved	☐	B: Approved with Comments
	☐	C: Revise & Resubmit	☐	D: Rejected

Note(1): Employer's/ Engineer's Approval is for conformance with information given and design concept expressed in Contract Documents. Approval does not authorize changes to Contract Documents. Employer's/ Engineer's approval does not relieve the Contractor from his contractual obligation to ensure conformance to all Contract Documents. Any deviations, to the Contract Documents found subsequent to Employer's/ Engineer's approval are to be corrected by the Contractor at no extra Cost/Time to the employer.

Employer/ Engineer Approval :

	For Engineer	For Musanada
Name	Eng. Shaji P.P	Eng. Sultan Omair Al Sheryani
Designation	R.E.	Project Manager
Signature		
Date	14/12/2022	

Form Ref: TA/T132, Rev1, Date: 09-Feb-17

TROJAN GENERAL CONTRACTING

TROJAN | EHAF CONSULTING ENGINEERS

Pre-qualification Submittal

Reference No.: TG2080-PQS-MEP-ME-0001
Rev. 01 Date: 22-Jul-2022

RECEIVED QA/QC DEPT. 22 JUL 2022

Project :	TG2080 - Qasr Al Sarab Private Villa-Phase-03
Employer:	M/s. Trojan Construction Group
Consultant / Engineer:	M/s. EHAF Consulting Engineers
Main Contractor :	M/s. Trojan General Contracting LLC
Sub-Contractor :	M/s. Desert Man Transporting & Contracting / M/s. Al Maidana General Contracting & Maintenance

AL SARAB VILLA — DATE: / / 20 — Designation | Name | Title | Sign

Description	M/s Falcon Middle East Contracting & Gen. Maint. -Subcontractor for Portable Water work' Transporting & Contracting

Sub-Contractor/ Supplier (Name and Ref.No)	Discipline	Scope of Work	Area of Work
M/s. Falcon Middle East Contracting & Gen. Maint.	MEP-Mechanical	Portable Water Works for Infrastructure Related works	Infrastructure Works- Dune Villa

Details of Sub-Contractor/ Supplier

M/s. Falcon Middle East Contracting & Gen. Maint.
Mussafah M44 ,Plot No:13 Abu Dhabi, U.A.E.
Tel.: +971 2 5503068,
Fax: +971 2 6675388 Email: info@falcon me.ae

Main Contractor (Project Manager)	Received by Consultant	Others
Name: Hussein Fadlon	Name:	Soft Copy + Hard Copy
Signature	Signature	
Date: 22-Jul-22	Date:	

Comments (Engineer/ Consultant)

☐ A. Approved ☑ B. Approved with Comments ☐ C. Revise and Resubmit ☐ D. Rejected

Name: Moh'd Talatha Signature Date: 22/07/2022

Comments (Client/ Employer)

☐ A. Approved ☐ B. Approved with Comments ☐ C. Revise and Resubmit ☐ D. Rejected

Name: Signature Date:

Received By Contractor

EHAF CONSULTING ENGINEERS AL SARAB VILLA 10:13 22 JUL 2022 RECEIVED Sig:

GULF CONTRACT. LANDSCAPING

Employer	Engineer	Consultant	Contractor
MUBADALA MODON	Hill International	dar	TROJAN

TECHNICAL SUBMITTAL FORM

PROJECT	Mina Zayed Fisherman's Wharf Phase 1B, Abu Dhabi, UAE		
Submittal Ref:	MZ-04-00001-00-11-EL-TGC-PQ-000002	Date	25-Apr-23
Rev.	00		
Submittal Title	PQ for Street Lighting and Power Network - M/s Falcon Middle East Contracting		
Submitted By	TGC-PM - Eng. Mohamed Ramadan	Signature	
Discipline	☐ Architecture ☐ Structural ☐ Mechanical ☑ Electrical ☐ Landscape ☐ Interior Design ☐ Others		
Drawing Ref:	N/A	Specification Ref	N/A

Type of Submittal

☑ Pre Qualification of Sub-Contractor ☐ HSE Plan ☐ Calculations ☐ Project Quality Plan ☐ Test Results ☐ Others
☐ Operation & maintenance manual ☐ Guarantees ☐ Certificates ☐ Method Statement ☐ Survey Report

PQ for Supply & Installation of Street Lighting and Power Network - M/s Falcon Middle East Contracting and General Maintenance

The Contractor certifies that the Technical data submitted herewith is in compliance with the Contract drawings and specifications unless specifically noted / highlighted here or on the attached documents.

Authorised Signatory		Date	
Received Signature		Date	

Engineer's Representative Comments

No objection for proposed Contractor M/s Falcon Middle east contracting as Power network work as contractor is listed with ADDC as prequalified (Registration number -99472507) , also holding DMT certificate .

- Include the ADDC contractor list with highlighting the contractor's name .
- Include the ADEC Registration /Certificate in the PQ .
- Scope of work shall be inclusive of the obtaining the necessary permit and NOCs to execute the site activity .
- List of Street lighting works -previous projects shall be provided and approval form ADM as contractor to perform the street lighting works. Not found enough experience for streetlight works .
- All the works must be executed as per ADQCC/ADDC/ADM requirement .
- The conditional approval is subject to ADQCC compliance and DMT approval . If contractor is not complying with the ADQCC specs or not approved by DMT, the above approval shall be voided and nullified.

HSE Comments:
Include an organization chart with Title and logo, Executive leadership, Departments, Position titles, Key contacts, Revision No. & Date etc., and duly signed by the top management.
Contractor has valid ISO 9001:2015, ISO 14001:2015 & ISO 45001:2018. Ensure to comply with ADPHC-OSHAD System Framework, applicable code of practices, during the execution of work.

☐ Code A -Approved
☑ Code B - Approved with Comments
☐ Code C - Revise and Resubmit
☐ Code D - Rejected
☐ No Comments

27 April 23 RAMESH CH SETTY

Reviewed By	Mohamad Malkat dar	Date	PG/RS

Engineer's Comments

Reviewed By		Date	

RECEIVED 25 APR 2023

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the Contract requirements and specifications. Any changes from previous revisions of the submittal or contract documents, unless specifically highlighted are not necessarily reveiwed and hence not necessarily approved.

Received		Date	

GULF CONTRACT. LANDSCAPING

GCL PARSONS ALDAR PROJECTS

ALDAR PROJECTS
QUALITY PRE-QUALIFICATION SUBMITTAL

PROJECT	Abu Dhabi Island at Grade Cycle Network		
EMPLOYER	Aldar Projects	Date	26-Jan-2023
CONSULTANT	Parsons International Limited	Doc. Ref:	00235-GCL-GN-Z 00013
CONTRACTOR	Gulf Contracting & Landscaping LLC	Rev No:	P00
DISCIPLINE	Infrastructure Works		

DETAILS

SUB-CONTRACTOR	M/s. Falcon Middle East Contracting & General Maintenance – Sole Proprietorshi
JOB DESCRIPTION	For Electrical Works, Water Works, Chilled Water Works & Sewerage Works
ADDRESS	Mussafah – MW4, PO Box - 31979 Abu Dhabi, UAE
ATTACHMENTS	Please refer to the Index Page
COMMERCIAL REGISTER	Company License is attached
INCLUDED IN VENDOR LIST	YES ☐ NO ☐ (Vendor List is not available)
FINANCIAL STATUS	-
CURRENT PROJECT	List is attached
OTHERS (LIST ANY)	■ Company profile Organization chart ■ Trade License ■ ISO Certifications ■ Copies of previous project Approvals ■ List of current and completed projects for UAE/Region with photos □ Compliance statement □ Appreciation from Entities □ List of bankers □ Catalogue ■ Others (Quality & HSE Policy, EHS Questionna

ALD-OP-QM-PQP-FRM-00008 1 Rev

GCL PARSONS ALDAR PROJECTS

ALDAR PROJECTS
QUALITY PRE-QUALIFICATION SUBMITTAL

CONTRACTOR PROJECT MANAGER	SIGNATURE	DATE
NAME: Ihab Khalaf		26-Jan-2023
Received by Consultant	**SIGNATURE**	**DATE**
NAME:		

Recommendation by Consultant Representative:	STATUS
1. The M/S Falcon Middle East is conditionally approved based on supporting documents for ADDC- Electrical works only. 2. Refer comments depicted on the attached additional comment sheet for your reference.	□ Code A (Approved) ■ Code B (Approved as N □ Code C (Revise and Re □ Code D (Rejected) □ Code E (Information, R

Consultant/PMC Representative Name: MOHAMMAD SARDAR	Signature:	Date 03-02-2023	Stamp
Employer Representative Name:	Signature:	Date	Stamp
Received by Contractors Representative Name:	Signature:	Date	Stamp

Note: Checking and approval by PMC/Consultant shall not relieve the contractor of his obligation to perform the works in accordanc contract documents, requirements of safety and local authorities regulations.

ALD-OP-QM-PQP-FRM-00008 2 Rev:

GCL PARSONS ALDAR PROJECTS

ALDAR PROJECTS
QUALITY PRE-QUALIFICATION SUBMITTAL

CONTRACTOR PROJECT MANAGER	SIGNATURE	DATE
NAME: Ihab Khalaf		26-Jan-2023
Received by Consultant	**SIGNATURE**	**DATE**
NAME:		

Recommendation by Consultant Representative:	STATUS
1. The M/S Falcon Middle East is conditionally approved based on supporting documents for ADDC- Electrical works only. 2. Refer comments depicted on the attached additional comment sheet for your reference.	□ Code A (Approved) ■ Code B (Approved as N □ Code C (Revise and Re □ Code D (Rejected) □ Code E (Information, R

Consultant/PMC Representative Name: MOHAMMAD SARDAR	Signature:	Date 03-02-2023	Stamp
Employer Representative Name:	Signature:	Date	Stamp
Received by Contractors Representative Name:	Signature:	Date	Stamp

Note: Checking and approval by PMC/Consultant shall not relieve the contractor of his obligation to perform the works in accordanc contract documents, requirements of safety and local authorities regulations.

ALD-OP-QM-PQP-FRM-00008 2 Rev:

GCL PARSONS ALDAR PROJECTS

ALDAR PROJECTS
QUALITY PRE-QUALIFICATION SUBMITTAL

CONTRACTOR PROJECT MANAGER	SIGNATURE	DATE
NAME: Ihab Khalaf		02-Feb-2023
Received by Consultant	**SIGNATURE**	**DATE**
NAME:		

Recommendation by Consultant Representative:	STATUS
* Refer attached comment sheet for your compliance as per ADDC standards. * M/S - Maidana is acceptable for potable waterworks up o 400 dia.	□ Code A (Approved) ■ Code B (Approved as Noted) □ Code C (Revise and Resubmit) □ Code D (Rejected) □ Code E (Information, Record)

Consultant/PMC Representative Name: MOHAMMAD SARDAR	Signature:	Date 09-02-23	Stamp
Employer Representative Name:	Signature:	Date	Stamp
Received by Contractors Representative Name:	Signature:	Date	Stamp

Note: Checking and approval by PMC/Consultant shall not relieve the contractor of his obligation to perform the works in accordance with the contract documents, requirements of safety and local authorities regulations.

ALD-OP-QM-PQP-FRM-00008 2 Rev: 00

LETTER OF APPRECIATION

الشركة الصينية الهندسية للأنابيب النفطية المحدودة/ الشرق الأوسط
CHINA PETROLEUM PIPELINE ENGINEERING CO.,LTD. MIDDLE EAST

10-12-2024

Our Ref.: CPP-ME-VAL-2024-0132
China Petroleum Pipeline Engineering Company Limited - Middle East

Attn: Falcon Middle East Contracting

Subject: Letter of Appreciation to Vendor for Supporting During the Bid

Dear Sir/Madam,

Greetings of the Day!

We, China Petroleum Pipeline Engineering Company Limited – Middle East, would like to take this opportunity to express our sincere gratitude for your invaluable support throughout this year's bidding process. Your unwavering commitment to delivering high-quality services and exceptional efforts in meeting our requirements have been instrumental in helping us prepare and submit a competitive bid.

Your professionalism, dedication, and prompt response were commendable. Thank you once again for being a reliable and trusted partner during this critical phase.

We look forward to achieving even greater success together and hope to continue receiving your support for future projects. It is our firm belief that our long-term partnership will continue to thrive and bring mutual growth.

Yours faithfully,

Luis Yin/尹党强
Head of Procurement CPP MDE

ريم للتطوير
REEM DEVELOPERS

Our Ref.: L-MH-RD-C67-C68-2025-043280
Date : 15 September 2025

TAQA Distribution Co.
P.O. Box 219,
Abu Dhabi, UAE.

Project : Relocation of Existing TAQA Distribution (ADDC) Potable Water Assets Currently situated within or in Conflict with the Project Plot Boundary for Rawdhat Plots E48-C67 & C68, Abu Dhabi

Subject : Appointment of Contractor

Dear Sir,

We are writing to inform your esteemed office that M/s Reem Developers - Sole Proprietorship LLC has appointed M/s Falcon Middle East Contracting and General Maintenance as the contractor for the above project located at Rawdhat Plots E-48-C67 & C68, Abu Dhabi.

Thanks

Yours faithfully,

ريم للتطوير
REEM DEVELOPERS L.L.C

Cheah Ming Foo
Executive Director

9

MODON

PURCHASE ORDER

VENDOR DETAILS		PO DETAILS	
Contractor:	Falcon Middle East Contracting and General Maintenance – Sole Proprietorship L.L.C	Date :	23 June 2025
Attn:	Mr. Mohammed Ahmed	PO Ref.	PO-RD-TP-C67C68-2025-037
Add:	P.O. Box 31979, M-45, Musaffah, Abu Dhabi, UAE	RFP Ref. :	001010-MOD-BID-LT-MAH-588 dated 2 May 2025
Tel/ Fax:	0502133783	Proposal Ref :	FAL0575.1-2025 dated 23-6-2025

Project: Rawdhat Plots E48-C67 & C68

Subject: Relocation of existing live TAQA Distribution (ADDC) potable water assets currently situated within or in conflict with the project plot boundary.

Dear Sir,

With reference to the above subject, we hereby confirm placing the purchase order (as per the detailed below)

Sl. No.	Item Description	Unit	Quantity	Unit Rate in AED (Excl. VAT)	Total Price in AED
	Scope of Service				
A	**Preliminaries**				
1	Site survey and coordination with TAQA & authorities	LS	1	9,025.00	9,025.00
2	Preparation of Drawings or any related documents required for approvals and Authority Approvals including the fees.	LS	1	13,775.00	13,775.00
3	Traffic management plan	LS	1	23,750.00	23,750.00
4	Utility detection and trial pits	LS	1	9,025.00	9,025.00
B	**Supply, Installation and Civil Works as per site requirements.**				
5	**Pipeline Installation**	LM	110	1400	154,000.00
5.1	Excavation,Dewatering, levelling, Compaction and backfilling as per site requirements.				
5.2	Removal and Reinstatement of Interlock as per site requirement.				
5.3	Supply and Installation of DN400mm D.I pipes- 110 Mtrs.				
5.4	Supply and installation of Corrosion Protection material as per TAQA standards				
5.5	Bedding and compaction as per TAQA standards.				
6	**Pipe fittings and Thrust Blocks**	LS	1	62,320.00	62,320.00
6.1	Supply and Installation of DN400mm D.I 45Deg Elbows- 6 Nos				
6.2	Supply and Installation of DN400mm D.I Tee- 1 No				
6.3	Construction & Installation of Thrust Blocks for 45Deg elbows and Tee.				
7	**DN400mm Gate Valve Chamber**	Nos	2	56,525.00	113,050.00
7.1	Excavation,Dewatering, Levelling and Backfilling as per site requirement.				
7.2	Construction of DN400mm Gate Valve Chamber as per TAQA standards.				
7.3	Supply and Installation of DN400mm Gate Valve Chamber fittings as per TAQA standards.				
7.4	Supply and Installation of Gate Valve Chamber Accessories as per TAQA standards.				

MODON

8	**DN100mm Pillar Type Fire Hydrant**	Nos	1	14,500.00	14,500.00
8.1	Excavation, Dewatering, Levelling and backfilling as per site requirements.				
8.2	Supply and Installation of DN100mm D.I Pillar Type Fire Hydrant with accessories as per TAQA standards.				
8.3	Construction of foundation for fire hydrant as per TAQA standards.				
8.4	Supply and Installation of Sign post and barriers for fire hydrant				
9	**Testing and Pipe Commissioning**	LS	1	11,875.00	11,875.00
9.1	Pressure test, disinfection test and flushing of pipeline as per TAQA standards				
9.2	Chemical and microbiological test reports from approved third party lab.				
10	Demolition of Existing Butterfly Valve Chamber, Control Valve Chamber, House Connection Chamber, Gate Valve Chamber and disposal as per site requirement.	LS	1	33,250.00	33,250.00
C	**Existing Pipeline Works (Shutdown, cutting, and removal of existing pipeline)**				
11	**Shutdown and Tie in Connection**	LS	1	37,525.00	37,525.00
11.1	Supply of DN400mm D.I pipes and fittings for Tie in connection as per TAQA standard.				
11.2	Tie-in connection with Existing DN400mm D.I pipeline as per TAQA standards. (3 Locations)				
12	Removal and handing over of exhumed material to TAQA.	LS	1	17,955.00	17,955.00
D	**Miscellaneous & Contingencies**				
13	Safety measures, signage, and temporary works	LS	1	13,775.00	13,775.00
E	**Provisional Sum**				
14	**Construction of Road Crossing Duct Works:**	PS	1	50,000.00	50,000.00
14.1	Excavation, levelling and backfilling as per site requirement.				
14.2	Supply and Installation of 800mm GRP pipe as per site requirement.				
14.3	Construction of Road Crossing Duct as per TAQA standards and specifications.				
15	Removal & Reinstatement of Asphalt Area- (only if Asphalt area is affected)	PS	1	30,000.00	30,000.00
16	TAQA Supervision Fees	PS	1	100,000.00	100,000.00

Note :

Services Commencement Date: Immediately upon issuance of signed Purchase Order

Services Completion Date: 90 days from receiving TAQA approvals

	Sub Total		**AED**	**693,825.00**
	VAT	**5%**	**AED**	**34,691.25**
	Contract Price		**AED**	**728,516.25**

Legend :# LM-linear meter, # LS- Lump Sum, # Nos -Number of Units ,# PS-Provisional Sum.

MODON

Attachments:

1) APPENDIX 1: PURCHASE ORDER TERMS & CONDITIONS

2) Performance bond (if applicable) should be provided.

This is to confirms our agreement to your proposal, subject to the terms & conditions enclosed in appendix 1.

Please do the necessary arrangement for the works execution & completion as required. The copy of the delivery / work order note should be submitted to the below contact.

Contact Person: **Tan Choon Wiew**
Email: [redacted]

Signed for and on behalf of	Modon's stamp
Modon Properties PJSC By: Signed by: 09401876SCC7497 Name : Ibrahim Al Maghribi Position: Chief Executive Officer -MRL	MODON Date : 18-Jul-25

ACCEPTANCE CONFIRMATION STATEMENT

The undersigned hereby acknowledges receipt of the PO ref :PO-RD-TP-C67C68-2025-037 dated 24 June 2025 and agrees to the terms and conditions contained therein.

We, the Supplier, warrant that the signatory as identified below has been vested with the authority to sign for and on its behalf.

Vendor	Vendor's stamp
Vendor **Falcon Middle East Contracting and General Maintenance – Sole Proprietorship L.L.C** By: Authorised Signatory Name: Mohammad Al Sharif Position: General Manager	FALCON Abu Dhabi - U.A.E. Falcon Middle East Cont. & Gen. Maint. L.L.C Date : 30/7/2025

Initial JT Initial JH Initial MN Initial AA

MODON

APPENDIX 1: The following Terms and Conditions are an integral part of the Purchase Order (PO):

A **Order acknowledgement:**

The Vendor shall acknowledge this PO within three (3) working days of receipt. The Vendor shall confirm its acceptance by signing (by the Vendor's authorized signatory) and stamping the PO and sending the original signed copy back to Modon Properties PJSC ("the Buyer") no later than three (3) working days from the receipt thereof.
Failing the above, the PO terms and conditions shall be considered as totally and unconditionally accepted by the Vendor and shall not release the Vendor from its obligations.

B **Payment terms:**

Payment terms shall be as per the duration stipulated in the PO following the receipt of the correct and complete or partial delivery of goods and services.
Payment shall be made in full within thirty (30) days upon completion of the work and submission of the invoice.

C **Tax Invoice:**

The Tax Invoice shall be submitted to the Finance Department of the Buyer in the format below.

1 Document heading to read as "TAX INVOICE"

2 **The Buyer's details to be clearly identified and information to be enumerated as follows:**
a. Modon Properties PJSC
b. Attention: Finance Department
c. PO Box 26866 - Abu Dhabi, UAE
d. Tel. no.: +971 (2) 204 7652
e. Tax Registration Number: 100576434300003

3 **Vendor details to be identified and information to be enumerated as follows:**
a. Vendor Name
b. Address
c. Tel. no
d. Email
e. Tax Registration Number

4 **Goods and services supplied should be identified and information to be enumerated as follows:**
a. Description of goods and services supplied
b. Unit price, quantity or volume and amount due for each good or service.
c. The amount of discount offered for each good or service, if applicable.
d. The date and duration when the goods and services were provided.

5 Tax Rate of 5% to be showed separately against the total amount.

6 Invoice to be referenced to the Contract/ Purchase Order.

7 Bank details of The Vendor for payment instructions.

D Conformity certificate:

For this PO, the Vendor shall submit, along with the goods and services delivery, a conformity certificate from the manufacturer.

E **Performance Bond (if applicable):**

Vendor should provide within ten (10) days from the date of PO, if applicable, a performance security in the form of bank guarantee from a local bank in the UAE, equal to ten percent (10%) of the PO value strictly in accordance with the Buyer's standard format. A template of the Performance Bond form is attached (if applicable) to comply with.

F **Delivery:**

1 Upon delivery of the goods and services, the Vendor must give the Buyer a delivery note in sufficient detail to enable the Buyer to check the Goods and services. Even though the Buyer may sign for the receipt of the goods and services, this does not mean that the Buyer has accepted the quality or quantity of the said goods and services. If the goods and services are not in accordance with the approved PO, the Buyer can reject them, not accept the delivery and not pay for them until the Vendor comply with the PO.

2 Partial delivery is ONLY acceptable if it is explicitly stated in the PO.

Initial JT Initial JH Initial MN Initial AA

MODON

3	In the event of delay in delivery beyond the agreed delivery date, the Vendor shall pay by way of liquidated damages an amount calculated at one percent (1%) per week or pro-rated amount for part of a week thereafter subject to a maximum of five percent (5%) of the price of the delayed quantity or item.
G	**Other Terms and Conditions:**
1	The Vendor must perform its obligations in a professional and workmanship like manner and shall exhibit all the reasonable skill, care and diligence expected of a similarly experienced vendor in the market.
2	The Vendor must have all the necessary licenses and consents. The Vendor will engage, at its own cost, any required personnel. The Vendor must comply with all applicable laws, rules, regulations and codes of practice. The Vendor shall repair/correct (or replace, if repair and or correction is not possible), any defective goods and services that is brought to its attention during within the Warranty Period (if any).
3	The Vendor must not assign any of their rights under these terms or subcontract the supply of the goods and services without Modon's prior written approval. The Vendor will remain fully responsible to the Byer for any subcontracted part of the supply of the goods and services
4	If the Vendor gives or offers (directly or indirectly), to any Buyer's personnel, any bribe, gift, gratuity, commission, or other thing of value, as an inducement or reward in relation to the transaction and/or PO, the Buyer can terminate this PO immediately by written notice to the Vendor and the Vendor will be blacklisted accordingly.
5	If The Vendor become bankrupt or insolvent, have an administrator or other controller appointed, the Buyer can terminate this PO immediately by written notice to the Vendor
6	In the event the Buyer has made any advance payment for goods and services not delivered at the date of termination of the PO, then the Vendor shall refund such advance payments back to the Buyer within seven (7) working days of the date of termination the PO.
7	The PO is governed by the laws of the Emirate of Abu Dhabi and the federal laws of the United Arab Emirates, and the Vendor and Buyer hereby submit to the exclusive jurisdiction of the courts of Abu Dhabi.

CONFIDENTIALITY NOTE: This facsimile is intended only for the person or entity to which it is addressed and may contain information that is privileged, confidential, or otherwise protected from disclosure. Dissemination, distribution, or copying of this facsimile or the information herein by anyone other than the intended recipient is prohibited. If you have received this facsimile in error, please notify us immediately by telephone or facsimile. Thank you.

Initial Initial Initial Initial

DEPARTMENT OF MUNICIPALITIES AND TRANSPORT
AL DHAFRAH REGION MUNICIPALITY

PARSONS

Contract No.:	**DRM/063/24 - Design and Construction of Main Line to Drain Stormwater for Existing Residential Basins in Zayed City - Phase 1**

Ref No: DMTC-PAR-DRM-063/24-DOC-QA/QC-PQ-0006 | **Rev:** 00 | **Date:** 04 October 2025

Specification Reference: ADQCC Specifications | **Drawing Reference:** Standard & IFC Drawings

■ Technical Data ☐ Test Reports ■ Manuals ☐ Investigation Reports ☐ Site Condition Reports ☐ Others

Description: – Pre-Qualification of Sub-Contractor for Electrical Works

Company/Laboratories: – Falcon Middle East General Contracting and Maintenance

Location: Madinat Zayed

CONTRACTOR'S CERTIFICATION:

Reviewed and approved for conformance with the contract documents by

Contractor Representative: Oct. 4, 2025 Date

Contractor: DMTC

ENGINEER'S REVIEW COMMENTS:	Action Code
STATUS - B - Approved except as Noted.	
Refer to attached engineer comments sheet and Final Approval subject to Client Approval.	B

ENGINEER'S REVIEW ACTION CODES:

A	☐ Approved	E	☐ Incomplete; Returned Without Review
B	☑ Approved as noted	AA	☐ For ADM Approval
C	☐ Revise & Resubmit	NA	☐ Approval Not Required
D	☐ Rejected	CN	☐ Cancelled

Eng. Mohamed Abdelmagid
Acting Resident Engineer

09/10/2025
(Signature) (Date)
Engineer's Representative

ATTACH ADDITIONAL SHEETS AS NECESSARY

PARSONS

REVIEW COMMENT ON TECHNICAL SUBMISSION

				Review Discipline	Received	Reviewed by	Date
Contract Number	DRM/063/24			☐ Civil	Ahmed	Abdalla	08/10/2025
Contract Title	Design and Construction of The Stormwater Mainline for The Existing Residential Basins in Zayed City -Phase 1.			Structural			
Contractor	Desert Man Transporting & Contracting - Sole Proprietorship LLC			Mechanical			
Consultant	Parsons International Limited			☒ Electrical			
Sub-Contractor/Supplier	Falcon Middle East General Contracting and Maintenance			Instrumentation			
Subject	Pre-Qualification of Sub-Contractor for Electrical Works			☐ Quality			
Contractor's Submittal/Letter Ref.	DMTC-PAR-DRM-063/24-DOC-QAQC-PQ-0006	Date	08-10-2025	Landscape			
				QS			

Doc/ No./Rev.	Description	Comment on Submission	Approval Code
	Pre-Qualification of Sub-Contractor for Electrical Works	This is the preliminary approval of M/S Falcon Middle East General Contracting and Maintenance for electrical works based on previous ADQC/TAQA approval. 2. The Scope of work of Subcontractor is limited to Electrical Works as per Project, client and specification requirements. 3. Contractor to ensure all the procedure shall be strictly followed as per DCC, Shop drawings, contract General conditions, Clients and Authorities requirements and the project specification. 4. Contractor is solely responsible for Permits and NOCs from authorities. 5. Work shall be carried out as per project specification and approved method statement. 7. Suppliers and Manufacturers shall be provided as per Relevant Authority's requirements. 8. QHSE Policy and all QHSE Procedure shall be strictly implemented at site meet authority requirements. 9. The Life Insurance for workers need to be always updated, and contractor and subcontractor will be responsible for HSE violation, Accident, or incident during work execution. 10. The Life Insurance for workers need to be always updated, and contractor and subcontractor will be responsible for HSE violation, Accident, or incident during work execution. 13. OV for the staff, contract documents to be provided. 12. Reference to the conditions of the contract, the approval does not relieve the Contractor from any of his responsibilities, duties, and obligations under the Contract. 13. Final Approval Validated to relevant authorities and Client Approval.	B

A: Approved subject to the contract requirements. B: Approved subject to the corrections shown and the contract requirements.
C: Revise & resubmit disapproved until completion of corrections. D: Rejected. E: Incomplete submittals return without complete review.

☐/☐/2025

SUB-CONTRACTOR PREQUALIFICATION SUBMITTAL - SCPS

Part A: Project Information:			
Project Name	Masdar City Infrastructure Project	PQN. Ref. No	LD737-MCIP-GCL-PQ-PW-0021-01
Employer	Masdar City Services LLC		
Employer Rep.	Mubadala	Date of Submission	14-Feb-2026
PMC / Consultant	AECOM Middle East Ltd.	SCPS Submitted By	GCL
Contractor	Gulf Contracting & Landscaping	SCPS Submitted To	AECOM

Part B: Sub-Contractor Discipline:						
Related Discipline	☐	Civil	☒	Utilities	☐	Electrical
	☐	Landscape	☐	Others (Specify)		

Part C: Sub-Contractor Details:							
Item Description	Details						List of Attachments (Tick all provided attachments)
Name	Falcon Middle East General Contracting						☒ Scope of Works ☒ Contract Documents (Dwg, BOQ & Spec) ☒ Valid Membership of Chamber of Commerce. ☒ ISO Certifications ☒ Organization chart of Sub-Contractor ☒ Previous work's approvals ☒ List of Total equipment & manpower ☒ Total No. of projects executing presently. ☒ List of manpower dedicated for this contract ☒ List of equipment dedicated for this contract ☒ CVs of proposed Engineers and Skilled Staff ☒ Project Quality Assurance Plan / Method Statement ☒ Satisfactory completion certificate of previous project /s ☒ Vendor List ☒ Other:
Construction Activity/ Trade	Subcontractor for Potable water work						
Overall Experience	17 Years						
Experience Related to the Project	17 Years						
Sub-Contractor/ Supplier mentioned in Vendor List?	☒	Yes	☐	No	☐	N/A	
Sub-Contractor's Address/ Location	MW4 – Plot 100 P.O. Box 29351, Abu Dhabi – U.A.E.						
Contact Person	Mr. Baha						
Mobile Number	+971 56 914 8009						
Other Remarks	TAQA Distribution - PIPELINE CONNECTIONS, RELOCATIONS & MODIFICATIONS & TIE- INS UP TO DN 400mm						

Contractor's Review:

"We confirm that the above-mentioned Subcontractor possesses all the equipment necessary to perform his job satisfactorily in accordance with the requirement of Contract Documents & the information given above is authentic"

	Sub-Contractor	Main Contractor	QA/QC	HSE	Project Manager
Name	Mr. Baha	Gulf Contracting & Landscaping LLC	Akhil Unnikrishnan	Muhammad Sajid Usman	Ihab Khalaf
Signature					
Date	14.02.26		14.02.26	14.02.26	14.02.26

Part D: Employer/ Engineer Review and Approval[1]:				
Employer/ Engineer's Comments	On the basis of proposed Sub-contractor's are qualified in TAQA Distribution approved sub-contractor list Ref 99472507 and approved from authority previously in various projects, we have no objection, Subject to the following comments: The propsoed sub-contractor only for OS49 scope of works & TAQA Distribution - PIPELINE CONNECTIONS, RELOCATIONS & MODIFICATIONS & TIE- INS UP TO DN 400mm only. For phase - 1 DI 800mm dia pipe lines contractor should submit separate submittal for Engineers review and approval. 1. Execution methodology procedures, shop drawings, material submittal and draft warrant for the work shall be submitted prior to execution of the work. 2. Approval subject to full compliance with the project particular specification, contract documents and concern authority standard requirements. 3. The Contractor shall obtain all other permits and licenses such as are required to undertake the works and shall provide copies to the Engineer. 4. Ensure strict adherence to the HSE requirements through out the scope of work execution. 5. Approval shall in no way relieve the Contractor from any of their obligations, duties and responsibilities under their contract to ensure compliance with contract specifications and approved shop drawings.			
Employer/ Engineer Approval	☐	A: Approved	■	B: Approved with Comments
	☐	C: Revise & resubmit	☐	D: Rejected

Employer/ Engineer Approval:		
	For Consultant	For Client
Name	Suresh Moorthy	
Designation		
Signature		
Date	24/2/2026	

8. Projects

List of Ongoing Projects with Other Clients

SN	Project Name & scope	Client Name and Location	Start Date	End Date	Project Value	**Status** (Execution, Completed)	**Role** (Main Contractor, Subcontractor)
1	J871 Masdar City InfrastructureJ871 Masdar City Infrastructure- Potable water networks up to 600mm	Gulf Contracting and Landscaping & Masdar	2026	2027	12,441,470.70	Execution	Subcontractor
2	Rawdhat Plots E48-C67 & C68 water network relocation	MODON	2025	2026	693,825.00	Execution	Main Contractor
3	Construction of 22kv cable networks and installation of 22kV package units and Street light network installation Bloom living zayed city	Agility	2025	2027	7,899,003.00	Execution	Subcontractor
4	NPC-TROJAN -ETIHAD RAILNPC - TROJAN-ETIHAD RAIL-P2216 - ADDC/TAQA HV networks relocation and modification works	NPC-TROJAN - ETIHAD RAIL-Abu Dhabi	2024	2026	6,712,418.00	Execution	Subcontractor
5	NPC -TROJAN-ETIHAD RAIL-P2216 ADDC/TAQA Potable water networks relocation and modification works	NPC-TROJAN - ETIHAD	2024	2026	3,239,600.00	Execution	Subcontractor
6	NPC -TROJAN-ETIHAD RAIL-P2216 street Light networks relocation and modification works	NPC	2024	2026	2,869,605.00	Execution	Subcontractor
7	NPC -TROJAN-ETIHAD RAIL-P2216 irrigation networks relocation and modification works	NPC -TROJAN-ETIHAD RAIL-P2216 irrigation networks relocation and	2024	2026	5,365,600.00	Execution	Subcontractor
8	791 Abu Dhabi Island Grade Cycle Network Modifications & relocation of networks: storm water potable water electrical networks	Gulf Contracting and Landscaping-Abu Dhabi	2024	2026	6,883,411.10	Execution	Main Contractor
9	Diversion of OHL to underground cables Dismantling, Supply & Installation of gantries, FOCWORKS, Supply & Installation of 33 KV VMS/HMS	UPTECH Gulf Engineering	2026	2027	224,600.00	Execution	Subcontractor
10	Design and construction of Main line to drain stormwater for existing Residential Basin in Zayed City - Phase 1	DesertMan	2025	2026	360,000.00	Execution	Subcontractor
11	Infrastructure works in Kizad Area B1 Phase 1A	Saif bin Darwish Co.L.L.C	2025	2026	165,350.00	Execution	Subcontractor

List of Major Projects Completed with Other Clients

SN	Project Name & scope	Client Name and Location	Start Date	End Date	Project Value	**Status** (Execution, Completed)	**Role** (Main Contractor, Subcontractor)
1	Design & Construction of Electrical Substation, supply of electrical equipment, laying of electrical cables & energization	MODON	2024	2025	1,781,050.00	Completed	Main Contractor
2	Installation, Testing and Commissioning of Electrical Equipments for 11/0.4KV Precast Distribution Substation as per TAQA/ADDC Standard Specifications	Combined Group Contracting-Abu Dhabi	2023	2024	382,934.00	Completed	Subcontractor
3	ABU DHABI POLICE MEDICAL CENTER Supply & installation of HV Equipment and testing and commissioning of the Distribution Substation	A&M international	2024	2025	867,009.50	Completed	Subcontractor
4	Electrical Work for Mina Plant	PIONEER READYMIX MANUFACTURE	2023	2024	559,635.00	Completed	Subcontractor
5	11KV Cable laying works	Elrace	2023	2024	1,203,870.00	Completed	Subcontractor
6	Temporary Electricity Connection works RBW6-15 – Al RAHA BEACH, ABU DHABI	TIGER group	2022	2023	479,225.00	Completed	Subcontractor
7	Supply & Installatin, Testing & Commissioning and Handing over of HV equipment's	AL FIRAS	2022	2023	1,180,000.00	Completed	Subcontractor
8	Mina Zayed fisherman Wharf Phase 1 B	Gulf Contracting and Landscaping & Masdar	2023	2024	1,709,282.00	Completed	Subcontractor
9	Saif Bin Darwish Testing of HV equipments Riyad city South Phase-5 PROJECT	Saif bin Darwish Co.L.L.C	2025	2025	114,750.00	Completed	Subcontractor

List of Previous and Ongoing Projects with TAQA Distribution

SN	Project Name & scope	Client Name and Location	Start Date	End Date	Project Value	Status (Execution, Completed)	Role (Main Contractor, Subcontractor)
1	Contract : D-114841 Title : Construction of Extension of BAHPRY3 by 4th 33/11 kV, 20 MVA Transformers and 11kV Load transfer from BAHPRY3	TAQA Distribution - Abu Dhabi	20/05/2026	20 months	8,388,250.00	Execution	Main Contractor
2	Contract : D-114794 Title : Construction works for Load Transfer from SHLPRY3 to New AL Sader 132/11kV and provide power supply to 30 farms in Al Bahia	TAQA Distribution - Abu Dhabi	30/04/2026	30/01/2028	8,594,120.00	Execution	Main Contractor
3	D-111661/E Long Term Rate Agreement for Supply and Installation of Underground Cable, Electrical Distribution Equipment, OHL and allied works in Abu Dhabi, Central, Eastern and Western Region	TAQA Distribution - Abu Dhabi	31/05/2024	31/05/2027	21,229,878.83	Execution	Main Contractor
4	D-112044 Construction of Power supply to Delma Island Ezba's	TAQA Distribution - Abu Dhabi	02/10/2023	01/03/2024	789,811.00	Completed	Main Contractor
5	D-1108762 LTRA installation of underground cables, electrical distribution equipment, OHL, emergency and corrective maintenance and allied works in Abu Dhabi	AL Maidana /TAQA-D	2021	2023	5,000,000	Completed	Subcontractor
6	D-110549/A-LTRA for 11kV Network Reinforcement in ABU DHABI & ER	AL Maidana /TAQA-D	2022	2026	3,000,000	Execution	Subcontractor
7	D-110206 -2-Year LTRA for Condition Monitoring of Primary and Distribution Substations in Central and Eastern Regions - Adding Subcontractor	AL Maidana /TAQA-D	2023	2026	1,500,000	Execution	Subcontractor

FALCON MIDDLE EAST - ON GOING PROJECTS

NAME OF PROJECT	NAME OF CLIENT	PROJECT LOCATED / CITY	BRIEF DESCRIPTION OF PROJECT	VALUE OF THE PROJECT IN AED	DATE STARTED	Work Execution Status
Annual & Emergency Maintenance For WORKER VILLAGE S/S	Workers Village Real Estate LLC	Abu Dhabi - UAE	Handling completely Normal/Emergency maintenance services for (7 No's) 11KV Substations with all its contents (H.V. Panels, RMU's,Tr's,L.V. Panel) as per ADDC/TAQA/ADWEA standard & requirements.(Ref. the attached list of S/S and deatils)	168,000.00	08/May/25	OPEN
Supplying ADDC APPROVED Comptent person	PETROJET	Abu Dhabi - UAE	Supplying ADDC- approved competent person - FOR HDD CROSSING	150,000.00	04/May/25	OPEN
Plot No9 - water supply & Storm water works	AASA Middle East Contrcting Co L.L.C	Abu Dhabi - UAE	Engineering, supply, delivery to site, installation, obtain handover authoriy , warranty, maintenance, testing & commissioning and remedying of defects therein of External MEP & Infrastructure Works including necessary fittings, fixing accessories, civil works, and all necessary accessories and associated works, all complete as specified and as shown on tender documents & local authority requirements.	310,258.48	20/Apr/25	OPEN
MEDICAL PROJECT Supply RTU, FOTB, DMS& DC	A&M International General Contracting L.L.C	Abu Dhabi - UAE	Supply and Installation of FOTB as per ADDC/ADWEA/TAQA standards & specification	180,070.00	23/Feb/25	OPEN
Contract for Operation & Maintenance of Substations Location/ Workers Village Real Estate LLC. (a)	M/s. Al Raha Village Properties L.L.C	Abu Dhabi - UAE	operating and maintaining the substations and HV panels	189,000.00	05/Feb/25	OPEN
Residential Tower (C3-C4), Plot No: C3_C4 & Sector: W-5, Abu Dhabi- UAE. Appendix – A	GALAXY UNIVERSAL GENERAL CONTRACTING L.L.C.,	Abu Dhabi - UAE	Relocation of External Services to the Project (herein after referred to as Works Sub-contract),	485,000.00	04/Feb/25	OPEN
Supply and Installation of Meter cabinet and completion of Civil snag works	TAMAS	Abu Dhabi - UAE	Supply and Installation, Testing and Comissioning of 1 kV , 4C, 120 mm2 Aluminnium cable as per ADDC / ADWEA/ TAQA/ ITC standards and specifications	576,278.50	30/Jan/25	OPEN
Replacement of ADDC 33 KV OHL To UG Cable	UPTECH Gulf Engineering	Abu Dhabi - UAE	Dismantling, Supply&Installationofgantries, FOCWORKS, Supply & Insatallation of 33 KV VMS/HMS	1,130,500.00	20/Dec/24	OPEN
Electrical Works in Mina Station	ALAS EMIRATES READY MIX - SOLE PROPRIETORSHIP LLC	Abu Dhabi - UAE	Supply , installation, testing and commissioning of 11kv, TRM at substation	1,210,722.00	13/Dec/24	OPEN
Relocation of Existing undeground Utilities - SAN Campus	United Engineering Construction Company	Abu Dhabi - UAE	Electrical services, Portable water network, Telecommunication network	1,150,000.00	12/12/2024	OPEN
D-110780	Transdesert	Abu Dhabi - U.A.E	Supply,Installation, Testing& Commissioning of LV Cable Aluminum & ST Including All Civil Works For SMP Point & Hypo Plant	275,093.00	30/Sep/24	Open
P0637 - DMT - Roundabout Traffic Improvements	Noor Al Shara	Abu Dhabi - U.A.E	IRRIGATION WORKS- P0637 - DMT - Roundabout Traffic Improvements	291,679.00	16/Sep/24	Open
Electrical work in mortuary	ELRACE - SKMC	Abu Dhabi - U.A.E	Supply & Installation of 8 Way MDB 400Amp MCCB rating with different outgoing rating as per ADDC/ADWEA/TAQA standard & specifications.	461,000.00	13/Sep/24	Open
D-111661/E	ADDC	Abu Dhabi - UAE	Long Term Rate Agreement for Supply and Installation of Underground Cable, Electrical Distribution Equipment, OHL and allied works in Abu Dhabi Central & Eastern Region (LOT 1)	15,755,301.45	31/May/24	Open

FALCON MIDDLE EAST - ON GOING PROJECTS

NAME OF PROJECT	NAME OF CLIENT	PROJECT LOCATED / CITY	BRIEF DESCRIPTION OF PROJECT	VALUE OF THE PROJECT IN AED	DATE STARTED	Work Execution Status
Replacement of Recycled Water Existing Valves in Central, Eastern and Al Dhafra Regions - Isolation Valves)".	Transdesert	Abu Dhabi - UAE	SUPPLY OF ELECTRICAL MATERIALS AS PER ATTACHED BOQ	365,000.00	28/May/24	Open
CONTRACT NO. D-110780	Transdesert	Abu Dhabi - UAE	"CONSTRUCTION FOR EXPANSION OF THE NETWORK IN VARIOUS AREAS IN WESTERN REGIONS (AL DHAFRAH)".	215,000.00	27/May/24	Open
Construction, Supply and Installation of 22 KV-Electrical Substation for Wolfis Plot(TMP34) at Hudayriyat island	Modon	Abu Dhabi - UAE	Hudayriyat West Island/Design & Construction of Electrical Substation for Wolfis Plot(TMP34)	993,352.50	16/May/24	Open
IRRIGATION NETWORKS	NPC-TROJAN -ETIHAD RAIL	Abu Dhabi - UAE	PROJECT: CONTRACT NO. P2216, DESIGN AND BUILD OF STATION LINKS	5,365,600.00	28/Apr/24	Open
ABU DHABI POLICE MEDICAL CENTER PLOT: PI PIA P2 P3, SECTOR: E34 2, ABU DHABI	A&M International General Contracting L.L.C.	Abu Dhabi - U.A.E	Supply & Installation & Testing, Relay setting calculation as per ADDC standard & requirements. , Supply & Installation of Indoor / Outdoor Terminations for IIKV,3C,120/95 mm2 copper cable as per ADDC/DWENTAQA standard & specifications.	867,009.50	27/Apr/24	Open
POTABLE WATER NETWORKS - 9394 Water work In MBZ	National Projects and Construction - TROJAN	Abu Dhabi - UAE	CONTRACT NO. P2216, DESIGN AND BUILD OF STATION LINKS, EXPO DUBAI, UAE	3,239,600.00	05/Mar/24	Open
STREETLIGHTING WORKS	National Projects and Construction - TROJAN	Abu Dhabi - UAE	CONTRACT NO. P2216, DESIGN AND BUILD OF STATION LINKS, EXPO DUBAI, UAE	3,239,600.00	05/Mar/24	Open
ADDC ELECTRICAL NETWORK	National Projects and Construction - TROJAN	Abu Dhabi - UAE	PROJECT: CONTRACT NO. P2216, DESIGN AND BUILD OF STATION LINKS, EXPO DUBAI, UAE	6,712,418.00	29/Feb/24	Open
791 Abu Dhabi Island Grade Cycle Network	Gulf Contracting and Landscaping	Abu Dhabi - UAE	Storm, Potable Water, Chilled Water & Electrical Woks	6,883,411.10	09/Feb/23	Open
Relocation of Existing ADDC 33KV+FOC Cables at MBZ Station Area	NPC-TROJAN -ETIHAD RAIL	Abu Dhabi - UAE	iring of Subconsultant Approved from (ADDC/ADWEA), rial Pit , Excavation , Sand Surrounding , Supply and install 33KV ADDC Power Cables (4Nos) + FOC Cable (2Nos) , Relocation of FOC Manholes , Installation of Cable Tiles and Warning Tape, Construction of Fiber Optic Cable Chamber with Complete Accessories as per Project /ADDC requirement.	545,000.00	16/Jan/23	Open

FALCON MIDDLE EAST - MAJOR COMPLETED PROJECTS

NAME OF PROJECT	NAME OF CLIENT	PROJECT LOCATED / CITY	BRIEF DESCRIPTION OF PROJECT	VALUE OF THE PROJECT IN AED	DATE STARTED	Work Execution Status
ROUNDABOUT -1: Ruwis Area ,Along jabal al thana Road	KOREV Construction & Gen Contracting LLC	Abu Dhabi - UAE	Section 8 -Water Work . Section 8- Future DUCT WORKs	670062.75	30/Apr/24	Workdone
P0554 - ADM - Improvment Intersection (Quick Wins)	Noor Al Sahara	Abu Dhabi - UAE	MISCELLANEOUS WATER WORKSRelocate existing ADDC flow meter & chamber for RCW , MISCELLANEOUS WATER WORKSRelocate water main -200mm diameter	170000	27/Mar/24	Workdone
33KV Work In BuHasa Project	Al FAHAD Electricity System	Abu Dhabi - UAE	33KV ohl Works	350800	25/Sep/23	Workdone
D-112044 - Construction of Power supply to Delma Island Ezba's	ADDC	Abu Dhabi - UAE	Power Supply Works	789811	19/Sep/23	Workdone
Riyadh City South Phase 5 - Infrastructure and Streetscape	Saif Bin Darwish	Abu Dhabi - U.A.E	Operation & Maintenance of 22kv network	575800	08/Aug/23	Workdone
Water Load Upgrade Project Crown Paper Mill Factory.	CROWN PAPER MILL	Abu Dhabi- UAE	Load Upgration work	181597.5	28/Jul/23	Workdone
Supply, installation, testing and commissioning of 400 mm2 11 KV at OSC in SKMC	El Race	Abu Dhabi - U.A.E	11KV Cable layng works	1203870	26/Jun/23	Workdone
Temporary Electrical Connection In 96+2 VILLAS IN QASR AL JURF	AL FIRAS	Abu Dhabi - U.A.E	Electrical Connection works	265890	23/Jun/23	Workdone
Riyadh City South Phase 5 - Infrastructure and Streetscape	Saif Bin Darwish	Abu Dhabi - U.A.E	Testing and Commisioning of Equipments	297460	20/Jun/23	Workdone

FALCON MIDDLE EAST - MAJOR COMPLETED PROJECTS

NAME OF PROJECT	NAME OF CLIENT	PROJECT LOCATED / CITY	BRIEF DESCRIPTION OF PROJECT	VALUE OF THE PROJECT IN AED	DATE STARTED	Work Execution Status
Electrical Works inside Distribution Substations (C048A) Internal Roads & Infrastructure for New Lands at Al Shahama	Combined Group Contracting	Abu Dhabi - U.A.E	Installation, Testing and Commissioning of Electrical Equipments for 11/0.4KV Precast Distribution Substation as per TAQA/ADDC Standard Specifications	382934	25/May/23	Workdone
Exterior Lights & Light Pole Works for Tel Moraab Cycle Track	ISTANBUL ELEC.WARE TRDG	Abu Dhabi-UAE	Istallation of Streel Light Works	677235	18/May/23	Workdone
Relocation Of Water Services In Al Muroor	Al Ahd General Contracting	Abu Dhabi - UAE	Relocation Of 200MM DI Water Services In Al Muroor E43 P7	145000	13/Apr/23	Workdone
Termination Installation - Riyadh City	VERGER DELPORTE	Abu Dhabi - UAE	Installation of 22kv & LV Termination Works	296900	03/Mar/23	Workdone
Recycle water irrigation Relocaiton	King Road	Abu Dhabi - UAE	360-P273-Irrigation Relocation Works King Road to Sub Contractor	371450	01/Feb/23	Workdone
Electrical Work for Mina Plant	PIONEER READYMIX MANUFACTURE	Abu Dhabi - UAE	Temperory Electrical Connection Work	559635	04/Jan/23	Workdone
Removal and Installation of Utilities in Cordoba (Phase 1) living at Bloom Living, Zayed City, Abu Dhabi	EDRAFOR EMIRATES	Abu Dhabi - UAE	Removal and Installation of Utilities for Water	513900	17/Dec/22	Workdone
Removal and Installation of Utilities in Cordoba (Phase 1) living at Bloom Living, Zayed City, Abu Dhabi	EDRAFOR EMIRATES	Abu Dhabi - UAE	Removal and Installation of Utilities for Electrical	146453.4	17/Dec/22	Workdone
Temporary Electricity Connection works RBW6-15 – Al RAHA BEACH, ABU DHABI KHOR ALRAHA PROJECT – P 265 – IMKAN 15	TIGER CONTRACTING COMPANY	Abu Dhabi - UAE	Temporary Power Works	479225	08/Dec/22	Workdone

FALCON MIDDLE EAST - MAJOR COMPLETED PROJECTS

NAME OF PROJECT	NAME OF CLIENT	PROJECT LOCATED / CITY	BRIEF DESCRIPTION OF PROJECT	VALUE OF THE PROJECT IN AED	DATE STARTED	Work Execution Status
Zayed City Water Supply Main.(LV Network, Feeder Pillars, Power Connection for SMP & GRP Shelter Complete Works).	CGC (Combined Group Contracting)	Abu Dhabi - UAE	Design, Construction, Completion and Maintenance of Remaining Works of Zayed City Water Supply Main.	651502	25/Nov/22	Workdone
NAS Al Reem	Al Hashim Contracting	Abu Dhabi - UAE	Full Liasing & coordination with ADDC to get WO & work permit as per requirements.	195500	24/Nov/22	Workdone
Relocation Project E43-P# P4	TDE Contracting	Abu Dhabi - UAE	Relocation of Electrical Services in E-43-P # P4.	148491	20/Nov/22	Workdone
ADNEC Recidences	Al Firas	Abu Dhabi - UAE	Supply & Installatin, Testing & Commissioning and Handing over of HV Panel Material submitted for Consultant Approval	1180000	26/Oct/22	Workdone
Al Watba (Electrical work for tunnel boring machine	Advatek Engineering & Contracting	Abu Dhabi - UAE	FME\F-117 Advatek Aggrement.pdf	161905	07/Jun/22	Workdone
Temporary Connection (Khalifa-A C20)	Al Tharwaniah	Abu Dhabi - UAE	FME\F-115 LPO-ATBC-304-2022 (P 559 ADCE) -Temporary Power.pdf	162751.05	03/Jun/22	Workdone
Alkhatim Farm (FIC-FARM-1054) LPO-1	Orient house for development and construction Co. LLC.	Abu Dhabi - UAE	FME\F-118 LPO - FALCON - 01 Orient House.pdf	154342.65	26/May/22	Workdone
Al Khatim Farm (FIC-FARM-1054)	Orient house for development and construction Co. LLC.	Abu Dhabi - UAE	FME\F-114 LPO-FALCON.pdf	215064.15	19/May/22	Workdone
Relocation of water pipeline (Stage-1) (E11, C23) (DPO-7192REV)	Al Hashim Contracting	Abu Dhabi - UAE	Relocation of water pipeline (Stage-1) (E11, C23) (DPO-7192REV)	139000	23/Mar/22	Workdone
Miscellaneous Electrical Works for Muneera Al Mansoori -ADCE 1912 - Abu Dhabi	Al Hashim Contracting	Abu Dhabi - UAE	Supply & Installation & Testing of normal type complete, earthing system for H.V. & GMT as per ADDC standard & specifications, approval & Full Coordination with ADDC including required load, under taking letter to issue work order & competent person	210, 000.00	20/Feb/22	Workdone
33KV LATTICE STEEL Overhead Lines Work - EPC for ASAB SIWAP EOR Pilot Project- ADNOC Onshore	MMEC Mannesmann LLC	Abu Dhabi - U.A.E	CONstruction of ohl WORKS	8260350		Workdone
Variataion for Supply, installation, testing and commissioning of 400 mm2 11 KV at OSC in SKMC	El Race	Abu Dhabi - UAE	11KV Cable layng works	794000		Workdone

9. Tools and Equipment's

LIST OF TOOLS AND EQUIPMET

SN	Tools Description	QTY
	Test Equipment	
1	Hi Pot Test 100 KV	1
2	Digital TCOM cable system multimeter SN TG 3422 Calibration up to 23-02-2012	1
3	Line Locator Receiver - RIDGID	1
4	Cable VLF HV Kit	1
5	Insulation Resistance Tester and test voltages of up to 5KV Model Megger	1
6	Oil Testing Kit	1
7	Primary Injection Kit	1
8	Secondary Injection Kit	1
9	Contact Resistance Meter	1
10	Ductor	1
11	Mgger	3
12	High Voltage Test Kit	9
13	Sheath Fault Locator	1
14	Electronic Time Interval Meter	1
15	HVAAC Test Kit (100kV)	1
16	Auto Transformer	1
17	Grip-on Ammeter	3
18	Digital Multimeter	6
19	LCR Meter	1
20	Soil Thermal Resistivity Test Kit (KD2)	1

LIST OF TOOLS AND EQUIPMET

	21	Hunidity Meter	4
	22	Analog Multimeter	1
	23	Phase Angle Tester	1
	24	Phase Rotation Meter	1
	25	Earth Resistance Meter	1
	26	Analog Meter	4
	27	Digital Pressure Calibrator	2
	28	Tool kit for Cable Jointers-Standard	4
	29	Battery operated hydraulic crimping tool 130kN-H/35mm for dies series 130 up to 300mm2 with case	2
	30	Hex Compression Dies Din Cu 50/Al 35mm2	2
	31	Hex Compression Dies Din Cu 70/Al 50mm2	2
	32	Hex Compression Dies Din Cu 95/Al 50mm2	2
	33	Hex Compression Dies Din Cu 120/Al 50mm2	2
	34	Hex Compression Dies Din Cu 150/Al 95-120mm2	2
	35	Hex Compression Dies Din Cu 185/Al 150mm2	2
	36	Hex Compression Dies Din Cu 240	2
	37	Hex Compression Dies Din Cu 300	2
	38	Pulling Hoist System ..or pulling and lifting	2
	39	Battery Driver Drill + Charging + One Battery	2
	40	Electrical cable cutter 220 V	2
	41	Shrink Torch Diam. 40mm with 5m Hose	2
	42	Socket drivers for hexagon screws or socket a spanner from 10 up to 32mm	2 sets
	43	Torque spanner big	1
	44	Torque spanner small	1
	45	Makita Heat Gun 100C to 600 C 2000W 230 C	2
	46	ASI85 – Battery Operated Hydraulic Cutting Tool	1

LIST OF TOOLS AND EQUIPMET

21	**Humidity Meter**	4
22	Analog Multimeter	1
23	Phase Angle Tester	1
24	Phase Rotation Meter	1
25	Earth Resistance Meter	1
26	Analog Meter	4
27	Digital Pressure Calibrator	2
28	Tool kit for Cable Jointers-Standard	4
29	Battery operated hydraulic crimping tool 130kN-H/35mm for dies series 130 up to 300mm2 with case	2
30	Hex Compression Dies Din Cu 50/Al 35mm2	2
31	Hex Compression Dies Din Cu 70/Al 50mm2	2
32	Hex Compression Dies Din Cu 95/Al 50mm2	2
33	Hex Compression Dies Din Cu 120/Al 50mm2	2
34	Hex Compression Dies Din Cu 150/Al 95-120mm2	2
35	Hex Compression Dies Din Cu 185/Al 150mm2	2
36	Hex Compression Dies Din Cu 240	2
37	Hex Compression Dies Din Cu 300	2
38	Pulling Hoist System ..or pulling and lifting	2
39	Battery Driver Drill + Charging + One Battery	2
40	Electrical cable cutter 220 V	2
41	Shrink Torch Diam. 40mm with 5m Hose	2
42	Socket drivers for hexagon screws or socket a spanner from 10 up to 32mm	2 sets
43	Torque spanner big	1
44	Torque spanner small	1
45	Makita Heat Gun 100C to 600 C 2000W 230 C	2
46	ASI85 – Battery Operated Hydraulic Cutting Tool	1

10. Safety Policies and Procedures

Major rules and regulations following by us

RULE 1 – PERMIT TO WORK

RULE 2 - ENERGY ISOLATION

RULE 3 – EXCAVATIONS & GROUND DISTURBANCE

RULE 4 - CONFINED SPACE ENTRY

RULE 5 - WORKING AT HEIGHT

RULE 6 - LIFTING OPERATIONS

RULE 7 - PERSONAL PROTECTIVE EQUIPMENT

RULE 8 - DRIVING SAFETY

RULE 9 - MANAGEMENT OF CHANGE

RULE 10 - RESTRICTED AREA ENTRY

RULE 11 - SYSTEM OVERRIDE

RULE 12 – WORKING NEAR UNDERGROUND & OVERHEAD UTILITIES



Integrated Management System(HSEQ) Policy

The long-term business success of Falcon Middle East Contracting and General Maintenance depends on our ability to continually develop, maintain and operate a safe, efficient and economical water and electricity distribution service in Abu Dhabi while providing a safe & healthy workplace and protecting our environment.

Consistent with this policy, we will establish, document, implement, maintain and continually improve our HSE management system that are consistent with the requirements of the international standards ISO 45001:2018, ISO 14001:2015 and ADOSH System Framework v 4.0.

We are committed to:

- Comply with all applicable legal and other requirement of ADDC/TAQA.
- continually improve our HSEQ management system and performance;
- zero harm and prevention of occupational related injury and ill-health in our workplace;
- prevent pollution which may be caused by our operation's emission to air, discharge to water body, and/or disposal of hazardous waste to land;
- enhancement of employee health and well-being through effective identification of hazards and management of risks and by fully complying with all applicable legal and other requirements;
- making this policy an integral part of our business strategies, and use as the basis for setting and reviewing our organization's HSEQ objectives and targets;
- strengthen employee's participation in HSEQ programs;
- communicate this HSEQ policy to our employees, contractors, suppliers and visitors, and make them aware of their HSEQ obligations;
- execute our policies and procedures by providing resources necessary for the effective implementation of our management system.

The policy will be reviewed periodically (at least annually or as necessary) to ensure relevance and appropriateness to our organization.

Managing Director

Date: 16 Oct 2024

FME-POL-01 Rev 03



FALCON
Middle East

QUALITY POLICY STATEMENT

Falcon Middle East Contracting and General Maintenance is committed in providing contracting services that meet our customer's current and future expectations.

As part of our quality strategy we commit to:

- encourage our clients to provide us with honest feedback on our performance to support our continuous improvement;
- empower our employees through training and development to perform their roles to the highest professional standards;
- develop, implement, communicate and continually maintain a quality management system in compliance with applicable requirements;
- demonstrate the top management's involvement and support in our QMS endeavors;
- promote an ethos of continuous improvement by engaging all employees in the quality management planning and review process; and
- monitor, measure, evaluate and review our quality management system on a continual basis to ensure it remains current and effective.

Our organization, management and staff are committed to maintain the effectiveness of the quality management system, consistent with the requirements of ISO 9001:2015.

Managing Director *Effective*
Date: 01 April 2024





مركز أبوظبي للصحة العامة
ABU DHABI PUBLIC HEALTH CENTRE

Registration Number			رقم التسجيل
QDR-IND-2026-003339			
Name	RAVINDER,SINGH,JASWAL,JA	,,,رافيندرا,سينق,جسوال,جاسونت,سينغ	الاسم
Nationality	INDIA	الهند	الجنسية

Registered As	Issue Date	Expiry Date	Status
Senior Practitioner	22/06/2026	22/06/2027	Active

11. Bank Details

بنك الشـــارقـــة
Bank of Sharjah

Our Reference: MA/ss/92/2021
Musaffah: 04/12/2021

TO WHOM IT MAY CONCERN

Dear Sirs,

This is to certify that **M/S FALCON MIDDLE EAST CONTRACTING & GENERAL MAINT. SOLE PRP LLC** are holding an account with Bank of Sharjah at Musaffah Branch with the following details:

Account Name	:	**M/S FALCON MIDDLE EAST CONTRACTING & GENERAL MAINT. SOLE PRP LLC**
Account No.	:	01306-557144
Account Type	:	AED Current Account
IBAN No.	:	AE040120000001306557144
Opening date:	:	04/12/2021
Swift No.	:	SHARAEAS
Routing No	:	001211100

This certificate is given upon their request without any commitment or responsibility on our part.

Yours Faithfully,

Bank of Sharjah
Musaffah Branch


BANK OF SHARJAH
P.O.Box: 9291 - Musaffah - U.A.E.

AUTHORIZED SIGNATORIES

12. Location

Falcon Middle East Cont. & Gen. Maint.
MW4 – Plot 100
P.O. Box 29351, Abu Dhabi – U.A.E
T: +971 2 5538 723

Location: https://maps.app.goo.gl/Ff7skaMGrL1bbMJN6









Thank You