CV's & DEGREE CERTIFICATES OF KEY STAFF

Mr. AHMED AL JUAIDI

PROJECT MANAGER

STAFF NAME: AHMED AL JUAIDI

Position: Project Manager
Experience: 22 years **Role in current project: Project Manager**

Past & Present Experience								
Position	Organization	Time period		Projects				
		From	To	Project Name	Client	Role in this project	Time period	Contract Cost
Project Manager	Darwish Engineering Emirates / Al Jazeerah Drilling LLC	2025	-	Water Transmission Line from Hamriyah & Al Zubair	Sharjah Electricity, Water & Gas Authority	Project Manager	2027	AED 645 Million
Project Manager	Al Jazeerah Drilling LLC	2025	-	Transmission Line from Houma Falaj	Sharjah Electricity, Water & Gas Authority	Project Manager	2026	AED 102 Million
Project Manager	Darwish Engineering Emirates / Al Jazeerah Drilling LLC	2025	-	Construction of STP at Maliha - Sharjah	Department of Public Works (DPW) -Sharjah	Project Manager	2026	AED 21 Million
Project Manager\ Construction Manger	Darwish Engineering Emirates / Al Jazeerah Drilling LLC	2024	2026	Construction Of Sewage Treatment Plant of Capacity 2000m3/Day At Al Madam Area - Sharjah	Department of Public Works (DPW) -Sharjah	Project Manager	2024	AED 17 Million
		2023	2025	Construction of Potable Water Supply To Wadi Al Helo – Kalba	Sharjah Electricity, Water & Gas Authority	Project Manager	2023	AED 43 Million
		2023	2025	Laying of GRE For Industrial Area To Hay Al Buhairah Area- Kalba	Sharjah Electricity, Water & Gas Authority	Project Manager	2024	AED 5 Million
		2023	2024	Relocation & Development of Water Network at Layyah Canal	Sharjah Electricity, Water & Gas Authority	Project Manager	2023	AED 5 Million
		2022	2022	Relocation & Development of Water Network at Layyah Canal	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 16 Million
		2022	2022	GRE Water Mainline Network Development in Mowrrada 7 (Seyouh 15)	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 4 Million
		2021	2022	Hamdah To Bediyah D800 Carbon Steel Main Transmission Pipe Line-Zone 3, Sharjah	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 35 Million

STAFF NAME: AHMED AL JUAIDI

Position: Project Manager
Experience: 22 years **Role in current project: Project Manager**

Past & Present Experience								
Position	Organization	Time period		Projects				
		From	To	Project Name	Client	Role in this project	Time period	Contract Cost
Project Manager\ Construction Manger	Darwish Engineering Emirates / Al Jazeerah Drilling LLC	2021	2022	Main Line Extesnion From Azra To Rahmaniya	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 12 Million
		2021	2022	GRE Water Distribution Pipelines (Seyouh 12)	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 4.5 Million
		2021	2022	GRE Water Distribution Pipelines (Seyouh 1,3,5 & 6)	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 3 Million
		2022	2022	Water Network Work In Al Mowrrada- 8 (Seyouh-16) Phase-1	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 2.3 Million
		2022	2022	GRE mainline network extension to al batayeh army camp	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 1.1 Million
		2022	2022	GRE Water (Mainline Network Development In Mowrrada 7(Seyouh 15	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 4 Million
		2022	2022	800mm Carbon Steel Transmission Main From Zubair To Shunoof Suburb	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 7.2 Million
		2022	2023	Construction Of Chambers & Thrust Blocks For Main Line Works	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 6.2 Million
		2023	2023	Proposed Water Network In Saif Zone (Area 111 T7)	Saif Zone	Project Manager	2003	AED 8.5 Million

STAFF NAME: AHMED AL JUAIDI

Position: Project Manager
Experience: 22 years **Role in current project: Project Manager**

Past & Present Experience								
Position	Organization	Time period		Projects				
		From	To	Project Name	Client	Role in this project	Time period	Contract Cost
Project Manager\ Construction Manger	Darwish Engineering Emirates / Al Jazeerah Drilling LLC	2022	2023	GRE Pipeline Water Distribution Network In Sabkha (Um Khanoor)	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 6.2 Million
		2022	2022	GRE Pipeline Water Distribution Network In Yarmook Area	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 4.3 Million
		2022	2022	Water network in al mowrada- 8 (seyouh-16) Zone-a	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 1.7 Million
		2023	2023	GRE Pipeline In Ghafia Area	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 2.9 Million
		2023	2023	GRE Water Network In Mazaira Area	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 2.9 Million
		2023	2024	Water Network Extension, Maintenance And Repair Job	Sharjah Electricity, Water & Gas Authority	Project Manager	2002	AED 20 Million
		2024	2024	Water Netwrok Development At Hoshi Zone-4	Sharjah Electricity, Water & Gas Authority	Project Manager	2024	AED 6.8 Million
		2023	2024	NDRC Works For Water Nw In Sharjah	Sharjah Electricity, Water & Gas Authority	Project Manager	2024	AED 7.3 Million
		2024	2024	Network Extension At Hamriya East	Sharjah Electricity, Water & Gas Authority	Project Manager	2024	AED 5.7 Million

STAFF NAME: AHMED AL JUAIDI

Position: Project Manager
Experience: 22 years **Role in current project: Project Manager**

Past & Present Experience								
Position	Organization	Time period		Projects				
		From	To	Project Name	Client	Role in this project	Time period	Contract Cost
Darwish Engineering Emirates / Al Jazeerah Drilling LLC	Darwish Engineering Emirates / Al Jazeerah Drilling LLC	2024	2024	Network Development At Qitainah-1	Sharjah Electricity, Water & Gas Authority	Project Manager	2024	AED 2.6 Million
		2024	2024	Network Development At Qitainah-4	Sharjah Electricity, Water & Gas Authority	Project Manager	2024	AED 2.8 Million
		2024	2025	HDPE Works For Water Network Maintenance	Sharjah Electricity, Water & Gas Authority	Project Manager	2025	AED 11.6 Million
		2024	2025	Construction Of RCC Chambers & Thrust Block	Sharjah Electricity, Water & Gas Authority	Project Manager	2025	AED 22.2 Million
		2024	2024	Network Development At Qitainah-2	Sharjah Electricity, Water & Gas Authority	Project Manager	2025	AED 3 Million
		2024	2025	AC-GRE Upgradation At Maysaloon	Sharjah Electricity, Water & Gas Authority	Project Manager	2025	AED 9.4 Million
		2024	2025	Rainwater Drainage Line For Al Istiqlal Square-Sharjah City	Sharjah Drainage Department	Project Manager	2025	AED 9.4 Million
		2024	2025	New Borewells Water Tank, Water Network & Distribution Station In Nahwa Area	Sharjah Electricity, Water & Gas Authority	Project Manager	2025	AED 3.3 Million

STAFF NAME: AHMED AL JUAIDI

Position: Project Manager
Experience: 22 years **Role in current project: Project Manager**

Past & Present Experience								
Position	**Organization**	**Time period**		**Projects**				
		From	**To**	**Project Name**	**Client**	**Role in this project**	**Time period**	**Contract Cost**
Project Manager\ Construction Manger	Darwish Engineering Emirates / Al Jazeerah Drilling LLC Dutco Belfour Beatty LLC	2021	2023	Contract No. 301-930 Construction of Sewage Treatment Plant at Al Houma – Sharjah UAE	Department of Public Works (DPW) -Sharjah	Construction Manager	2021- 2023	AED 135 Million
		2021	2022	Contract No. 301-976 Construction of TSE Pumping Station and Outfall Main from Al Houmah STP – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	Construction Manager	2021- 2022	AED 94.27 Million
		2019	2020	Contract No. 301-726 Completion Of Sewage Works at Al Ramtha & Al Quoz – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	Construction Manager	2019 - 2020	AED 94.27 Million
		2017	2019	Contract 301-504 EPS-6 and TSE Line from 5th Industrial Area Main STP to Sea- Sharjah, UAE.	Department of Public Works (DPW) -Sharjah	Construction Manager	2017-2019	AED 180 Million
		2016	2017	Fountain View Development Road & Infrastructures Works at Dubai Downtown	Emaar	Construction manager	2016-2017	AED 170 Million
Senior Project Engineer	Darwish Engineering Emirates	2013	2016	Foul Sewer Network for Four Hotel in Al Rifah, Sharjah	Department of Public Works (DPW) -Sharjah	Senior Project Engineer	2013-2016	AED 8 Million
				Construction Of Transmission Pipeline Within City and Industrial Area Ajman	FEWA	Construction Manager	2016-2017	AED 31 Million
				Construction of RCC Concrete Tank (Clear Well Tank) Khorfakkan Power Station	Sharjah Electricity, Water & Gas Authority	Construction Manager	2014-2015	AED 2.9 Million

STAFF NAME: AHMED AL JUAIDI

Position: Project Manager
Experience: 22 years **Role in current project: Project Manager**

Past & Present Experience								
Position	**Organization**	**Time period**		**Projects**				
		From	**To**	**Project Name**	**Client**	**Role in this project**	**Time period**	**Contract Cost**
ARE	Khatib & Alami Dubai Consolidated Engineering	2007	2013	Construction of the steel bridge connect the Dubai Mall Metro Station with Dubai Mall		ARE	2007-2013	AED150 Million
				Bay Square at Business Bay - Dubai(consisting of 13 towers Commercial, Residential & Hotel).		ARE	2007-2011	AED 2 Billion
Project Engineer	Darwish Engineering Emirates	2005	2007	Pumping station for sewerage network in Sharjah	Sharjah Electricity, Water & Gas Authority	Project Engineer	2005-2007	AED35 Million
Project Engineer	Palestine Development Company Ltd. (PDC)	2004	2005	Infrastructure Works for Ministries' Complex Gaza- Palestine.		Project Engineer	2004-2005	$20 Million
Site Engineer	Al-Zafer Group for Investment & Development co. ltd	2002	2004	El Sheikh Zaid City in Gaza Strip Consisting of construction of 70 buildings (B+G+4) building (B+G+12), infrastructure and landscaping		Site Engineer	2002-2004	$60 Million

الرقم : م . ش / ١١/٤١٧٧ / د م / م ط / ٢٠٢١ رقم المستند 2021129229-1422789
التاريخ : ٢٠٢١/١١/٠٤ رقم التحقق 717557

(معادلة درجة علمية)

قررت لجنة معادلة الشهادات بوزارة التربية والتعليم معادلة الشهادة التالية تفاصيلها :

اسم الشـــــــــهادة : الإجازة العالية البكالوريوس في الهندسة المدنية

المؤسسة المانحـــة : الجامعة الإسلامية بغزه

بلـــد الدراســـــــة : دولة فلسطين

الصادرة باسم السيد / احمد عبدالرحيم صلاح الجعيدي
السيدة /
بالدرجة العلميـــــة: بكالوريوس في الهندسة المدنية//

وقد أعطيت له هذه الشهادة بناء على طلبه دون أن تتحمل الوزارة اية مسؤولية تجاه الغير.

وزارة التربية و التعليم

(نسخة إلكترونية)

ملاحظة:

- استوفيت الرسوم على طلب المعادلة .
- كل كشط أو تغيير في هذه الوثيقة يلغيها .
- المعادلة لغرض الاستعمال داخل دولة الإمارات العربية المتحدة .

لا تعتبر المعادلة صحيحة إلا بعد تدقيق صحة كامل البيانات الواردة فى هذه المعادلة من قبل الجهة المستفيدة من خلال الدخول على الرابط التالي: www.moe.gov.ae

MR. MUHAMAMD AZEEM

PROJECT CONTROL MANAGER

(Experience and Qualifications)

Staff name: Muhammad Azeem

Current position: Projects Control Manager

Age: 35

Experience: 11 years

Role in current project: Projects Control Manager

Past experience for Staff								
Position	Organization	Time period		Projects				
		From	To	Project Name	Client	Role in this project	Contract Cost	Brief Description of this project
Projects Control Manager	Al Jazeerah drilling llc	2024	Continue	Contract No. 302-131 Construction of Al Madam STP – Sharjah UAE	Department of Public Works (DPW) -Sharjah	Projects Control Manager	AED 17 Million	Design, Procure and Construct STP to treat up to 2000 m3 of Influent per day with a peak flow including construction of process and non-process structures & Administration building with necessary MEICA installations.
Projects Control Manager	Al Jazeerah drilling llc	2021	2023	Contract No. 301-930 Construction of Sewage Treatment Plant at Al Houma – Sharjah UAE	Department of Public Works (DPW) -Sharjah	Projects Control Manager	AED 135 Million	Design, Procure and Construct STP (Phase 1) to treat up to 30,000 m3 of Influent per day with a peak flow including construction of process and non-process structures & Administration building with necessary MEICA installations.
Projects Control Manager	Al Jazeerah drilling llc	2021	2022	Contract No. 301-976 Construction of TSE Pumping Station and Outfall Main from Al Houmah STP – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	Projects Control Manager	AED 94.27 Million	Construction of Al Houma TSE Pumping Station and connection with the TSE storage tank at Al Houma STP and construction of TSE rising main for the conveyance of excess TSE from Al Houma TSE main pumping station to the existing 1400 mm dia. rising main of EPS-6 to sea outfall
Planning Engineer	Al Jazeerah drilling llc	2019	2020	Contract No. 301-726 Completion Of Sewage Works at Al Ramtha & Al Quoz – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	Planning & QC Engineer	AED 94.27 Million	Construction of approximately 51 km of Sewage pipeline Network, diameter ranging from 160mm up to 900mm at Al Ramtha & Al Quoz area alongwith Lifting Station and House Connections
Planning Engineer	Al Jazeerah drilling llc	2017	2019	Contract 301-504 EPS-6 and TSE Line from 5th Industrial Area Main STP to Sea- Sharjah, UAE.	Department of Public Works (DPW) -Sharjah	Planning & QC Engineer	AED 180 Million	Construction of Effluent Pump Station EPS-6 within the existing Sharjah Sewage Treatment Plant (SSTP) and 1400mm diameter TSE Line From EPS6 To Samnan and to Sea Outfall.
Contract Engineer	Ranya General Construction Co. LLC	2016	2017	Contract EPD-14015 Construction of Mohammed Saeed Al Dhanhani ADNOC Service Station -Fujairah	ADNOC Distribution	Contract Engineer	AED 31.27 Million	The Project includes one floor buildings such as C-Store, Island Canopy, Mosque, Car wash, Lube Bay, LPG Store, Utility Building, Fuel Tanks, Piping, U/G water tanks, MEP works and external works.
Contract Engineer	Ranya General Construction Co. LLC	2016	2017	Shell & Core Construction for Health Point Hospital Package 2.1, 2.4 &7.4, Abu Dhabi, UAE	Mubadala Health Point Hospital LLC	QS & QA/QC Engineer	AED 15.54 Million	The Project includes fit out works, MEP works, construction of logistic center, storage & cold room and external landscaping works.
QS Engineer	Ranya General Construction Co. LLC	2014	2016	Contract EPD-14029 Construction of ADNOC Service Stations in Western Regions Abu Dhabi, UAE	ADNOC Distribution	QS Engineer	AED 118.57 Million	The Project includes one floor buildings such as C-Store, Island Canopy, Mosque, Accommodation, Car wash, Valet Bay, Lube Bay, LPG Store, Utility Building, Fuel Tanks, Piping, U/G water tanks, MEP works and external works.
Site Engineer	Habib Construction Services (PVT.) LTD, Lahore Pakistan	2014	2014	Signal Free Junction at Azadi Chowk Lahore, Pakistan	Lahore Development Authority (LDA) TEPA	Site Engineer	PKR 4 Billion	The Project is basically an elevated elliptical shaped gigantic round about which comprises of 841LM box Girder, with 6 Nos. Ramps and a pedestrian underpass alogwith adjacent Roads networks.
QS Engineer	ETIMAAD Engineering Services (PVT.) LTD, Lahore Pakistan	2012	2014	Resident and Commercial Units (Package 7) at Shahbaz Air Base, Pakistan	Pakistan Air Force (PAF)	QS Engineer	PKR 546 Million	The Project includes Multistorey buildings such as School, College, Residential Flats, Sports facilities, Mosques, commercial shops including all related MEP works and external works within Air Base compound.

الرقم : م . ش / ٤٣٤٧/٣٤ / هـ م / م ط / ٢٠٢٢
التاريخ : ٢٠٢٢/٠٢/٠٦

رقم المستند 2021135740-1429154
رقم التحقق 404446

(معادلة درجة علمية)

قررت لجنة معادلة الشهادات بوزارة التربية والتعليم معادلة الشهادة التالية تفاصيلها :

اسم الشـــــــــــهادة : Bachelor of Science in Civil Engineering

المؤسسة المانحـــة : University of Engineering and Technology

بلـــد الدراســـــــة : جمهورية باكستان الإسلامية

الصادرة باسم السيد / السيدة / Muhammad Azeem

بالدرجة العلميـــــة: بكالوريوس في العلوم تخصص الهندسة المدنية//

وقد أعطيت له هذه الشهادة بناء على طلبه دون أن تتحمل الوزارة اية مسؤولية تجاه الغير.

وزارة التربية و التعليم

(نسخة إلكترونية)

ملاحظة:

- استوفيت الرسوم على طلب المعادلة .
- كل كشط أو تغيير في هذه الوثيقة يلغيها .
- المعادلة لغرض الاستعمال داخل دولة الإمارات العربية المتحدة .

لا تعتبر المعادلة صحيحة إلا بعد تدقيق صحة كامل البيانات الواردة فى هذه المعادلة من قبل الجهة المستفيدة من خلال الدخول على الرابط التالي: www.moe.gov.ae

Project Management Institute

THIS IS TO CERTIFY THAT

Muhammad Azeem

HAS BEEN FORMALLY EVALUATED FOR DEMONSTRATED EXPERIENCE, KNOWLEDGE AND PERFORMANCE IN ACHIEVING AN ORGANIZATIONAL OBJECTIVE THROUGH DEFINING AND OVERSEEING PROJECTS AND RESOURCES AND IS HEREBY BESTOWED THE GLOBAL CREDENTIAL

Project Management Professional (PMP)®

IN TESTIMONY WHEREOF, WE HAVE SUBSCRIBED OUR SIGNATURES UNDER THE SEAL OF THE INSTITUTE

LuAnn Piccard, PMP | Chair, Board of Directors

PROJECT MANAGEMENT INSTITUTE CORPORATE SEAL 19 69 PENNSYLVANIA

Pierre Le Manh | President & CEO

Certification Number: 3129261

Original Grant Date: 13 August 2021

Expiration Date: 13 August 2027

This is a certificate awarded to

Mohammad Azeem

on successfully completing

Managing Safely

a course approved and validated by the

Institution of Occupational Safety and Health

in association with

British International Health and Safety Consultancy

Approved Centre: 3238

Signed on behalf of IOSH

Chief Executive

Course Organiser

Date: 21 December 2019

Cert No: *710209*

Possession of this certificate does not confer exemption from accredited qualifications which lead to membership of IOSH.

EMIRATES FOUNDATION GROUP
We're Leading Q.H.S.E Experts

CPD
The CPD Certification Service

Emirates Foundation Group Training

This is to certify that

MUHAMMAD AZEEM

has attended and passed

Quality Management System Training ISO 9001:2015 (Requirements & Implementation)

Farai Langton Chihwayi : Training Coordinator Emirates Foundation Group

Date : **2/4/2020**

Certificate Number : **QMS 6585 00263 4/20**

Course Number : 6585 **Approved by CPD**

We're Leading Q.H.S.E Experts

MR. MONISH KUMAR

QUALITY MANAGER

(Experience and Qualifications)

Staff name: Monish Kumar Current position: Quality Manager Age: 32

Experience: 10 years Role in current project: Quality Manager

Past experience for Staff

Position	Organization	Time period		Projects			
		From	To	Project Name	Client	Contract Cost	Brief Description of this project
Sr.QA/QC Engineer	Al Jazeerah drilling llc	2023	Continue	Contract No. 302-131 Construction of Al Madam STP – Sharjah UAE	Department of Public Works (DPW) -Sharjah	AED 17 Million	Design, Procure and Construct STP to treat up to 2000 m3 of Influent per day with a peak flow including construction of process and non-process structures & Administration building with necessary MEICA installations.
Sr.QA/QC Engineer	Al Jazeerah drilling llc	2021	2023	Contract No. 301-930 Construction of Sewage Treatment Plant at Al Houma – Sharjah UAE	Department of Public Works (DPW) -Sharjah	AED 135 Million	Design, Procure and Construct STP (Phase 1) to treat up to 30,000 m3 of Influent per day with a peak flow including construction of process and non-process structures & Administration building with necessary MEICA installations.
Sr.QA/QC Engineer	Al Jazeerah drilling llc	2022	2022	Contract No. 302-004 Extending Irrigation Line From The Existing Line In The Sharjah Park Area To The Site Of The Botanical Garden In Al Dhaid	Sharjah Department of Public Works (DPW)	AED 2.8 Million	Excavation, Laying, Backfilling, Testing And Commissioning Of 250mm Hdpe Pipeline Including Chamber & Thrust Blocks And Ndrc Works.
Sr.QA/QC Engineer	Al Jazeerah drilling llc	2021	2022	Contract No. 301-976 Construction of TSE Pumping Station and Outfall Main from Al Houmah STP – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	AED 94.27 Million	Construction of Al Houma TSE Pumping Station and connection with the TSE storage tank at Al Houma STP and construction of TSE rising main for the conveyance of excess TSE from Al Houma TSE main pumping station to the existing 1400 mm dia. rising main of EPS-6 to sea outfall
QA/QC Engineer	Al Jazeerah drilling llc	2021	2022	Excavation, Laying, Backfilling, Sterilizing, Flushing And Commissioning Of GRE Water Distribution Pipelines (Seyouh 1,3,5& 6)	Sharjah Electricity, Water and Gas Authority (SEWA)	AED 3.15 Million	Construction of pipeline consisting 100mm, 150mm, 200mm & 300mm dia GRE pipes.
QA/QC Engineer	Al Jazeerah drilling llc	2021	2022	Excavation, Laying, Backfilling, Sterilizing, Flushing And Commissioning Of GRE Water Distribution Pipelines (Seyouh 12)	Sharjah Electricity, Water and Gas Authority (SEWA)	AED 4.5 Million	Construction of pipeline consisting 100mm, 150mm, 200mm & 300mm dia GRE pipes.
QA/QC Engineer	Al Jazeerah drilling llc	2021	2022	Mainline Extension (Cs) At Azra, Muwafjah & Rahmaniya	Sharjah Electricity, Water and Gas Authority (SEWA)	AED 12.3 Million	Construction of Carbon steel main transmission pipeline consisting 300mm, 400mm & 600mm dia C.S. pipes
QA/QC Engineer	Al Jazeerah drilling llc	2020	2020	Contract No.301-815 - Ground Water Drainage In Parking Areas In Al Qasimia University	Sharjah Department of Public Works (DPW)	AED 7.5 Million	Ground water drainage in parking areas in al Qasimia university including rising main 630mm dia.hdpe pipe,gravity 600mm dia.GRP pipeline and construction of chambers.
QA/QC Engineer	Al Jazeerah drilling llc	2019	2021	Hamdah To Badea 800mm Dia Carbon Steel Mainline – Zone3 –Sharjah	Sharjah Electricity, Water and Gas Authority (SEWA)	AED 32.2 Million	Construction of Carbon steel main transmission pipeline (Zone-3) consisting 300mm, 400mm & 800mm dia C.S. pipes.
QA/QC Engineer	Al Jazeerah drilling llc	2019	2020	Contract No.301-789 - Proposed Foul Sewer For Sharjah Club, Al Hazana- Sharjah	Sharjah Department of Public Works (DPW)	AED 2.3 Million	Proposed Foul sewer for Sharjah club, Al Hazana - Sharjah including construction of Gravity Pipeline, Manholes & House connection chambers.
QA/QC Engineer	Darwish Engineering	2019	2020	Contract No. 301-726 Completion Of Sewage Works at Al Ramtha & Al Quoz – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	AED 94.27 Million	Construction of approximately 51 km of Sewage pipeline Network, diameter ranging from 160mm up to 900mm at Al Ramtha & Al Quoz area alongwith Lifting Station and House Connections
QA/QC Engineer	Darwish Engineering	2018	2019	Contract 301-504 EPS-6 and TSE Line from 5th Industrial Area Main STP to Sea- Sharjah, UAE.	Department of Public Works (DPW) -Sharjah	AED 180 Million	Construction of Effluent Pump Station EPS-6 within the existing Sharjah Sewage Treatment Plant (SSTP) and 1400mm diameter TSE Line From EPS6 To Samnan and to Sea Outfall.
Quality & Planning Engineer	KEC International Limited Delhi	2015	2018	Transmission Line projects	Powergrid	2015-2018	220kv,400kv & 765kv line Trnsmission Line projects
Assistant QA/QC Engineer	Hydroscape pools private. Limited, Bangalore, India	2014	2015	Swimming Pool Construction	TKM Engineering College	2014-2015	Swimming Pool Construction

Anna University



Reg.No. 94610103031/RG

The Syndicate of the Anna University hereby makes known that **MONISH KUMAR M** *has been admitted to the* **DEGREE OF BACHELOR OF ENGINEERING** *in* **CIVIL ENGINEERING** *under the* ***Faculty of Civil Engineering,*** *having completed the prescribed programme of study and having been certified by the duly appointed examiners to be qualified to receive the same, and has been placed in* **FIRST CLASS** *at the Examination held in* **APRIL 2014.**

Given under the Seal of the University

Chennai 600 025
India
November 2014

Controller of Examinations *Reaistrar* *Vice-Chancellor*

020/22/9 | UAE

Note: As per the Act No.20 of 2011 – Tamil Nadu University Laws (Amendment and Repeal Act), the Anna University of Technology, Chennai, the Anna University of Technology, Coimbatore, the Anna University of Technology, Madurai, the Anna University of Technology, Tiruchirappalli and the Anna University of Technology, Tirunelveli are merged with Anna University, Chennai.

الإمارات العربية المتحدة
UNITED ARAB EMIRATES
Ministry of Foreign Affairs and International Cooperation
وزارة الخارجية والتعاون الدولي
مكتب الشارقة - الشارقة
Sharjah - SHJ Office
150.00 AED
تصادق على صحة ختم وتوقيع
وزارة الخارجية الهادية
دون تحمل الوزارة أي مسؤولية تجاه المحتويات
07858869

28773
दिनांक
Date
31 JAN 2018
सं०
No.
राज्य सरकार के सचिव/अपर सचिव/उप सचिव/अवर सचिव/सहायक सचिव/अनुभाग अधिकारी के हस्ताक्षर सत्यापित किए जाते है
The Signature of Secretary/Additional Secretary/Deputy Secretary/Under Secretary/Asstt. Secretary/Section Officer of State Government Attested

(पुष्पा रंजन)
(PUSHPA RANJAN)
अनुभाग अधिकारी (सत्यापन)
Section Officer (Attestation)
सी.पी.वी. प्रभाग/C.P.V.Division
विदेश मंत्रालय, नई दिल्ली
Ministry of External Affairs
New Delhi

الإمارات العربية المتحدة
UNITED ARAB EMIRATES
Ministry of Foreign Affairs and International Cooperation
وزارة الخارجية والتعاون الدولي
Date: 02/02/2018 11:05 التاريخ :
No : 180010018403 رقم :
Fee : Rs 2700 روزنامة هادية الرسوم :
تصادق على صحة ختم و توقيع
وزارة الخارجية الهادية
دون تحمل اي مسؤولية تجاه المحتويات
08716270

विदेश मंत्रालय
MINISTRY OF EXTERNAL AFFAIRS
GOVT. OF INDIA

Sl. No. 291211

NOTARIAL

The Signature of Shri ..... is hereby certified

Read by

Section Officer
Home Department
Government of Maharashtra
Mantralaya Mumbai

Verified by

30 JAN 2018

S. R. LOKHANDE
NOTARY
UNDER - MAHARASHTRA

ATTESTED BY ME

30 JAN 2018

गृह विभाग
महाराष्ट्र शासन

UNITED ARAB EMIRATES
MINISTRY OF HIGHER EDUCATION
& SCIENTIFIC RESEARCH

الإمارات العربية المتحدة
وزارة التعليم العالي
والبحث العلمي

Document No.:	2026015874-1874111	رقم المستند	
Verification No.:	464185	رقم التحقق	

Sequence No.:	م . ش / 07/11094 / مع / مع / 2026	الرقم :	
Issuing Date:	2026/03/06	التاريخ :	

تقرير الاعتراف بالمؤهل الأكاديمي

Academic Qualification Recognition Report

Details of Qualification to be recognized

بيانات المؤهل المطلوب الاعتراف به

Qualification holder name	Monish Kumar Muralidharan		اسم حامل المؤهل
Qualification Title	Bachelor of Engineering in Civil Engineering		مسمى المؤهل
Qualification Authenticity	Geniune	صحيحة	صحة المؤهل
Awarding Institution	Anna University		المؤسسة المانحة
Qualification Issuing Country	Republic of India	جمهورية الهند	بلد اصدار المؤهل
Institution Accreditation	Accredited	معتمدة	اعتماد المؤسسة
Recognition Decision	**Recognized**	**معترف به**	قرار الاعتراف

تم إصدار التقرير بالنيابة عن مقدم الطلب، ولا تتحمل الوزارة أي مسؤولية أو التزامات تجاه الأطراف الأخرى.

The report has been issued on behalf of the applicant, the Ministry holds no responsibility or liabilities to other parties.

Recognition of qualifications shall be deemed null and void if any part of its content is inaccurate, or the recognition of the issuing institution and / or specialization is withdrawn.

The applicant bears full responsibility for the accuracy and authenticity of all submitted information and supporting documents.

The Ministry and other relevant public authorities are under no obligation to refund any service fees in such cases and reserve the right to pursue any necessary legal action against the applicant.

يعتبر الاعتراف بالمؤهل لاغيا في حال ثبوت عدم صحة المؤهل أو الشهادة المقدمة أو عدم الاعتراف بالمؤسسة المصدرة للشهادة أو عدم اعتماد التخصص أو احتوائها على معلومات غير صحيحة.

ويتحمل صاحب المؤهل كامل المسؤولية عن ذلك، دون أن تكون الوزارة أو الجهات المعنية بالدولة ملزمة برد أية رسوم مدفوعة

كما تحتفظ الوزارة والجهات ذات الصلة بحقها في اتخاذ الإجراءات القانونية اللازمة تجاه مقدم الطلب

وزارة التعليم العالي والبحث العلمي
(نسخة الكترونية)
www.mohesr.gov.ae

لايعتبر تقرير الاعتراف صحيح الا بعد التدقيق على صحة كامل البيانات الواردة في هذه التقرير من قبل الجهة المستفيدة من خلال الدخول على الرابط التالي

مستند رقمي موثوق
Digital Trusted Document
تحقق منه رقمياً من خلال
Verify it digitally through
https://uaeverify.gov.ae
التحقق الرقمي
UAE VERIFY

MR. MURAD HISHAM

CONSTRUCTION

MANAGER

(Experience and Qualifications)

Staff name: Morad Al Qedra Current position: Construction Manager Age: 34

Experience: 12 years Role in current project: Construction Manager

Staff experience and qualifications

Past experience for Staff								
Position	Organization	Time period		Projects				
		From	To	Project Name	Client	Role in this project	Contract Cost	Brief Description of this project
Site Engineer	Ministry of Local Government (Al-Qarara & Khan Younis Municipality)	Jun-15	Feb-17	Naming and Numbering of The City of Khan Younis	-	Site Engineer	-	Collecting Missing GPS Data • Follow up Reconstruction Program (Total damage & Partial damage). • Making Technical/Assessment Report • Partial damage reassignment visits • Supervision
Site Engineer	The Federal Republic of Germany through KFW of Palestinian Authority	Aug-17	May-18	Consortium Passavant Pound Masoud & Ali & Partners (JV), Buriej WWTP & Wadi Gaza CPS.	-	Projects Engineer	-	Act as the main technical adviser on a construction site for subcontractors, craftspeople and operatives. • Check plans, drawings and quantities for accuracy of calculations • Ensure that all materials used, and work performed are in accordance with the specifications • Oversee the selection and requisition of materials • Communicate with clients and their representatives (architects, engineers and surveyors), including attending regular meetings to keep them informed of progress • Day-to-day management of the site, including supervising and monitoring the site labor force and the work of any subcontractors
Site Engineer	Al Jazeerah Drilling LLC	2020	2021	COMPLETION OF SEWAGE WORKS AT AL RAMTHA AND ALQUOZ SHARJAH	Department of Public Works (DPW) -Sharjah	Site Engineer	69,850,000	Construction of approximately 51 km of Sewage pipeline Netrwork, diameter ranging from 160mm up to 900mm at Al Ramtha & Al Quoz area alongwith Lifting Station.
Projects Engineer	Al Jazeerah Drilling LLC	2022	2024	PROPOSED WATER NETWORK WORK IN AL MOWRRADA - 8 SEYOUH-16) PHASE-1	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	2,388,950.75	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline water distribution network in MOWRADA-8 (SEYOUH-16) area
Projects Engineer	Al Jazeerah Drilling LLC	2022	2023	MAINLINE EXTENSION CS AT AZRA MUWAFJAH & RAMTHA	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	12,324,160	Pipeline Connection Works At Different Location-Main Line Extension From Azra To Rahmaniya
Projects Engineer	Al Jazeerah Drilling LLC	2022	2023	REROUTING OF EXISTING 200MM TO PROPOSED 400MM WATERMAIN INSIDE MUSTAND PARK	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	895,950.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE water distribution pipelines at inside Mustand Park (sharjah)
Projects Engineer	Al Jazeerah Drilling LLC	2022	2024	300 MM GRE MAINLINE NETWERK EXTENSION TO AL BATAYEH ARMY CAMP	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	1,190,000.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE water distribution pipelines at AL BATAYIH-Sharjah
Projects Engineer	Al Jazeerah Drilling LLC	2022	2023	GRE WATER MAINLINE NETWORK DEVELOPMENT IN MOWRRADA 7 (SEYOUH 15)	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	4,179,429.30	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE water distribution pipelines at SEYOUH 15-Sharjah
Projects Engineer	Al Jazeerah Drilling LLC	2023	2024	LAYING OF 800MM CARBON STEEL TRANSMISSION MAIN FROM ZUBAIR TO SHUNOOF SUBURB	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	7,239,658.16	Scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of 800mm dia Carbon Steel Pipeline at Al Shunoof Area-

(Experience and Qualifications)

Staff name: Morad Al Qedra Current position: Construction Manager Age: 34

Experience: 12 years Role in current project: Construction Manager

Staff experience and qualifications

Past experience for Staff								
Position	Organization	Time period		Projects				
		From	To	Project Name	Client	Role in this project	Contract Cost	Brief Description of this project
Projects Engineer	Al Jazeerah Drilling LLC	2023	2024	GRE PIPELINE WATER DISTRIBUTION NETWORK IN SABKHA (UM KHANOOR) AREA	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	4,496,100.00 +2,413,284.62 (VO.1)	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline water distribution network in SABKHA (UM KHANOOR) area
Projects Engineer	Al Jazeerah Drilling LLC	2023	2024	GRE PIPELINE WATER DISTRIBUTION NETWORK IN YARMOOK AREA	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	4,301,727.50	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline water distribution network in YARMOOK area
Projects Engineer	Al Jazeerah Drilling LLC	2023	2024	NETWORK DEVELOPMENT AT QITAINAH-2	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	3,001,820.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline in Qitainah-2 Area
Projects Engineer	Al Jazeerah Drilling LLC	2024	2025	AC-GRE UPGRADATION AT MAYSALOON	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	9,450,000.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline in Maysaloon Area
Projects Engineer	Al Jazeerah Drilling LLC	2024	2025	REPLACEMENT OF RAINWATER DRAINAGE LINE AT AL ISTIQLAL SQUARE, SHARJAH CITY	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	3,314,550.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline in Al Istiqlal Square, Sharjah City
Projects Engineer	Al Jazeerah Drilling LLC	2024	2025	DN600 LINK CONNECTIONS BETWEEN INDUSTRIAL AREAS 11 & 17	Sharjah Electricity, Water, and Gas Authority (SEWA)	Project Engineer	6,337,710.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline
Construction Manager	Al Jazeerah Drilling LLC	2025	Continue	Transmission Line from Houma Falaj	Sharjah Electricity, Water, and Gas Authority (SEWA)	Construction Manager	102,000,000.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline
Construction Manager	Al Jazeerah Drilling LLC	2025	Continue	Water Transmission Line from Hamriyah & Al Zubair	Sharjah Electricity, Water, and Gas Authority (SEWA)	Construction Manager	645,000,000.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE & CS pipeline

الرقم : م . ش / ٢٩٧٦/٠٤ / ز ر / ٢٠١٩ رقم المستند 201928542-1187919

التاريخ : ٢٠١٩/١٠/٠٩م رقم التحقق 397290

(معادلة درجة علمية)

قررت لجنة معادلة الشهادات بوزارة التربية والتعليم معادلة الشهادة التالية تفاصيلها :

اسم الشـــــــــــهادة : البكالوريوس قسم الهندسة المدنية في إدارة الإنشاء والتشييد

المؤسسة المانحـــــة : جامعة فلسطين

بلـــد الدراســـــــــة : دولة فلسطين

الصادرة باسم السيد / مراد هشام عبدالحميد القدرة

بالدرجة العلميـــــــة: بكالوريوس في الهندسة المدنية تخصص إدارة الإنشاء والتشييد//

وقد أعطيت له هذه الشهادة بناء على طلبه دون أن تتحمل الوزارة اية مسؤولية تجاه الغير.

أسماء أحمد الجابري

مدير إدارة معادلة الشهادات

(نسخة إلكترونية)

ملاحظة:

- استوفيت الرسوم على طلب المعادلة .
- كل كشط أو تغيير في هذه الوثيقة يلغيها .
- المعادلة لغرض الاستعمال داخل دولة الإمارات العربية المتحدة .

لا تعتبر المعادلة صحيحة إلا بعد تدقيق صحة كامل البيانات الواردة فى هذه المعادلة من قبل الجهة المستفيدة من خلال الدخول على الرابط التالي: www.moe.gov.ae

هيئـــة كهربـــاء ومیـــاه وغـــاز الشـــارقـة
Sharjah Electricity, Water and Gas Authority

ترخيص الأفراد للشركات المعتمدة

Individuals License for Certified Company

SR Number :	8000266010	رقم المعاملة :
SR Type	Companies Registration Service Examination	نوع المعاملة :
Name :	مراد هشام عبدالحميد القدره	اسم الشخص :
Job title :	Engineer	المسمى الوظيفي :
Grade :	Grade 1	الفئة :
SEWA (BP) No. :	1000808258	رقم ترخيص الهيئة :
Company Name:	Al Jazeerah Drilling LLC	اسم الشركة :
Issue Date :	31/01/2024	تاريخ الإصدار :
Expiry Date :	30/01/2025	تاريخ الانتهاء :
Notes		ملاحظات :

Terms :

- Issuance of the license from SEWA to the registered company only.
- Yearly renewal is mandatory for SEWA license.
- The license must be renewed a month in advance from expiry date.

الشروط :

- يتم إصدارالترخيص من هيئة كهرباء ومياه وغازالشارقة للشركة المرخصة فقط.
- يتم تجديدالترخيص سنوياً.
- يجب تجديد الترخيص قبل شهر من تاريخ انتهاءالصلاحية.

MR. SEBUALAM

SENIOR HSE OFFICER



Sebu Alam

Address:
Vill-Baletha Bazar,
Post- Pakwaliya
Dist- Siwan, Bihar
841227
Passport- No U3569278

sebualam59@gmail.com
+917633945230

Career Objective

Seeking the position of 'HSE/Safety Officer' in your organization, where I can deliver my attentive skills to ensure the safety and security of the organization and its workers.

Education

B.Sc in (chemistry Honours)

Lingaya's University , Delhi, NCR (Year 2022)

12th (Intermediate)
Z.A Islamiya PG College Siwan (Year 2018)

10th (SSC)
Rajkiya Utkramit Vidyalaya Siwan (Year 2016)

Professional Qualifications and Certifications

- NEBOSH International General Certificate (IGC) (Year 2021)
- Diploma In Helth, Safety & Environment Management (1 Year -2019)

TRANNINGS

- First Aid Tranning
- Fire Awareness Tranning
- Risk Assessment Tranning
- Accident Investigation Tranning (level 1)
- Basic Industrial Safety Tranning (L&T- two days)
- Confined Space Tranning

Employment History (5 + Years)

Position	**HSE Officer**
Company	Al Jazeerh drilling llc
Consultant	Stantec
Client	SHARJAH ELECTRICY, WATER AND GAS AUTHORITY
Project	Water Transmission Line from Houmah - Falaj Pumping Station
Duration	June 2025 to Still now

Position	**HSE Officer**
Company	Al Jazeerh drilling llc
Consultant	JACOBS
Client	SHARJAH ELECTRICY, WATER AND GAS AUTHORITY
Project	JP78-Construction of potable water supply to wadi Al Helo - Kalba
Duration	Nov. 2024 to June 2025

Position	HSE Officer
Company	Al Jazeerh drilling llc
Consultant	JACOBS
Client	Department of Public Work
Project	302-084 - Foul Drainage Network at Al Ramaqia and Al Sweihat Areas
Duration	01 oct 2024 to 01 nov. 2024

Position	**SAFETY SUPERVISOR**
Company	T eam T echnical Services
Client	Larsen and Toubro (L&T) Surat Gujrat
Project	Marjan Increment Program-02 (SAUDI ARAMCO)
Duration	Nov- 2023

Position	**SAFETY SUPERVISOR**
Company	Everest Industries Ltd
Duration	12/05/2021 To 10/04/2023

Position	**SAFETY SUPERVISOR**
Company	T eam T echnical Services
Client	Larsen and Toubro (L&T) Surat Gujrat
Project	ONGC (NWIS- LSW)
Duration	04/02/2021 To 17/04/2021

Position	**SAFETY SUPERVISOR**
Company	**National Construction Co. (Jamshedpur)**
Duration	**06/01/2020 to 12/02/2021**

Job Responsibilities:

Responsible for all workers Health & Safety and ensuring compliance with occupational health and safety (OHS) for the involved project.

- ✓ Regularly inspecting refinery equipment, facilities, and work areas to identify potential hazards and ensure compliance with safety regulations.
- ✓ Ensuring that all refinery personnel are trained on safety protocols and procedures, including emergency response plans and use of personal protective equipment (PPE).
- ✓ Investigating accidents, incidents, and near misses to determine root causes and contributing factors.
- ✓ Documenting and reporting findings from investigations, including recommendations for corrective actions and preventive measures to mitigate future incidents.
- ✓ Providing safety training sessions and workshops for refinery employees to increase awareness of safety practices and promote a culture of safety.
- ✓ Ensuring compliance with relevant health, safety, and environmental regulations, standards, and guidelines set forth by regulatory agencies and industry organizations.
- ✓ Monitoring changes in regulations and standards and updating safety policies and procedures accordingly.

- ✓ **Developing the positive Health and Safety Culture Under the Organisation.**
- ✓ **Ensuring the legal Complience must be Full Fill under the Organisation.**
- ✓ **Advising the management on health and Safety issues.**
- ✓ **Conducting the risk assessment and imforcing the preventative measures.**
- ✓ **Finding the unsafe acts and unsafe conditionds and rectifying That.**
- ✓ **Ensuring toolbox meeting at workplace**

COMPUTER SKILLS :

- Excal, Ms Word And Internet

PASSPORT DETAILS

- Passport No U3569278
- Date of Issue 28/12/2020
- Date of Expiry 27/12/2030

PERSONAL INFROMATION

- Name Sebu Alam
- Father's Name Mainuddin Shah
- Date of Birth 07/04/2000
- Sex Male
- Religion Muslim
- Nationality Indian
- Marital Status Unmarried
- Language Known English, Hindi, Bhojpuri

DECLARATION

I hareby declare that above information is correct to the best of my knowledge. for your kind Perusal please.

Date.....
Place.....

(Sebu Alam)

nebosh

NEBOSH International General Certificate in Occupational Health and Safety

This is to certify that

Sebu Alam

was awarded this qualification on

14 June 2021

Les Philpott
Chair

Dee Arp
Accountable Officer

Master log certificate No: 00550098/1226010

SQA Ref: R630 04

The National Examination Board in Occupational Safety and Health
Registered in England & Wales No. 2698100
A Charitable Company Charity No. 1010444

The National Examination
Board in Occupational
Safety and Health

Dominus Way
Meridian Business Park
Leicester LE19 1QW

www.nebosh.org.uk

Mr S Alam
Vill- Baletha Bazar, Post Pakwaliya
Siwan, Bihar
India

15 June 2021

NEBOSH International General Certificate in Occupational Health and Safety

UNIT RESULT NOTIFICATION AND STATUS REPORT

Learner number: **00550098**
First name/s (given name): **Sebu**
Surname (family name): **Alam**
Full name: **#** **Sebu Alam**

Learning Partner: **1413 - EHSE Training & Consultancy**

Unit	Description	Mark	Status	Exam Date	Learning Partner	Unit result	High valid mark
IG1	Management of Health and Safety	64	Pass	28/10/2020	1413	Pass	64
IG2	Risk Profiling		Pass	07/04/2021	1413	Pass	

Overall mark: **64**
Grade: **PASS**

A Pass in the Unit result column indicates that you have been successful in achieving that unit. A status of Exempt denotes that the pass was achieved with another Learning Partner.
If all of the required units have been successfully achieved within the qualifying period, please accept our congratulations on completing your qualification. Your qualification parchment will be sent to your Learning Partner.

Please check your name printed above and report any error to NEBOSH within 10 working days of this Unit Result Notification.

If you have recieved a Refer result you have been unsuccessful in this unit and will be required to re-sit and/or re submit.

Please refer to important information overleaf.

OPERATIONS DEPARTMENT **00550098**

 # Please ensure that your name is shown correctly (see overleaf).

This qualification has been credit rated for the SCQF by SQA. Please refer to the table(s) below for the unit combinations concerned:

Title	SCQF Level	Credit Points
UNIT IG1	6	5
UNIT IG2	6	6
OVERALL CREDIT RATING	6	11

scqf
scottish credit and qualifications framework

Registered in England and Wales number 2698100
A charitable company limited by guarantee
Registered charity number 1010444

Register No. : 892333 Date : 12/12/2019

BHARAT SEVAK SAMAJ

NATIONAL DEVELOPMENT AGENCY, ESTABLISHED IN 1952 BY PLANNING COMMISSION, GOVERNMENT OF INDIA

CERTIFICATE



This is to certify that SEBU ALAM

has successfully completed the

BSS DIPLOMA IN HEALTH, SAFETY & ENVIRONMENT MANAGEMENT

conducted in the Year 2019 JAN - 2019 DEC at

[UP/7808] PACIFIC INSTITUTE OF SAFETY AND HEALTH

PLOT # 1,BEHIND CORPORATION BANK,MISHRIPUR,KURSI RD,LUCKNOW-226026

and has been placed in DISTINCTION Division

with DISTINCTION Division in Theory and

DISTINCTION Division in Practicals.

DIRECTOR

CHAIRMAN
BOARD OF EXAMINATIONS

Started at the instance of Planning Commission, Government of India with the object of enabling individual citizen to contribute, in the form of an organized co-operative effort, to the implementation of the National Development Plan. The constitution and functioning of Bharat Sevak Samaj is approved unanimously by the Indian Parliament.

BHARAT SEVAK SAMAJ

NATIONAL DEVELOPMENT AGENCY, ESTABLISHED IN 1952 BY PLANNING COMMISSION, GOVERNMENT OF INDIA

CENTRAL BOARD OF EXAMINATIONS

STATEMENT OF MARKS

NAME OF THE CANDIDATE	COURSE WITH DURATION
SEBU ALAM	BSS DIPLOMA IN HEALTH, SAFETY & ENVIRONMENT MANAGEMENT ONE YEAR

REGISTER NUMBER	DATE	INSTITUTION NAME AND ADDRESS
892333	12/12/2019	PACIFIC INSTITUTE OF SAFETY AND HEALTH - [UP/7808] PLOT # 1, BEHIND CORPORATION BANK, MISHRIPUR, KURSI RD, LUCKNOW-226026

Sl.No.	SUBJECTS	MAXIMUM MARKS	MINIMUM MARKS	MARKS AWARDED	
				IN FIGURES	IN WORDS
1	THEORY				
	1 COMMUNICATIVE ENGLISH & COMPUTER FUNDAMENTALS(MS-OFFICE)	100	40	89	EIGHT NINE
	2 PRINCIPLES OF SAFETY MANAGEMENT	100	40	81	EIGHT ONE
	3 OCCUPATIONAL HEALTH AND HYGIENE	100	40	87	EIGHT SEVEN
	4 GENERAL WORKPLACE HAZARDS AND MITIGATION	100	40	82	EIGHT TWO
	5 ENVIRONMENTAL MANAGEMENT SYSTEMS	100	40	89	EIGHT NINE
	6 PROJECTS AND ASSIGNMENTS	100	40	83	EIGHT THREE
	TOTAL	600	240	511	FIVE ONE ONE
2	PRACTICAL				
	1 PRACTICAL - I	100	40	91	NINE ONE
	2 PRACTICAL - II	100	40	93	NINE THREE
	3 PRACTICAL - III	100	40	90	NINE ZERO
	4 PRACTICAL - IV	100	40	90	NINE ZERO
	5 PRACTICAL - V	100	40	94	NINE FOUR
	6 PRACTICAL - VI	100	40	93	NINE THREE
	TOTAL	600	240	551	FIVE FIVE ONE
	GRAND TOTAL	1200	480	1062	ONE ZERO SIX TWO

BHARAT SEVAK SAMAJ CENTRAL OFFICE NEW DELHI - 110 021

CENTRAL BHARAT SEVAK SAMAJ NEW DELHI

CONTROLLER OF EXAMINATIONS

Any alteration makes this mark statement invalid

Lingaya's Vidyapeeth, Faridabad

(Formerly Lingaya's University)

(Deemed to be University, Approved u/s 3 UGC Act 1956)

choose to know

CERTIFICATE

The Senate of the **Lingaya's University**

hereby makes known that **SEBU ALAM**

has been admitted to the Degree/Diploma of **BACHELOR OF SCIENCE CHEMISTRY(HONOURS)**

he/ she having been certified by duly appointed Examines to be qualified to receive the same and having been placed by them in the **First** Class in Branch **BACHELOR OF SCIENCE CHEMISTRY(HONOURS)**

Regn. No. 2517518613 at the Examination held in

JUNE 2022

Certificate No- **S56554504**
Date of issue : **05-06-2023**
Place : Faridabad-Haryana

Lingaya's Vidyapeeth Deemed University • Faridabad •

Given under the seal of University

Prepared By
IT Cell

(officer Incharge)
cheeked & Verified By

for COE (Examination)

LINGAYA'S VIDYAPEETH DEEMED UNIVERSITY

STUDENT PROFILE

Regn. No. : 2517518613

Candidate Name : Sebu Alam

Father's Name : Mainuddin Shah

Mother's Name : Asgree khatoon

DOB : 07/04/2000

Email id : LINGAYASUNIVERSITY@GMAIL.COM

Course : B. Sc (chemistry) Honours

Session : 2019 to 2022



MARKS DETAIL

YEAR/SEM	OBTAINED	TOTAL	REMARKS
6	1339	1800	PASS

SEARCH ANOTHER RECORD PRINT

बिहार विद्यालय परीक्षा समिति, पटना 0674319
BIHAR SCHOOL EXAMINATION BOARD, PATNA
अंक विवरणिका MARKS STATEMENT
वार्षिक इन्टरमीडिएट परीक्षा, 2018 ANNUAL INTERMEDIATE EXAMINATION, 2018

M.S. No. 180674023



नाम Name SEBU ALAM

माता का नाम Mother's Name ASGREE KHATOON

पिता का नाम Father's Name MAINUDDIN SHAH

रौल कोड Roll Code 42005 क्रमांक Roll No. 18010653

सूची॰ संख्या Registration No. R-420050770-16 संकाय Faculty SCIENCE

महाविद्यालय/+2 विद्यालय का नाम College/+2 School Name
Z.A.ISLAMIA COLLEGE, SIWAN

विषय का नाम SUBJECT NAME	कुल अंक F. Marks	उत्तीर्ण अंक P. Marks	प्राप्तांक MARKS OBTAINED					
			सै.कुल Theory	वस्तु.कुल Objective	प्रायोगिक Practical	Reg. Th.	Reg. Pr.	विषयवार प्राप्तांक Subject Total
1. अनिवार्य COMPULSORY :								
R B NON-HINDI	050	015	013	016				060
ALTERNATIVE ENGLISH	050	015	017	014				
ENGLISH	100	030	033	036				069
2. ऐच्छिक OPTIONAL :								
PHYSICS	100	033	010	018	022			050
CHEMISTRY	100	033	004	011	020	+06		041 *
MATHEMATICS	100	030	015	031				046
3. अतिरिक्त ADDITIONAL :								

प्राप्तांक AGGREGATE : TWO HUNDRED SIXTY SIX 266

परिणाम RESULT : 2ND DIVISION U/R

Dated : 06-06-2018
PATNA-800 001

To verify, please scan QR Code

परीक्षा नियंत्रक
Controller of Examination

M Certificate no.-180674023 to verify please (SMS BSEB12 180674023) to 56070.

क्रम संख्या
Sl. No. 16 AC 0720697

0719409

बिहार विद्यालय परीक्षा समिति

Bihar School Examination Board



प्रमाण-पत्र

CERTIFICATE

माध्यमिक विद्यालय परीक्षा, 2016

SECONDARY SCHOOL EXAMINATION, 2016

यह प्रमाणित किया जाता है कि
This is to certify that SEBU ALAM

रौल कोड
Roll Code 92321

अनुक्रमांक
Roll No. 1600137

पंजीयन संख्या
Registration No. 92321-48326-15

आत्मज/आत्मजा श्रीमती
Son/Daughter of Smt. ASGREE KHATOON

एवं श्री
& Shri MAINUDDIN SHAH

जिनकी जन्म तिथि
born on 07/04/2000

राष्ट्रीयता
Nationality INDIAN

है, ने बिहार विद्यालय परीक्षा समिति द्वारा मार्च, 2016 में आयोजित वार्षिक माध्यमिक परीक्षा
Annual Secondary Examination of the Bihar School Examination Board held in March, 2016

विद्यालय से
From School UTKRAMIT M S BALETHA SIWAN SADAR

श्रेणी में
under division SECOND

निम्न विषयों में उत्तीर्ण की : URDU
Passed in the following subjects : HINDI
MATHEMATICS
SOCIAL SCIENCE
SCIENCE

ENGLISH

पटना :
PATNA :
दिनांक :
DATE :28.07.2016

Hariharnath Jha
सचिव
Secretary

aramco

Certificate of Appreciation

Presented to

SEBU ALAM

Safety Marshal

In recognition of his outstanding contribution and dedication for achieving successful completion of

SEVEN MILLION SAFE MAN-HOURS

in Marjan Increment Program, PKG2 – Offshore Oil Facilities
Presented in the month of September 2023 at MFF Hazira, Surat, Gujarat, INDIA.

Dr. Osama A. Alsaadoun

Supervisor Project Engineer (MIP2 Project)

L&T SAFETY
INNOVATION
SCHOOL

Sr.No: 2023- 2570

LARSEN & TOUBRO
SAFETY INNOVATION SCHOOL
(Accredited by DISH)

This is to Certify that

Mr. Sebu Alam

has successfully participated in 2 Day

Basic Industrial Safety Training

program at Safety Innovation School (SIS), Central Training Centre Workshop, Larsen & Toubro Limited, A.M.Naik Heavy Engineering Complex.

Date: 24-04-2023

DISH/A-Regu./2018/633

L&T
Head - CTCW

(13)

Ref: IRCS/BRC/FA/PC/2022-23

Certificate No: 013

Date: 15-January-2023

Indian Red Cross Society

Bharuch District Branch

Red Cross Blood Bank, Sevashram Hospital Compound, Bharuch -392 001.

PROVISIONAL CERTIFICATE



This is to certify that Shri/Kumar/Smt: Alam Sebu Son/Daughter/Wife of Shri Mainuddin Shah has been awarded this Provisional Certificate of Participation of First Aid Awareness Programme held by Bharuch Dist. Branch From 02-December-2022 To 04-December-2022.

(This Provisional Certificate is valid for six months from date of issue)

Dr. Himanshu S. Vanza
M.B.B.S
Reg.No:-G-26605

Dr. J. J. Khilwani
M.B.B.S, LLB
Reg No. G-9136
Red Cross Blood Bank,
Bharuch.

Signature of the Candidate

Signature of Examiner

Chairman I.R.C.S.
Bharuch

Pacific Institute of Safety and Health

Authorized by BSS, Planning Commision. Govt. of India. Authorization # UP/7808

Awards

FIRE SAFETY AWARENESS AND TRAINING

Certificate

Organized on
19th & 20th AUGUST 2019
The Pacific Institute of Safety and Health is proud to present this certificate
on successfully completing TWO DAYS course on

FIRE SAFETY AWARENESS AND TRAINING

To

SEBU ALAM

Trainer

Training Coordinator PISH

Pacific Institute of Safety and Health has developed this training course for general awareness.
This Training and Awareness course should not be used for any job purpose.
THIS IS ONLY AWARENESS TRAINING

2061

Registration # MSME UAN- UP50E00055507, BSS Authorization # UP/7808
Registered Office: Plot #1, Misrpur, Kursi Road, Lucknow-226026 (UP) www.pish.in


Reg.-MSME UAN- UP50E00055507


PISH™
Trainers of Safety Leaders

Pacific Institute of Safety and Health

Certificate

Accident Investigation Course Level - 1





This is to certify that SEBU ALAM enrolment # A414

Has successfully completed two days

Course on **Accident investigation (Level - 1)**

Issue Date: 06 NOVEMBER 2020

Validity 2 years from the date of issue

Trainer

Course Coordinator

Pacific Institute of Safety and Health has developed this training course for general awareness and basic level of workplace incident and accidents. This training and awareness course is not intended to replace any formal accident awareness training provided by government approved institutions or agency.
THIS IS ONLY AWARENESS TRAINING.

4031

Reg.-MSME UAN- UP50E00055507

Registered Office: Plot #1, Misrpur, Kursi Road, Lucknow-226026 (UP)
Tel: +915222994274, Website: www.pish.in

PISH™
Trainers of Safety Leaders

Pacific Institute of Safety and Health

WORKPLACE



ASSESSMENT

Certificate of Completion

This is to certify that SEBU ALAM enrolment # A0414

Has successfully completed

THREE days Course on **Workplace risk Assessment**


Mohammad Shahid
Director PISH

Course Coordinator

Issue Date: 06 NOVEMBER 2020

Validity 2 years from the date of issue

Certificate Reference #



Pacific Institute of Safety and Health has developed training course for general awareness and basic level of workplace risk assessment. This training and awareness course is not intended to replace any formal training provided by government approved institutions or agency. THIS IS ONLY AWARENESS TRAINING.

Registration # MSME UAN-UP50E00055507, BSS Authorization # UP/7808,
Registered Office: Plot #1, Misrpur, Kursi Road, Lucknow-226026 (U.P.)
Tel: +915222994274

6038

PISH™
Trainers of Safety Leaders

Pacific Institute of Safety and Health

In assistance with Society of Safety Professionals®



RIGGING SAFETY

This is to certify that SEBU ALAM Enrolment # A0414

Has successfully completed

Two days awareness course on **RIGGING SAFETY**


Mohammad Shahid
Trainer


Course Coordinator


Issue Date: 06 NOVEMBER 2020

Validity 2 years from the date of issue

Certificate Reference #








Pacific Institute of Safety and Health has developed training course for basic level Lifting and Rigging awareness. This training and awareness course is not intended to replace any formal training provided by government approved institutions or agency.
THIS IS ONLY AWARENESS TRAINING.

BSS Authorization # UP/7808, Registered Office: Plot #1, Misrpur, Kursi Road, Lucknow, UP, 226026.
Tel: +915222994274, Website: www.pish.in

5043

Reg.-MSME UAN- UP50E00055507



CONFINED SPACE SAFETY AWARENESS



Pacific Institute of Safety and Health

.....Trainers of Safety Leaders

SEBU ALAM — Enrolment # A0414

Name

Has attended **2 day** training in

Confined Space Safety awareness on 1st & 2nd SEP 2019

He has shown good understanding of the subject. We feel proud to award him this certificate.

Signature(Director) — Date: 25th Aug 2021

Signature(Trainer) — Date: 25th Aug 2021

8021

PISH
PACIFIC INSTITUTE OF SAFETY & HEALTH

Pacific Institute of Safety and Health has developed training course for basic level safety awareness in confined space safety. This training and awareness course is not intended to replace any formal training provided by government approved institutions or agency. THIS IS ONLY AWARENESS TRAINING.
Registration # MSME UAN-UP50E0055507. BSS Authorization # UP/7808. Registered Office: Plot #1, Manpur, Kursi Road, Lucknow, UP, 226026.



Reg.-MSME UAN- UP50E00055507

3050

Pacific Institute of Safety and Health

Authorized by BSS, Planning Commision. Govt. of India. Authorization # UP/7808

Certificate of Complition

Scaffolding Safety Inspector Training Course

This is to certify that, SEBU ALAM Enrollment Number A0414
has successfully completed Scaffolding Safety Inspector's course.
We feel proud to announce him
"SCAFFOLD COMPETENT PERSON".

Mohammad Shahid
Director PISH

Training Coordinator



Pacific Institute of Safety and Health has developed this training course for general awareness. This Training and Awareness course should not be used for any job purpose.
THIS IS ONLY AWARENESS TRAINING

7040

Pacific Institute of Safety and Health

Authorized by BSS, Planning Commision. Govt. of India. Authorization # UP/7808

Certificate of Participation

This is to certify that with SEBU ALAM Enrolment A0414
has participated in the workshop on

"HEALTH AND SAFETY ISSUES AND SOLUTIONS AT WORKPLACE

during at Pacific Institute of Safety and Health

Mohammad Sahid Siddiqui	Organizing Secretary	Coordinator
Convener		

Reg.-MSME UAN- UP50E00055507/BSS Authorization UP/7808
Registered Office: Plot #1, Misrpur, Kursi Road, Lucknow-226026 (UP)
Tel: +915222994274, Website: www.pish.in

10th April, 2023

EVEREST

TO WHOM SO SEVER IT MAY CONCERN

This is to certify that Mr. Sebu Alam S/O Mainuddin Shah Worked in M/S Everest Industries Limited, Steel Building Solution Narmada Works Plant, Dahej (On Payroll of New Era Industries) from **12-May-2021 to 10-Apr-2023** as a "**Safety Supervisor**" in Safety Department.

Mr. Sebu Alam left the organization on his own record and there is no Dues pending on his part.

During this tenure we found him sincere and hard working.

We wish him all the best for his future endeavor.

For, Everest Industries Limited

10/04/23

EVEREST INDUSTRIES LIMITED DAHEJ

Ravi Chauhan
Senior Officer-HR

TEAM TECHNICAL SERVICES
Engineers & Contractors

Date :17/04/2021

TO WHOMSOEVER IT MAY CONCERN

Certificate of Experience

This is to certify that **Mr. SEBU ALAM** has been working as **"SAFETY MARSHAL"** for the "(NWIS-R LSW ONGC Project" in the Modular Fabrication Yard of **L & T at Hazira** for onshore construction from 04/02/2021 to 17/04/2021 with our E & I Company **M/S Team Technical Services**.

During this period we found him dedicated, hardworking and very sincere in this work.

We wish him all success in his future.

Thanking You,

Yours truly,

For Team Technical Services.

TEAM TECHNICAL SERVICES

SATISH KUMAR

(SATE IN CHARGE)

PLOT NO. 8, TAPOVAN SOCIETY, SUVALI ROAD, MORA TEKRA, TAL : CHORIYASI, SURAT-394517. (GUJ.)
E-MAIL : prahlad_sahani@yahoo.co.in| prahladsahani@gmail.com | TEL.: 0261-2860536, MOB. : 99246 13243

NATIONAL CONSTRUCTION CO.

MECHANICAL, ELECTRICAL, INSULATOR, PAINTER

Plumber, R.C.C. Fitter, Sand Blaster & Spray Painter, Shuttering, Piping, Welding
Crane, Heavy Vehicle, Transporting Dumper Shovel & Diesel Mechanic, Auto Electrician

SHOP NO. 5, SHANTI TOWER, ST. MILE ROAD, SAKCHI, JAMSHEDPUR - 831001

Ref: NCC/18471/21

Date: 12.01.2021

TO WHOM IT MAY CONCERN

This is to certify that **Mr. Sebu Alam** has worked as a **"Safety Supervisor"** since 06th Jan, 2020 to 12th Jan, 2021.

During the tenure of his service we found him to be an honest, sincere, punctual and hard working person. To the best of our knowledge and belief he bears a good moral character.

We wish him all the best for his future life.

FOR: NATIONAL CONSTRUCTION CO.

NATIONAL CONSTRUCTION CO.
Jamshedpur

(Asst. Manager)

भारत गणराज्य / REPUBLIC OF INDIA



Sebu Alam

टाईप / Type: P

कोड / Code: IND

राष्ट्रीयता / Nationality: भारतीय / INDIAN

पासपोर्ट नं. / Passport No: U3569278

उपनाम / Surname

ALAM

दिया गया नाम / Given Name(s)

SEBU

जन्मतिथि / Date of Birth

07/04/2000

लिंग / Sex

M

जन्म स्थान / Place of Birth

BALETHA BAZAR,BIHAR

जारी करने का स्थान / Place of Issue

PATNA

जारी करने की तिथि / Date of Issue

28/12/2020



समाप्ति की तिथि / Date of Expiry

27/12/2030

P<INDALAM<<SEBU<<<<<<<<<<<<<<<<<<<<<<<<<<<<<<<<

U3569278<8IND0004075M3012279106503340562O<90

U3569278

पिता / कानूनी अभिभावक का नाम/ Name of Father / Legal Guardian

MAINUDDIN SHAH

माता का नाम / Name of Mother

ASGREE KHATOON

पति या पत्नी का नाम / Name of Spouse

पता / Address

VILL- BALETHA BAZAR,PO- PAKWALIYA

GAUSHALA ROAD,MUFFASIL,SIWAN

PIN:841227,BIHAR,INDIA

पुराने पासपोर्ट का न. और इसके जारी होने की तिथि एवं स्थान/ Old Passport No. with Date and Place of Issue

फाईल न / File No.

PA1065033405620

BHARAT SEVAK SAMAJ

NATIONAL DEVELOPMENT AGENCY, ESTABLISHED IN 1952
BY PLANNING COMMISSION, GOVT. OF INDIA
NEW DELHI

NATIONAL VOCATIONAL EDUCATION MISSION



STUDENT NAME : SEBU ALAM

COURSE : BSS DIP. IN HEALTH, SAFETY & ENVIRONMENT MANAGEMENT

COURSE CODE : FSS022

REG. NUMBER : 892333

YEAR : 2019-2019

www.bssexaminations.in
www.bsscareerguide.in

DIRECTOR
ADMINISTRATION

D.O.B	:	07.04.2000
B.GROUP	:	AB POSITIVE
ADDRESS	:	BALETHA BAZAR,
	:	PO - PAKWALIYA
	:	DT - SIWAN - 841227
	:	
INSTITUTE NAME	:	PACIFIC INSTITUTE OF SAFETY AND HEALTH
	:	
STATE	:	UTTAR PRADESH
INSTITUTE CODE	:	UP/7808

CENTRAL PROGRAMME OFFICE, SATBHAVANA BHAVAN, KOWDIAR, TVM - 695003, INDIA.
PROGRAMME OFFICE, SATBHAVANA BHAVAN, TAMBARAM (W), CHENNAI - 600 063, INDIA.

الجودة العالمية لخدمات اصدار الجودة ذ.م.م.

Quality International

Certificates Issuing Services L.L.C.

www.qualitydxb.com

Certificate

This is to certify that

MR. SEBU ALAM

has successfully met all the requirements & completed

safety awareness training course as

SCAFFOLDING SUPERVISOR

QUALITY INTERNATIONAL C.I.S.LLC.

START ON THIS JANUARY 23RD, 2025

THIS CERTIFICATE IS VALID FOR ONE (1) YEAR FROM DATE OF ISSUE

Authorised Signatory

Certificate No.: OP20250003017

Job No: L43977

ISO 9001:2015

KHDA Permit No. 631504

Abu Dhabi:

Office # 03, 1st Floor, Global Ascent Business Centre
Musaffah, Abu Dhabi
E-mail: info@qualitydxb.com

Dubai:
Tel.: +971 4 341 9744, +971 55 807 6550
Al Saud Bulding 2
Office #306, Al Qusais Ind. Fourth, Dubai - U.A.E.
E-mail: info@qualitydxb.com

الجودة العالمية لخدمات اصدار الجودة ذ.م.م.

Quality International

Certificates Issuing Services L.L.C.

www.qualitydxb.com

Certificate

This is to certify that

MR. SEBU ALAM

has successfully met all the requirements & completed

safety awareness training course as

FIRE MARSHAL

QUALITY INTERNATIONAL C.I.S.LLC.

START ON THIS JANUARY 23RD, 2025

THIS CERTIFICATE IS VALID FOR ONE (1) YEAR FROM DATE OF ISSUE

Authorised Signatory

Engr. Arsalan

Certificate No.: OP20250003015

Job No: L43977

ISO 9001:2015

KHDA Permit No. 631504

Abu Dhabi:

Office # 03, 1st Floor, Global Ascent Business Centre
Musaffah, Abu Dhabi
E-mail: info@qualitydxb.com

Dubai:
Tel.: +971 4 341 9744, +971 55 807 6550
Al Saud Bulding 2
Office #306, Al Qusais Ind. Fourth, Dubai - U.A.E.
E-mail: info@qualitydxb.com

الجودة العالمية لخدمات اصدار الجودة ذ.م.م.
Quality International
Certificates Issuing Services L.L.C.
www.qualitydxb.com

Certificate

This is to certify that

MR. SEBU ALAM

has successfully met all the requirements & completed

safety awareness training course as

CONFINED SPACE

QUALITY INTERNATIONAL C.I.S.LLC.

START ON THIS JANUARY 23RD, 2025

THIS CERTIFICATE IS VALID FOR ONE (1) YEAR FROM DATE OF ISSUE

Authorized Signatory
Engr. Arsalan

Certificate No.: OP20250003016
Job No: L43977

KHDA Permit No. 631504

Abu Dhabi:
Office # 03, 1st Floor, Global Ascent Business Centre
Musaffah, Abu Dhabi
E-mail: info@qualitydxb.com

Dubai:
Tel.: +971 4 341 9744, +971 55 807 6550
Al Saud Bulding 2
Office #306, Al Qusais Ind. Fourth, Dubai - U.A.E.
E-mail: info@qualitydxb.com

الجودة العالمية لخدمات اصدار الجودة ذ.م.م.

Quality International

Certificates Issuing Services L.L.C.

www.qualitydxb.com

Certificate

This is to certify that

MR. SEBU ALAM

has successfully met all the requirements & completed

safety awareness training course as

FIRST AIDER

QUALITY INTERNATIONAL C.I.S.LLC.

START ON THIS JANUARY 23RD, 2025

THIS CERTIFICATE IS VALID FOR ONE (1) YEAR FROM DATE OF ISSUE

Authorised Signatory

Certificate No.: OP20250003014

Job No: L43977

KHDA Permit No. 631504

Abu Dhabi:

Office # 03, 1st Floor, Global Ascent Business Centre
Musaffah, Abu Dhabi
E-mail: info@qualitydxb.com

Dubai:
Tel.: +971 4 341 9744, +971 55 807 6550
Al Saud Bulding 2
Office #306, Al Qusais Ind. Fourth, Dubai - U.A.E.
E-mail: info@qualitydxb.com

MR. AMAR KESBA

COORDINATOR/TECHNICAL ENGINEER

(Experience and Qualifications)

Staff name: Amr kesba Current Position: Technical/Coordinator Engineer Age:35 years

Experience: 10+ Years

Staff experience and qualifications BSC of electrical engineering, MEP coordinator engineer, Project engineer

Past experience for Staff									
Position	Organization	Time period		Projects					
		From	To	Project Name	Client	Role in this project	Time period	Contract Cost	Brief Description of this project
Site engineer	Egyptian Barkotel Electronics Company	2013	2015	Maintenance contract of wireless devices	Egyptian Ambulance Authority	Site Engineer	3 Years		Provide full and prevented maintenance for wireless devices in Egyptian Ambulance Authority
Technical support engineer	CFM Company in Kuwait	2016	2022	Installing Qmatic system	Different banks, hospitals, governments and companies in Kuwait	Technical support engineer	5 Years		Installing Qmatic system for different customers in Kuwait and work on different integrations required for different banks, hospitals, governments and private companies.
Technical/Coordinator Engineer	Darwish Engineering Emirates	2022	2024	Construction of Sewage Treatment Plant at Al Houma, Sharjah.	DPW JACOBS-Consultant	Technical/Coordinator Engineer	2 Years	AED 135 Million	Construction of Sewage Treatment Plant
Technical/Coordinator Engineer	Aljazeerah drilling company	2023	2024	Construction & Maintenance of Water Distribution Pipelines In Hamriya	SEWA	Technical/Coordinator Engineer	8 months	AED 5.7 Million	Excavation , lay GRE pipes, installing chambers with required valves, pressure test, flushing and connection with AC lines
Technical/Coordinator Engineer	Aljazeerah drilling company	2024	2025	Construction & Maintenance of Water Distribution Pipelines In Maysaloon	SEWA	Technical/Coordinator Engineer	1 year	AED 9.4 Million	Excavation , lay GRE pipes, installing chambers with required valves, pressure test, flushing, connection with AC lines and house connections.
Technical/Coordinator Engineer	Aljazeerah drilling company	2025	2026	Construction & Maintenance of Water Distribution Pipelines In Nasriya	SEWA	Technical/Coordinator Engineer	1 Year	AED 10.6 Million	Excavation , lay GRE pipes, installing chambers with required valves, pressure test, flushing, connection with AC lines and house connections.
Technical/Coordinator Engineer	Aljazeerah drilling company	2025	-	Transmission Line from Houma Falaj	SEWA	Technical/Coordinator Engineer	1 Year	AED 102 Million	Excavation , lay GRE pipes, installing chambers with required valves, pressure test, flushing.

جمهورية مصر العربية



CAIRO UNIVERSITY

Certificate

0203053

15647389

جامعة القاهرة

The Faculty of Engineering - Cairo University certifies that :

Mr. : Amr Elsayed Mohamed Kesba

ID Number : 28905028800299

Graduated from this Faculty in: May 2011

and granted the degree of bachelor of : Electronics & Communications Eng .

With a cumulative rate of appreciation : Pass (63,23%)

Project :Distinction

Date of Birth : 02/05/1989

Place of Birth :Kuwait

Nationality : Egyptian

وزارة خارجية جمهورية مصر العربية
مكتب التصديقات والخدمات القنصلية للمواطنين
بدون سحيد
رقم التحصيل ٢١٢٥٧ بتاريخ ٢٠٢٢/٩/٢٥
على التوقيع النهائي للـ / جامعة القاهرة
ع / الشئون القنصلية للتصديقات

EGYPT مصر

Reviewer

Registrar

Nagla Hemeida
19/9/2022

Dean

Prof.Dr. Hossam Abdelfattah

APPROVED

SECRETARY

20/09/22

جامعة القاهرة

Scanned by TapScanner

MR. KHALID

CHIEF SURVEYOR

(Experience and Qualifications)

Staff name: Mohamed Khalid Current position: Chief Surveyor Age: 40

Experience: 19 years Role in current project: Chief Surveyor

Staff experience and qualifications

Past experience for Staff								
Position	Organization	Time period		Projects				
		From	To	Project Name	Client	Role in this project	Contract Cost	Brief Description of this project
Chief Surveyor	Darwish Engineering Emirates	2017	2019	CONTRACT 301-504 EPS-6 AND TSE LINE FROM 5TH INDUSTRIAL AREA MAIN STP TO SEA-SHARJAH, UAE.	Department of Public Works (DPW) -Sharjah	Chief Surveyor	180,000,000.00	Construction of Effluent Pump Station EPS-6 within the existing Sharjah Sewage Treatment Plant (SSTP) and 1400mm diameter TSE Line From EPS6 To Samnan and to Sea Outfall.
Chief Surveyor	Darwish Engineering Emirates	2019	2020	CONTRACT NO. 301-726 COMPLETION OF SEWAGE WORKS AT AL RAMTHA & AL QUOZ – SHARJAH, UAE	Department of Public Works (DPW) -Sharjah	Chief Surveyor	41,370,000.00	Construction of approximately 51 km of Sewage pipeline Network, diameter ranging from 160mm up to 900mm at Al Ramtha & Al Quoz area alongwith Lifting Station and House Connections
Chief Surveyor	Darwish Engineering Emirates	2020	2021	COMPLETION OF SEWAGE WORKS AT AL RAMTHA AND ALQUOZ SHARJAH	Department of Public Works (DPW) -Sharjah	Chief Surveyor	69,850,000.00	Construction of approximately 51 km of Sewage pipeline Netrwork, diameter ranging from 160mm up to 900mm at Al Ramtha & Al Quoz area alongwith Lifting Station.
Chief Surveyor	Darwish Engineering Emirates	2021	2022	CONTRACT NO. 301-976 CONSTRUCTION OF TSE PUMPING STATION AND OUTFALL MAIN FROM AL HOUMAH STP – SHARJAH, UAE	Department of Public Works (DPW) -Sharjah	Chief Surveyor	94,000,000.00	Construction of Al Houma TSE Pumping Station and connection with the TSE storage tank at Al Houma STP and construction of TSE rising main for the conveyance of excess TSE from Al Houma TSE main pumping station to the existing 1400 mm dia. rising main of EPS-6 to sea outfall
Chief Surveyor	Darwish Engineering Emirates	2021	2023	CONTRACT NO. 301-930 CONSTRUCTION OF SEWAGE TREATMENT PLANT AT AL HOUMA – SHARJAH UAE	Department of Public Works (DPW) -Sharjah	Chief Surveyor	135,000,000.00	Design, Procure and Construct STP (Phase 1) to treat up to 30,000 m3 of Influent per day with a peak flow including construction of process and non-process structures & Administration building with necessary MEICA installations.
Chief Surveyor	Al Jazeerah Drilling LLC	2022	2024	PROPOSED WATER NETWORK WORK IN AL MOWRRADA - 8 SEYOUH-16) PHASE-1	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	2,388,950.75	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline water distribution network in MOWRADA-8 (SEYOUH-16) area
Chief Surveyor	Al Jazeerah Drilling LLC	2022	-	MAINLINE EXTENSION CS AT AZRA MUWAFJAH & RAMTHA	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	12,324,160.00	Pipeline Connection Works At Different Location-Main Line Extension From Azra To Rahmaniya
Chief Surveyor	Al Jazeerah Drilling LLC	2022	2023	REROUTING OF EXISTING 200MM TO PROPOSED 400MM WATERMAIN INSIDE MUSTAND PARK	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	895,950.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE water distribution pipelines at inside Mustand Park (sharjah)
Chief Surveyor	Al Jazeerah Drilling LLC	2022	2024	300 MM GRE MAINLINE NETWERK EXTENSION TO AL BATAYEH ARMY CAMP	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	1,190,000.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE water distribution pipelines at AL BATAYlH-Sharjah
Chief Surveyor	Al Jazeerah Drilling LLC	2022	2023	GRE WATER MAINLINE NETWORK DEVELOPMENT IN MOWRRADA 7 (SEYOUH 15)	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	4,179,429.30	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE water distribution pipelines at SEYOUH 15-Sharjah
Chief Surveyor	Al Jazeerah Drilling LLC	2023	2024	LAYING OF 800MM CARBON STEEL TRANSMISSION MAIN FROM ZUBAIR TO SHUNOOF SUBURB	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	7,239,658.16	Scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of 800mm dia Carbon Steel Pipeline at Al Shunoof Area-

Chief Surveyor	Al Jazeerah Drilling LLC	2023	2024	GRE PIPELINE WATER DISTRIBUTION NETWORK IN SABKHA (UM KHANOOR) AREA	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	4,496,100.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline water distribution network in SABKHA (UM KHANOOR) area
Chief Surveyor	Al Jazeerah Drilling LLC	2023	2024	GRE PIPELINE WATER DISTRIBUTION NETWORK IN YARMOOK AREA	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	4,301,727.50	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline water distribution network in YARMOOK area
Chief Surveyor	Al Jazeerah Drilling LLC	2023	2024	NETWORK DEVELOPMENT AT QITAINAH-2	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	3,001,820.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline in Qitainah-2 Area
Chief Surveyor	Al Jazeerah Drilling LLC	2024	2025	AC-GRE UPGRADATION AT MAYSALOON	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	9,450,000.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline in Maysaloon Area
Chief Surveyor	Al Jazeerah Drilling LLC	2024	2025	REPLACEMENT OF RAINWATER DRAINAGE LINE AT AL ISTIQLAL SQUARE, SHARJAH CITY	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	3,314,550.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline in Al Istiqlal Square, Sharjah City
Chief Surveyor	Al Jazeerah Drilling LLC	2024	2025	DN600 LINK CONNECTIONS BETWEEN INDUSTRIAL AREAS 11 & 17	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	6,337,710.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline
Chief Surveyor	Al Jazeerah Drilling LLC	2025		Transmission Line from Houma Falaj	Sharjah Electricity, Water, and Gas Authority (SEWA)	Chief Surveyor	102,000,000.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline



جامعة الزقازيق

شهادة مؤقتة

تشهد كلية الاداب جامعة الزقازيق بأن

السيد / محمد احمد محمد خالد الجنسية مصرى

المولود فى القنايات شرقيه بتاريخ : ١٩٨٤/٠٧/٠١

قد حصل على درجة ليسانس فى الاداب قسم جغرافيا شعبة عامة

بتقدير عام مقبول دور نوفمبر عام ٢٠٠٥

بمجموع مقداره : ٦١١.٠٠ من : ٠١٠٦٠ بنسبة مئوية مقدارها : %٥٧.٦٠

و قد اعتمد مجلس الكلية / المعهد نتيجة امتحانه فى ٢٠٠٥/١١/١٦ كما اعتمدها مجلس الجامعة فى ٢٠٠٥/١١/٢٧

المسئول مركز المعلومات و التوثيق

المراجع

رئيس قسم شئون الطلاب

العميد

تحريراً فى : ٢٠٠٥/١٢/١٠


وزارة خارجية جمهورية مصر العربية
مكتب تصديقات وتحديث القنصلية للمواطنين
الإمارات العربية المتحدة
UNITED ARAB EMIRATES
وزارة الخارجية
Ministry Of Foreign Affairs
مكتب - الشارقة
Sharjah - Office
AED
150.00
2014/03/05
0000140063232633
201400362104
نصدق على صحة ختم وتوقيع
قنصلية جمهورية مصر العربية بدبي
دون تحمل الوزارة اي مسؤولية تجاه المحتويات
1461128
القنصلية العامة
لجمهورية مصر العربية - دبي
تصدق على صحة توقيع السيد / وكيل خارجية ج.م.ع
دون أدنى مسؤولية فيما يختص بمحتويات الوثيقة
الرسم المحصل
القنصل العام
EGYPT
مصر
خدمات
تصديق عادى

MR. TARIQ FADI

AUTHORITY LIAISON (NOC)ENGINEER

(Experience and Qualifications)

Staff name: Tariq Fadi

Current position: Liason NOC Engineer

Age: 35

Experience: 8 years

Role in current project: Liason NOC Engineer

Staff experience and qualifications : Diploma Surveying Engineering

Past experience for Staff								
Position	Organization	Time period		Projects				
		From	To	Project Name	Client	Role in this project	Contract Cost	Brief Description of this project
NOC Engineer	Al Jazeerah Drilling LLC	2017	2019	CONTRACT 301-504 EPS-6 AND TSE LINE FROM 5TH INDUSTRIAL AREA MAIN STP TO SEA-SHARJAH, UAE.	Department of Public Works (DPW) -Sharjah	NOC Engineer	180,000,000.00	Construction of Effluent Pump Station EPS-6 within the existing Sharjah Sewage Treatment Plant (SSTP) and 1400mm diameter TSE Line From EPS6 To Samnan and to Sea Outfall.
NOC Engineer	Al Jazeerah Drilling LLC	2019	2020	CONTRACT NO. 301-726 COMPLETION OF SEWAGE WORKS AT AL RAMTHA & AL QUOZ – SHARJAH, UAE	Department of Public Works (DPW) -Sharjah	NOC Engineer	41,370,000.00	Construction of approximately 51 km of Sewage pipeline Network, diameter ranging from 160mm up to 900mm at Al Ramtha & Al Quoz area alongwith Lifting Station and House Connections
NOC Engineer	Al Jazeerah Drilling LLC	2020	2021	COMPLETION OF SEWAGE WORKS AT AL RAMTHA AND ALQUOZ SHARJAH	Department of Public Works (DPW) -Sharjah	NOC Engineer	69,850,000.00	Construction of approximately 51 km of Sewage pipeline Netrwork, diameter ranging from 160mm up to 900mm at Al Ramtha & Al Quoz area alongwith Lifting Station.
NOC Engineer	Al Jazeerah Drilling LLC	2021	2022	CONTRACT NO. 301-976 CONSTRUCTION OF TSE PUMPING STATION AND OUTFALL MAIN FROM AL HOUMAH STP – SHARJAH, UAE	Department of Public Works (DPW) -Sharjah	NOC Engineer	94,000,000.00	Construction of Al Houma TSE Pumping Station and connection with the TSE storage tank at Al Houma STP and construction of TSE rising main for the conveyance of excess TSE from Al Houma TSE main pumping station to the existing 1400 mm dia. rising main of EPS-6 to sea outfall
NOC Engineer	Al Jazeerah Drilling LLC	2021	2023	CONTRACT NO. 301-930 CONSTRUCTION OF SEWAGE TREATMENT PLANT AT AL HOUMA – SHARJAH UAE	Department of Public Works (DPW) -Sharjah	NOC Engineer	135,000,000.00	Design, Procure and Construct STP (Phase 1) to treat up to 30,000 m3 of Influent per day with a peak flow including construction of process and non-process structures & Administration building with necessary MEICA installations.
NOC Engineer	Al Jazeerah Drilling LLC	2022	2024	PROPOSED WATER NETWORK WORK IN AL MOWRRADA - 8 SEYOUH-16) PHASE-1	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	2,388,950.75	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline water distribution network in MOWRADA-8 (SEYOUH-16) area
NOC Engineer	Al Jazeerah Drilling LLC	2022	-	MAINLINE EXTENSION CS AT AZRA MUWAFJAH & RAMTHA	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	12,324,160.00	Pipeline Connection Works At Different Location-Main Line Extension From Azra To Rahmaniya
NOC Engineer	Al Jazeerah Drilling LLC	2022	2023	REROUTING OF EXISTING 200MM TO PROPOSED 400MM WATERMAIN INSIDE MUSTAND PARK	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	895,950.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE water distribution pipelines at inside Mustand Park (sharjah)
NOC Engineer	Al Jazeerah Drilling LLC	2022	2024	300 MM GRE MAINLINE NETWERK EXTENSION TO AL BATAYEH ARMY CAMP	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	1,190,000.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE water distribution pipelines at AL BATAYIH-Sharjah
NOC Engineer	Al Jazeerah Drilling LLC	2022	2023	GRE WATER MAINLINE NETWORK DEVELOPMENT IN MOWRRADA 7 (SEYOUH 15)	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	4,179,429.30	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE water distribution pipelines at SEYOUH 15-Sharjah
NOC Engineer	Al Jazeerah Drilling LLC	2023	2024	LAYING OF 800MM CARBON STEEL TRANSMISSION MAIN FROM ZUBAIR TO SHUNOOF SUBURB	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	7,239,658.16	Scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of 800mm dia Carbon Steel Pipeline at Al Shunoof Area-

NOC Engineer	Al Jazeerah Drilling LLC	2023	2024	GRE PIPELINE WATER DISTRIBUTION NETWORK IN SABKHA (UM KHANOOR) AREA	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	4,496,100.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline water distribution network in SABKHA (UM KHANOOR) area
NOC Engineer	Al Jazeerah Drilling LLC	2023	2024	GRE PIPELINE WATER DISTRIBUTION NETWORK IN YARMOOK AREA	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	4,301,727.50	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline water distribution network in YARMOOK area
NOC Engineer	Al Jazeerah Drilling LLC	2023	2024	NETWORK DEVELOPMENT AT QITAINAH-2	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	3,001,820.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline in Qitainah-2 Area
NOC Engineer	Al Jazeerah Drilling LLC	2024	Continue	AC-GRE UPGRADATION AT MAYSALOON	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	9,450,000.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline in Maysaloon Area
NOC Engineer	Al Jazeerah Drilling LLC	2024	Continue	REPLACEMENT OF RAINWATER DRAINAGE LINE AT AL ISTIQLAL SQUARE, SHARJAH CITY	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	3,314,550.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline in Al Istiqlal Square, Sharjah City
NOC Engineer	Al Jazeerah Drilling LLC	2024	Continue	DN600 LINK CONNECTIONS BETWEEN INDUSTRIAL AREAS 11 & 17	Sharjah Electricity, Water, and Gas Authority (SEWA)	NOC Engineer	6,337,710.00	scope works as excavation, laying, backfilling, sterilizing, flushing and commissioning of GRE pipeline

الإمارات العربية المتحدة
UNITED ARAB EMIRATES
Ministry of Foreign Affairs and International Cooperation
وزارة الخارجية والتعاون الدولي

Date: 25/04/2021 12:47 التاريخ:
21124066703 رقم :
Fee: AED 150 الرسوم: درهم إماراتي
لتصادق على صحة ختم و توقيع
القنصلية الاردنية في دبي
دون تحمل اي مسؤولية تجاه المحتويات
13317997

المملكة الأردنية الهاشمية
H.K OF JORDAN
٢٠٢٠

THE HASHEMITE KINGDOM OF JORDAN
MINISTRY OF HIGHER EDUCATION AND SCIENTIFIC RESEARCH
TRUE VERSION OF THE ORIGINAL
18 APR 2021
المركز
(٤)
صورة طبق الأصل
غير مسؤولة عن محتويات هذه الوثيقة
IS NOT RESPONSIBLE OF THE CONTENT OF THIS DOCUMENT

المملكة الأردنية الهاشمية

رقم المصدقة. ٩ / ١٣ / هـ م / ٢٠١٥

رئيس قسم التصديق
سليم الصمادي
Salem Alsmadi

THE HASHEMITE KINGDOM OF JORDAN
MINISTRY OF FOREIGN AFFAIRS AND EXPATRIATES
16 APR 2021
٣

كلية القادسية

كلية مجتمع متوسطة
كلية خاصة

مصـدقة

تشهد عمادة الكلية أن الطالب / ـة طارق فادي جميل السراج

المولود / ة في عمان عام ١٩٩٠ المتمتع / ـة بالجنسية الاردنية ويحمل/ وتحمل الرقم الوطني ٩٩٠١٠٢٨١٤٩

قد استكمل / ـة دراسة متطلبات الخطة الدراسية من برنامج الهندسي

في تخصص هندسة المساحة وذلك في نهاية الفصل الدراسي الصيفي من العام الدراسي ٢٠١٤/٢٠١٥

ومدة الدراسة لهذا التخصص أربعة فصول دراسية (سنتان دراسيتان) بعد الحصول على شهادة الدراسة الثانوية العامة أو ما يعادلها .

عمان في ٢٠١٥/١١/٤ م

مسجل الكلية
بانا الرمحي

عميد الكلية
د. جبر البنا

* لا تعني هذه الوثيقة نجاح الطالب في إمتحان الشهادة الجامعية المتوسطة (الشامل) .
* يجب ان توقع وتختم هذه الوثيقة من مدير وحدة كليات المجتمع في جامعة البلقاء التطبيقية .

2 DINARS
THE HASHEMITE KINGDOM OF JORDAN

MR. RONI REJI

PLANNING ENGINEER

(Experience and Qualifications)

Staff name: Roni Reji Current position: Planning Engineer Age: 30

Experience: 6 Role in current project: Planning Engineer

Staff experience and qualifications

Past experience for Staff									
Position	Organization	Time period		Projects					
		From	To	Project Name	Client	Role in this project	Time period	Contract Cost	Brief Description of this project
Planning Engineer	Darwish Engineering Emirates	2025	Present	Water Transmission Line from Hamriyah & Zubair Pumping Stations	Sharjah Electricty, Water & Gas Authority (SEWA) -Sharjah	Planning Engineer	2025-Present	AED 645 Million	The project involves the complete installation and commissioning of SEWA's water transmission lines under Project No. WC.100199.04.01, covering pipelines from the Hamriyah IWP RO Plant to Al Zubair Tanks (Line 1) and from Al Zubair Tanks to Houma (Line 2 – Part 1 & 2). Works include laying 1.3 km of CS1600 PN25, 24 km of CS1600 PN25/PN16, and 22 km of DN1600 GRE PN16 pipelines, along with design verification, supply, testing, and construction of RCC valve chambers for butterfly valves, flow control valves, washouts, and air valves. The scope further includes MEICA works, FOC/ICA systems, all associated earthworks, and road or service crossings by open-cut, NDRC, or micro-tunnelling, including special measures for weak or waterlogged soil conditions.
Planning Engineer	Al Jazeerah Drilling LLC	2025	Present	Water Transmission Line from Houma to Falaj Pumping Station	Sharjah Electricty, Water & Gas Authority (SEWA) -Sharjah	Planning Engineer	2025-Present	AED 105 Million	The project involves installing about 10 km of GRE transmission pipelines (DN1600–DN600) from Houma to the Falaj Pumping Station. It includes interconnections with existing and future SEWA and Etihad WE networks, as well as tie-ins to the Falaj Reservoir. Works also cover modifications inside the reservoir facility and installation of key components such as isolation valves, flowmeters, flow control valves, and motor-operated valves for system operation.
QA/QC Engineer	Darwish Engineering Emirates	2023	2024	Construction of potable water supply to wadi Al helo – Kalba – Sharjah UAE	Sharjah Electricty, Water & Gas Authority (SEWA) -Sharjah	QA/QC Engineer	2023- 2024	AED 60 Million	Construction, testing, and commissioning of a potable water supply system. Key components include: a tap-off from an existing 400mm SEWA main, a 700,000 IG/day pump station with a below-ground RCC reservoir, a conveyance pipeline (100-300mm carbon steel) to Wadi Al Helo village with a future tap for Jabal Al Kitab, fiber optic control cabling, and two above-ground steel tanks at Wadi Al Helo village."
QA/QC Engineer	Darwish Engineering Emirates	2021	2023	Contract No. 301-930 Construction of Sewage Treatment Plant at Al Houma – Sharjah UAE	Department of Public Works (DPW) -Sharjah	QA/QC Engineer	2021- 2023	AED 135 Million	Design, Procure and Construct STP (Phase 1) to treat up to 30,000 m3 of Influent per day with a peak flow including construction of process and non-process structures & Administration building with necessary MEICA installations.
QA/QC Engineer	Darwish Engineering Emirates	2021	2022	Contract No. 301-976 Construction of TSE Pumping Station and Outfall Main from Al Houmah STP – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	QA/QC Engineer	2021- 2022	AED 94.27 Million	Construction of Al Houma TSE Pumping Station and connection with the TSE storage tank at Al Houma STP and construction of TSE rising main for the conveyance of excess TSE from Al Houma TSE main pumping station to the existing 1400 mm dia. rising main of EPS-6 to sea outfall
Site Engineer	Trinity Arcade Private Limited India	2018	2021	Construction of Trinity NewCastle Apartment G+15 Building	Trinity Arcade	Site Engineer	2018- 2021	INR 1.45 billion	The construction of a 16-story building, incorporating underground parking, a swimming pool, and a rooftop helipad, is a complex project with substantial costs influenced by location, design, materials, and regulatory requirements. This high-rise development demands specialized engineering and construction techniques

Anna University

PROGRESS THROUGH KNOWLEDGE



Reg.No. 730914103124/RG

The Syndicate of the Anna University hereby makes known that **RONI REJI** *has been admitted to the* **DEGREE OF BACHELOR OF ENGINEERING** *in* **CIVIL ENGINEERING** *under the* ***Faculty of Civil Engineering,*** *having completed the prescribed programme of study and having been certified by the duly appointed examiners to be qualified to receive the same, and has been placed in* **SECOND CLASS** *at the Examination held in* **NOVEMBER 2018** .

Given under the Seal of the University

10853937

Chennai 600 025
India
July 2019

Controller of Examinations

Registrar

Vice-Chancellor

020 UAE 48/27 3/3/20

NOTARY PUBLIC

441

(S.B. Pawar)
Section Officer
Home Department
Government of Maharashtra
Mantralaya, Mumbai

الإمارات العربية المتحدة
UNITED ARAB EMIRATES
Ministry of Foreign Affairs and International Cooperation
وزارة الخارجية والتعاون الدولي

Date: 04/03/2020 09:39 التاريخ:
No: 20010027091 رقم:
Fee: INR 2880.52 الرسوم: روبية هندية

تصادق على صحة ختم و توقيع
وزارة الخارجية الهندية
دون تحمل اي مسؤولية تجاه المحتويات

11672485

الإمارات العربية المتحدة
UNITED ARAB EMIRATES
Ministry of Foreign Affairs and International Cooperation
وزارة الخارجية والتعاون الدولي

Date: 08/03/2020 08:22 التاريخ:
No: 20123019769 رقم:
Fee: AED 150 الرسوم: درهم إماراتي

تصادق على صحة ختم و توقيع
سفارة الإمارات العربية المتحدة - نيودلهي
دون تحمل اي مسؤولية تجاه المحتويات

10853937

697192

NOTARIAL NOTARIAL NOTARIAL NOTARIAL NOTARIAL

BY ME

MR. HAKIM

QUANTITY SURVEYOR

(Experience and Qualifications)

Staff name: Abdelhakim Laadjal Current position: Quantity Survey Age: 32

Experience: 8 years Role in current project: Quantity Survey

Staff experience and qualifications Degree in Architect Engineering

Past experience for Staff									
Position	**Organization**	**Time period**		**Projects**					
		From	**To**	**Project Name**	**Client**	**Role in this project**	**Time period**	**Contract Cost**	**Brief Description of this project**
Quantity Survey	AL Jazeerah Drilling LLC / Darwish Engineering	2025	-	Transmission Line from Houma Falaj	Sharjah Electricity, Water & Gas Authority	Quantity Survey	2025-2026	AED 102 Million	This project involves the design verification, supply, installation, testing, and commissioning of approximately 9 kilometers of water transmission pipelines (DN1600,DN1000, DN 800 & DN 600) in Sharjah, UAE.
Quantity Survey	AL Jazeerah Drilling LLC / Darwish Engineering	2023	2024	Relocation & Development of Water Network at Layyah Canal	Sharjah Electricity, Water & Gas Authority	Quantity Survey	2023-2024	AED 5 Million	
Quantity Survey	AL Jazeerah Drilling LLC / Darwish Engineering	2021	2023	Contract No. 301-930 Construction of Sewage Treatment Plant at Al Houma – Sharjah UAE	Department of Public Works (DPW) -Sharjah	Quantity Survey	2021- 2023	AED 135 Million	Design, Procure and Construct STP (Phase 1) to treat up to 30,000 m3 of Influent per day with a peak flow including construction of process and non-process structures & Administration building with necessary MEICA installations.
Quantity Survey	AL Jazeerah Drilling LLC / Darwish Engineering	2021	2022	Contract No. 301-976 Construction of TSE Pumping Station and Outfall Main from Al Houmah STP – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	Quantity Survey	2021- 2022	AED 94.27 Million	Construction of Al Houma TSE Pumping Station and connection with the TSE storage tank at Al Houma STP and construction of TSE rising main for the conveyance of excess TSE from Al Houma TSE main pumping station to the existing 1400 mm dia. rising main of EPS-6 to sea outfall
Quantity Survey	AL Jazeerah Drilling LLC / Darwish Engineering	2019	2020	Contract No. 301-726 Completion Of Sewage Works at Al Ramtha & Al Quoz – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	Quantity Survey	2019 - 2020	AED 94.27 Million	Construction of approximately 51 km of Sewage pipeline Network, diameter ranging from 160mm up to 900mm at Al Ramtha & Al Quoz area alongwith Lifting Station and House Connections
Assistant Office & Site Engineer	Alkaws Alhandassy Engineering Consultant (PVT.) LTD, Tebessa-Algeria	2016	2019	Residential Building - Cheria - Tebessa - Algeria	Cheria Municipality	AssistantOffice & Site Engineer	2012-2014	DA 210 Million	The Project includes Multistorey buildings such as School, College, Residential Flats, Sports facilities, Mosques, commercial shops including all related MEP works and external works.

الجمهورية الجزائرية الديمقراطية الشعبية
وزارة التعليم العالي و البحث العلمي
جامعة العربي بن مهيدي أم البواقي

شهادة نجاح مؤقتة

رقم: 00000073

إن مدير جامعة العربي بن مهيدي بأم البواقي بمقتضى:

- المرسوم التنفيذي رقم 08- 265 المؤرخ في 19 أوت 2008 المتضمن إنشاء شهادة الليسانس وشهادة الماستر وشهادة الدكتوراه.
- القرار رقم 627 المؤرخ في 24-09-2013 المتضمن تأهيل الجامعة لضمان التكوين في طور الماستر
- محضر جلسة المداولات بتاريخ : 26 جوان 2016

يشهد أن السيد(ة)/ الآنسة: لعجال عبد الحكيم المولود (ة) في: 24 - 03 - 1992 بـ : الشريعة - تبسة

قد تحصل (ت) على شهادة:

الماستر

في ميدان: علوم و تكنولوجيا
فرع: هندسة معمارية و عمران
تخصص: هندسة معمارية و تسيير المشروع
بكلية: علوم الأرض والهندسة المعمارية قسم: الهندسة المعمارية
بـ : أم البواقي تاريخ: 26 جوان 2016

Nom : LAADJAL
Prénom (s): Abdelhakim
Date et lieu de naissance: 24 - 03 - 1992 Cheria
Domaine: Sciences et technologies
Filière: Architecture et urbanisme
Spécialité : Architecture et conduite de projets

مدير الجامعة
أمر البواقي

مدير الجامعة
أ.د. بوراس أحمد

عميد الكلية
عميد كلية علوم الأرض و الهندسة المعمارية
عداد محمد الشريف

تنبيه: لا تمنح إلا نسخة واحدة من هذه الشهادة وعلى المعني بالأمر استخراج نسخ والتصديق عليها

12983229

رقم: 20181501

25 فبراير 2018

000000

ضريبة الدمغة

20

المكلف بالتكوين العالي في الطورين الأول و الثاني و التكوين المتواصل و الشهادات وكذا التكوين العالي في التدرج

ركاني وليد

وزارة التعليم العالي والبحث العلمي

Vice-Rectorat de la Formation Supérieure, de la Formation Continue et des Diplômes

AUTHENTIQUE

الإمارات العربية المتحدة
UNITED ARAB EMIRATES
وزارة الخارجية والتعاون الدولي
Ministry of Foreign Affairs and International Cooperation

التاريخ: Date: 22/09/2020 10:04
رقم: No: 20136024445
الرسوم: درهم إماراتي Fee: AED 150
تصادق على صحة ختم و توقيع
سفارة الإمارات العربية المتحدة - الجزائر
دون تحمل اي مسؤولية تجاه المحتويات
12983229

الإمارات العربية المتحدة
UNITED ARAB EMIRATES
وزارة الخارجية والتعاون الدولي
Ministry of Foreign Affairs and International Cooperation

التاريخ: Date: 12/03/2019 12:34
رقم: No: 19017000741
الرسوم: دينار جزائري Fee: DZD 4875.51
تصادق على صحة ختم و توقيع
وزارة الشؤون الخارجية الجزائرية
دون تحمل اي مسؤولية تجاه المحتويات
09591183

سفارة الإمارات العربية المتحدة - الجزائر

UNITED ARAB EMIRATES
The United Arab Emirates Algeria Consulate

الجمهورية الجزائرية الديمقراطية الشعبية
وزارة الشؤون الخارجية
تأكيدا ماديا لاغير لصحة
امضاء السيد كسيرة
الموقع على هذه الوثيقة
الجزائر في
2018 فبراير 08

كاتب الشؤون الخارجية

08 ماي 2018

MR. ALLAM SAWAN

ADMINISTRATOR

Staff name: **ALLAM SAWAN** **Current position:** **ADMINISTRATOR**

Experience: **9 years** **Role in current project:** **HR Manager**

Past & Present Experience									
Position	**Organization**	**Time period**		**Projects**					
		From	**To**	**Project Name**	**Client**		**Role in this project**	**Time period**	**Contract Cost**
HR Manger	Al Jazeerah Drilling LLC	2024	--	Construction Of Sewage Treatment Plant of Capacity 2000m3/Day At Al Madam Area - Sharjah	Department of Public Works (DPW) -Sharjah		HR Manager	2024	AED 17 Million
		2023	--	Construction of Potable Water Supply To Wadi Al Helo – Kalba	Sharjah Electricity, Water & Gas Authority		HR Manager	2023	AED 43 Million
		2023	--	Laying of GRE For Industrial Area To Hay Al Buhairah Area- Kalba	Sharjah Electricity, Water & Gas Authority		HR Manager	2024	AED 5 Million
		2023	2024	Relocation & Development of Water Network at Layyah Canal	Sharjah Electricity, Water & Gas Authority		HR Manager	2023	AED 5 Million
		2022	2022	Relocation & Development of Water Network at Layyah Canal	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 16 Million
		2022	2022	GRE Water Mainline Network Development in Mowrrada 7 (Seyouh 15)	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 4 Million
		2021	2022	Hamdah To Bediyah D800 Carbon Steel Main Transmission Pipe Line-Zone 3, Sharjah	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 35 Million

		2021	2022	Main Line Extesnion From Azra To Rahmaniya	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 12 Million
		2021	2022	GRE Water Distribution Pipelines (Seyouh 12)	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 4.5 Million
		2021	2022	GRE Water Distribution Pipelines (Seyouh 1,3,5 & 6)	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 3 Million
		2022	2022	Water Network Work In Al Mowrrada- 8 (Seyouh-16) Phase-1	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 2.3 Million
		2022	2022	GRE mainline network extension to al batayeh army camp	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 1.1 Million
		2022	2022	GRE Water (Mainline Network Development In Mowrrada 7(Seyouh 15	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 4 Million
		2022	2022	800mm Carbon Steel Transmission Main From Zubair To Shunoof Suburb	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 7.2 Million
		2022	2023	Construction Of Chambers & Thrust Blocks For Main Line Works	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 6.2 Million
		2023	2023	Proposed Water Network In Saif Zone (Area 111 T7)	Saif Zone		HR Manager	2003	AED 8.5 Million

		2022	2023	GRE Pipeline Water Distribution Network In Sabkha (Um Khanoor)	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 6.2 Million
		2022	2022	GRE Pipeline Water Distribution Network In Yarmook Area	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 4.3 Million
		2022	2022	Water network in al mowrada-8 (seyouh-16) Zone-a	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 1.7 Million
		2023	2023	GRE Pipeline In Ghafia Area	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 2.9 Million
		2023	2023	GRE Water Network In Mazaira Area	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 2.9 Million
		2023	2024	Water Network Extension, Maintenance And Repair Job	Sharjah Electricity, Water & Gas Authority		HR Manager	2002	AED 20 Million
		2024	2024	Water Netwrok Development At Hoshi Zone-4	Sharjah Electricity, Water & Gas Authority		HR Manager	2024	AED 6.8 Million
		2023	2024	NDRC Works For Water Nw In Sharjah	Sharjah Electricity, Water & Gas Authority		HR Manager	2024	AED 7.3 Million
		2024	2024	Network Extension At Hamriya East	Sharjah Electricity, Water & Gas Authority		HR Manager	2024	AED 5.7 Million

		2024	2024	Network Development At Qitainah-1	Sharjah Electricity, Water & Gas Authority		HR Manager	2024	AED 2.6 Million
		2024	2024	Network Development At Qitainah-4	Sharjah Electricity, Water & Gas Authority		HR Manager	2024	AED 2.8 Million
		2024	2025	HDPE Works For Water Network Maintenance	Sharjah Electricity, Water & Gas Authority		HR Manager	2025	AED 11.6 Million
		2024	2025	Construction Of RCC Chambers & Thrust Block	Sharjah Electricity, Water & Gas Authority		HR Manager	2025	AED 22.2 Million
		2024	2024	Network Development At Qitainah-2	Sharjah Electricity, Water & Gas Authority		HR Manager	2025	AED 3 Million
		2024	2025	AC-GRE Upgradation At Maysaloon	Sharjah Electricity, Water & Gas Authority		HR Manager	2025	AED 9.4 Million
		2024	2025	Rainwater Drainage Line For Al Istiqlal Square-Sharjah City	Sharjah Drainage Department		HR Manager	2025	AED 9.4 Million
		2024	2025	New Borewells Water Tank, Water Network & Distribution Station In Nahwa Area	Sharjah Electricity, Water & Gas Authority		HR Manager	2025	AED 3.3 Million

HR Manger	Al Jazeerah Drilling LLC	2021	2023	Contract No. 301-930 Construction of Sewage Treatment Plant at Al Houma – Sharjah UAE	Department of Public Works (DPW) -Sharjah		HR Manager	2021- 2023	AED 135 Million
		2021	2022	Contract No. 301-976 Construction of TSE Pumping Station and Outfall Main from Al Houmah STP – Sharjah, UAE	Department of Public Works (DPW) -Sharjah		HR Manager	2021- 2022	AED 94.27 Million
		2019	2020	Contract No. 301-726 Completion Of Sewage Works at Al Ramtha & Al Quoz – Sharjah, UAE	Department of Public Works (DPW) -Sharjah		HR Manager	2019 - 2020	AED 94.27 Million
		2017	2019	Contract 301-504 EPS-6 and TSE Line from 5th Industrial Area Main STP to Sea-Sharjah, UAE.	Department of Public Works (DPW) -Sharjah		HR Manager	2017-2019	AED 180 Million

MR. MOHD. SHEHAB

ACCOUNTANT

(Experience and Qualifications)

Staff name: Mohd. Shehab Current position: Accountant Age: 39

Experience: 08 years Role in current project: Accountant

Staff experience and qualifications : Faculty of Commercial Accounts

Past experience for Staff								
Position	Organization	Time period		Projects				
		From	To	Project Name	Client	Role in this project	Contract Cost	Brief Description of this project
Accountant	Al Jazeerah Drilling LLC	2021	2023	Contract No. 301-930 Construction of Sewage Treatment Plant at Al Houma – Sharjah UAE	Department of Public Works (DPW) -Sharjah	Accountant	AED 135 Million	Design, Procure and Construct STP (Phase 1) to treat up to 30,000 m3 of Influent per day with a peak flow including construction of process and non-process structures & Administration building with necessary MEICA installations.
Accountant	Al Jazeerah Drilling LLC	2021	2022	Contract No. 301-976 Construction of TSE Pumping Station and Outfall Main from Al Houmah STP – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	Accountant	AED 94.27 Million	Construction of Al Houma TSE Pumping Station and connection with the TSE storage tank at Al Houma STP and construction of TSE rising main for the conveyance of excess TSE from Al Houma TSE main pumping station to the existing 1400 mm dia. rising main of EPS-6 to sea outfall
Accountant	Al Jazeerah Drilling LLC	2019	2020	Contract No. 301-726 Completion Of Sewage Works at Al Ramtha & Al Quoz – Sharjah, UAE	Department of Public Works (DPW) -Sharjah	Accountant	AED 94.27 Million	Construction of approximately 51 km of Sewage pipeline Network, diameter ranging from 160mm up to 900mm at Al Ramtha & Al Quoz area alongwith Lifting Station and House Connections
Accountant	Al Jazeerah Drilling LLC	2017	2019	Contract 301-504 EPS-6 and TSE Line from 5th Industrial Area Main STP to Sea- Sharjah, UAE.	Department of Public Works (DPW) -Sharjah	Accountant	AED 180 Million	Construction of Effluent Pump Station EPS-6 within the existing Sharjah Sewage Treatment Plant (SSTP) and 1400mm diameter TSE Line From EPS6 To Samnan and to Sea Outfall.